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BERTIE
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FED AID NO BRNHS-0013(25)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #53 OVER WHITE OAK SWAMP ON US-13.

S. T. WOOTEN CORPORATION

WILSON,  NC

T. A. LOVING COMPANY DANE CONSTRUCTION, INC.

GOLDSBORO,  NC MOORESVILLE,  NC

C203396MAY 20 2014

0.152 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 102000.00 102000.00  109440.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 13000.00 12025.00  10025.00CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 50000.00 25500.00  39060.00REINF BRG APPR **********
(15+67-L-)

0004 0050000000-E 226  1 ACR 3560.00 3560.00 0.01 0.01 0.01  0.01SUPP CLEARING & GRUBBING

0005 0057000000-E 226  700 CY  12.75 8925.00 13.65 9555.00 8.00  5600.00UNDERCUT EXCAVATION

0006 0063000000-N SP  Lump Sum 133300.00 205440.16  330600.00GRADING

0007 0106000000-E 230  13,000 CY  16.50 214500.00 10.70 139100.00 9.31  121030.00BORROW EXCAVATION

0008 0134000000-E 240  161 CY  6.00 966.00 8.35 1344.35 10.00  1610.00DRAINAGE DITCH EXCAVATION

0009 0195000000-E 265  3,150 CY  17.70 55755.00 10.70 33705.00 9.31  29326.50SELECT GRANULAR MATERIAL

0010 0196000000-E 270  900 SY  3.00 2700.00 2.45 2205.00 1.38  1242.00GEOTEXTILE SOIL STABILIZATION

0011 0199000000-E SP  202.5 SF  65.00 13162.50 50.00 10125.00 45.00  9112.50TEMPORARY SHORING

0012 0223000000-E 275  140 SY  74.00 10360.00 86.25 12075.00 56.93  7970.20ROCK PLATING

0013 0241000000-E SP   3,650 SY  11.00 40150.00 6.50 23725.00 2.83  10329.50GENERIC GRADING ITEM (SY)
GEOTEXTILE FOR EMBANKMENT STABILIZATION

0014 0318000000-E 300  117 TON 40.00 4680.00 37.70 4410.90 27.75  3246.75FND CONDIT MATL MINOR STRS

0015 0320000000-E 300  320 SY  3.00 960.00 2.60 832.00 2.50  800.00FND CONDIT GEOTEXTILE

0016 0335200000-E 305  216 LF  52.00 11232.00 18.40 3974.40 28.00  6048.0015" DRAINAGE PIPE

0017 0335850000-E 305  4 EA  550.00 2200.00 290.10 1160.40 230.00  920.00**" DRAINAGE PIPE ELBOW
(15")

0018 0343000000-E 310  148 LF  39.00 5772.00 25.80 3818.40 24.00  3552.0015" SIDE DRAIN PIPE

0019 0448200000-E 310  72 LF  62.00 4464.00 42.90 3088.80 27.00  1944.0015" RCP CULV CLASS IV

0020 0995000000-E 340  128 LF  18.00 2304.00 8.15 1043.20 10.00  1280.00PIPE REMOVAL

0021 1099500000-E 505  100 CY  17.00 1700.00 9.50 950.00 9.00  900.00SHALLOW UNDERCUT

0022 1099700000-E 505  200 TON 33.00 6600.00 29.80 5960.00 25.58  5116.00CLASS IV SUBGRD STABILIZATION

0023 1121000000-E 520  985 TON 30.00 29550.00 25.50 25117.50 25.58  25196.30AGGREGATE BASE COURSE

0024 1220000000-E 545  8 TON 26.00 208.00 50.00 400.00 25.58  204.64INCIDENTAL STONE BASE

0025 1275000000-E 600  685 GAL 3.00 2055.00 6.00 4110.00 6.00  4110.00PRIME COAT

0026 1330000000-E 607  100 SY  42.00 4200.00 40.00 4000.00 35.00  3500.00INCIDENTAL MILLING

0027 1489000000-E 610  420 TON 74.30 31206.00 58.00 24360.00 58.00  24360.00ASP CONC BASE CRS B25.0B

0028 1498000000-E 610  320 TON 74.70 23904.00 58.00 18560.00 58.00  18560.00ASP CONC INTR CRS I19.0B

0029 1519000000-E 610  780 TON 67.00 52260.00 58.00 45240.00 58.00  45240.00ASP CONC SURF CRS S9.5B

0030 1575000000-E 620  82 TON 600.00 49200.00 725.00 59450.00 725.00  59450.00ASP FOR PLANT MIX

0031 2022000000-E 815  25 CY  10.00 250.00 10.00 250.00 10.00  250.00SUBDRAIN EXCAVATION

0032 2026000000-E 815  100 SY  3.00 300.00 1.80 180.00 1.80  180.00GEOTEXTILE FOR SUBSURF DRNS

0033 2036000000-E 815  20 CY  35.00 700.00 50.00 1000.00 50.00  1000.00SUBDRAIN COARSE AGGREGATE

0034 2044000000-E 815  100 LF  5.00 500.00 2.25 225.00 2.25  225.006" PERF SUBDRN PIPE

0035 2070000000-N 815  1 EA  200.00 200.00 200.00 200.00 200.00  200.00SUBDRN PIPE OUTLET

0036 2077000000-E 815  6 LF  20.00 120.00 10.00 60.00 10.00  60.006" OUTLET PIPE

0037 2286000000-N 840  5 EA  1400.00 7000.00 1060.00 5300.00 1000.00  5000.00MASNRY DRAINAGE STRUCT

0038 2367000000-N 840  5 EA  550.00 2750.00 425.00 2125.00 475.00  2375.00FRAME W/2GRTS 840.29 STD

0039 2556000000-E 846  255 LF  22.00 5610.00 25.00 6375.00 40.00  10200.00SHOULDER BERM GUTTER
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0040 3030000000-E 862  550 LF  14.75 8112.50 14.75 8112.50 14.75  8112.50STL BM GUARDRAIL

0041 3150000000-N 862  10 EA  11.00 110.00 11.00 110.00 11.00  110.00ADDIT GUARDRAIL POSTS

0042 3270000000-N SP   4 EA  1750.00 7000.00 1750.00 7000.00 1750.00  7000.00GR ANCHOR TYPE 350

0043 3317000000-N 862  4 EA  1475.00 5900.00 1475.00 5900.00 1475.00  5900.00GR ANCHOR TYPE B-77

0044 3360000000-E 863  930 LF  1.00 930.00 1.00 930.00 1.00  930.00REMOVE EXISTING GUARDRAIL

0045 3380000000-E 862 512.5 LF  7.50 3843.75 7.50 3843.75 7.50  3843.75TEMP STL BM GUARDRAIL

0046 3387000000-N 862  4 EA  750.00 3000.00 750.00 3000.00 750.00  3000.00TEMP GDRL ANCH UNITS ******
(III)

0047 3389100000-N SP   6 EA  850.00 5100.00 850.00 5100.00 850.00  5100.00TEMP GDRL ANCH UNITS 350

0048 3649000000-E 876  56 TON 55.00 3080.00 55.00 3080.00 45.93  2572.08RIP RAP, CLASS B

0049 3656000000-E 876  1,075 SY  3.00 3225.00 3.00 3225.00 2.00  2150.00GEOTEXTILE FOR DRAINGE

0050 4072000000-E 903  30 LF  4.77 143.10 4.77 143.10 4.77  143.10SUPPORT, 3-LB STL U-CHAN

0051 4082000000-E 903  84 LF  9.95 835.80 9.95 835.80 9.95  835.80SUPPORT, WOOD

0052 4096000000-N 904  1 EA  110.00 110.00 110.00 110.00 110.00  110.00SIGN ERECTION, TYPE D

0053 4102000000-N 904  2 EA  75.00 150.00 75.00 150.00 75.00  150.00SIGN ERECTION, TYPE E

0054 4108000000-N 904  1 EA  85.00 85.00 85.00 85.00 85.00  85.00SIGN ERECTION, TYPE F

0055 4116100000-N 904  1 EA  110.00 110.00 110.00 110.00 110.00  110.00SIGN ERECT, RELOC ** GRD MTD
(D)

0056 4141000000-N 907  2 EA  1.00 2.00 1.00 2.00 1.00  2.00DISPOSE SUPPORT, WOOD

0057 4158000000-N 907  3 EA  1.00 3.00 1.00 3.00 1.00  3.00DISPOSE SIGN SYST WOOD

0058 4400000000-E 1110  104 SF  6.50 676.00 6.50 676.00 6.50  676.00WORK ZONE SIGNS (STAT)

0059 4405000000-E 1110  96 SF  40.00 3840.00 20.35 1953.60 20.35  1953.60WORK ZONE SIGNS (PORT)

0060 4410000000-E 1110  32 SF  6.00 192.00 6.00 192.00 6.00  192.00WORK ZONE SIGNS (BARR)

0061 4430000000-N 1130  34 EA  55.00 1870.00 44.73 1520.82 44.73  1520.82DRUMS

0062 4435000000-N 1135  30 EA  33.00 990.00 16.05 481.50 16.05  481.50CONES

0063 4445000000-E 1145  48 LF  17.50 840.00 17.50 840.00 17.50  840.00BARRICADES (TYPE III)

0064 4450000000-N 1150  160 HR  19.00 3040.00 19.00 3040.00 19.00  3040.00FLAGGER

0065 4455000000-N 1150  40 DAY 200.00 8000.00 180.00 7200.00 180.00  7200.00FLAGGER

0066 4650000000-N 1251  252 EA  5.00 1260.00 5.00 1260.00 5.00  1260.00TEMP RAISED PVMT MRKS

0067 4685000000-E 1205  1,820 LF  1.50 2730.00 1.50 2730.00 1.50  2730.00THERMO PVT MKG LINES 4"90

0068 4686000000-E 1205  1,820 LF  1.75 3185.00 1.75 3185.00 1.75  3185.00THERMO PVT MKG LINES 4"120

0069 4770000000-E 1205  440 LF  2.00 880.00 2.00 880.00 2.00  880.004" COLD APPL PLSTIC LINES TYPE **
(II)

0070 4770000000-E 1205  632 LF  1.25 790.00 1.25 790.00 1.25  790.004" COLD APPL PLSTIC LINES TYPE **
(IV)

0071 4810000000-E 1205  20,126 LF  0.30 6037.80 0.30 6037.80 0.30  6037.80PAINT PVMT MARKINGS 4"

0072 4850000000-E 1205  800 LF  1.00 800.00 1.00 800.00 1.00  800.00LINE REMOVAL 4" WIDE

0073 4900000000-N 1251  13 EA  5.00 65.00 5.00 65.00 5.00  65.00PERM RAISED PVMT MARKERS

0074 5325600000-E 1510  621 LF  72.00 44712.00 50.00 31050.00 42.00  26082.006" WATER LINE

0075 5540000000-E 1515  1 EA  2000.00 2000.00 1160.00 1160.00 1100.00  1100.006" VALVE

0076 5800000000-E 1530  578 LF  6.00 3468.00 7.00 4046.00 8.00  4624.00ABANDON 6" UTILITY PIPE

0077 5871400000-E 1550  432 LF  38.00 16416.00 71.00 30672.00 49.00  21168.006" TRENCHLESS INSTALL (IN SOIL)
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0078 5871410000-E 1550  48 LF  1.00 48.00 315.00 15120.00 49.00  2352.006" TRENCHLESS INSTALL (NOT IN SOIL)

0079 6000000000-E 1605  3,150 LF  2.00 6300.00 2.25 7087.50 2.25  7087.50TEMPORARY SILT FENCE

0080 6006000000-E 1610  270 TON 40.00 10800.00 55.00 14850.00 44.83  12104.10EROS CONTRL STONE CL A

0081 6009000000-E 1610  355 TON 65.00 23075.00 55.00 19525.00 45.93  16305.15EROS CONTRL STONE CL B

0082 6012000000-E 1610  405 TON 45.00 18225.00 40.00 16200.00 38.23  15483.15SEDIMENT CONTROL STONE

0083 6015000000-E 1615  2 ACR 1200.00 2400.00 1200.00 2400.00 1200.00  2400.00TEMPORARY MULCHING

0084 6018000000-E 1620  300 LB  4.50 1350.00 4.50 1350.00 4.50  1350.00SEED FOR TEMP SEEDING

0085 6021000000-E 1620 1.5 TON 1000.00 1500.00 1000.00 1500.00 1000.00  1500.00FERT FOR TEMP SEEDING

0086 6024000000-E 1622  300 LF  5.00 1500.00 7.00 2100.00 7.00  2100.00TEMPORARY SLOPE DRAINS

0087 6029000000-E SP   800 LF  1.50 1200.00 1.95 1560.00 1.95  1560.00SAFETY FENCE

0088 6030000000-E 1630  430 CY  12.00 5160.00 7.25 3117.50 10.00  4300.00SILT EXCAVATION

0089 6036000000-E 1631  4,000 SY  1.45 5800.00 1.45 5800.00 1.45  5800.00MATTING FOR EROS CONTROL

0090 6037000000-E SP   200 SY  6.00 1200.00 2.50 500.00 2.50  500.00COIR FIBER MAT

0091 6038000000-E SP   1,400 SY  4.25 5950.00 4.25 5950.00 4.25  5950.00PERM SOIL REINF MAT

0092 6042000000-E 1632  800 LF  3.50 2800.00 4.15 3320.00 4.15  3320.001/4" HARDWARE CLOTH

0093 6048000000-E SP   150 SY  32.00 4800.00 20.00 3000.00 55.00  8250.00FLOAT TURBIDITY CURTAIN

0094 6070000000-N 1639  4 EA  300.00 1200.00 1600.00 6400.00 400.00  1600.00SPECIAL STILLING BASINS

0095 6071010000-E SP   300 LF  3.00 900.00 7.75 2325.00 7.75  2325.00WATTLE

0096 6071020000-E SP   100 LB  4.00 400.00 12.00 1200.00 12.00  1200.00POLYACRYLAMIDE (PAM)

0097 6084000000-E 1660  2 ACR 1650.00 3300.00 1650.00 3300.00 1650.00  3300.00SEEDING AND MULCHING

0098 6087000000-E 1660  1 ACR 125.00 125.00 125.00 125.00 125.00  125.00MOWING

0099 6090000000-E 1661  50 LB  12.00 600.00 12.00 600.00 12.00  600.00SEED FOR REPAIR SEEDING

0100 6093000000-E 1661 0.25 TON 800.00 200.00 800.00 200.00 800.00  200.00FERT FOR REPAIR SEEDING

0101 6096000000-E 1662  125 LB  6.00 750.00 6.00 750.00 6.00  750.00SEED FOR SUPP SEEDING

0102 6108000000-E 1665 3.25 TON 800.00 2600.00 800.00 2600.00 800.00  2600.00FERTILIZER TOPDRESSING

0103 6114500000-N 1667  10 MHR 75.00 750.00 75.00 750.00 75.00  750.00SPECIALIZED HAND MOWING

0104 6117000000-N SP   25 EA  100.00 2500.00 400.00 10000.00 125.00  3125.00RESPONSE FOR EROS CONTROL

0105 6123000000-E 1670 0.7 ACR 2500.00 1750.00 2500.00 1750.00 2500.00  1750.00REFORESTATION

STRUCTURE ITEMS

0106 8007000000-N SP  Lump Sum 181200.00 300000.00  275000.00CM&R TEMP STR ***********
(15+67.00-L-)

0107 8035000000-N 402 Lump Sum 150000.00 184099.00  125000.00REMV EXIST STR **********
(15+67.00-L-)

0108 8112730000-N 450  2 EA  4000.00 8000.00 2525.00 5050.00 2500.00  5000.00PDA TESTING

0109 8121000000-N 412 Lump Sum 18000.00 7500.00  35000.00UNCL STR EXCAV STA *****
(15+67.00-L-)

0110 8147000000-E 420  4,758 SF  43.00 204594.00 39.65 188654.70 47.30  225053.40REINF CONCRETE DECK SLAB

0111 8161000000-E 420  5,821 SF  0.64 3725.44 1.25 7276.25 0.70  4074.70GROOVING BRIDGE FLOORS

0112 8182000000-E 420 72.4 CY  900.00 65160.00 845.00 61178.00 1500.00  108600.00CLASS A CONCRETE (BRIDGE)

0113 8210000000-N 422 Lump Sum 52000.00 50000.00  36455.00BRG APPR SLAB ***********
(15+67.00-L-)
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0114 8217000000-E 425  12,842 LB  1.00 12842.00 1.20 15410.40 1.00  12842.00REINF STEEL (BRIDGE)

0115 8262000000-E 430  429 LF  155.00 66495.00 158.25 67889.25 200.00  85800.0045" PRESTR CONCRETE GIRDR

0116 8333000000-E 450  910 LF  46.50 42315.00 51.50 46865.00 68.00  61880.0016" PRESTR CONC PILES

0117 8336000000-E 450  390 LF  74.00 28860.00 77.00 30030.00 100.00  39000.0020" PRESTR CONC PILES

0118 8393000000-N 450  11 EA  50.00 550.00 25.00 275.00 75.00  825.00PILE REDRIVES

0119 8503000000-E 460 216.67 LF  125.00 27083.75 123.00 26650.41 125.00  27083.75CONCRETE BARRIER RAIL

0120 8608000000-E 876  112 TON 72.00 8064.00 63.50 7112.00 58.00  6496.00RIP RAP II (2'-0")

0121 8622000000-E 876  124 SY  3.00 372.00 3.00 372.00 3.15  390.60GEOTEXTILE FOR DRAINAGE

0122 8657000000-N 430 Lump Sum 2400.00 2025.00  7590.00ELASTOMERIC BEARINGS

 

    TOTAL 2020679.64 TOTAL 2073077.00 TOTAL  2188823.70CONTRACT TOTAL

 

    SUB-TOTAL 1149018.45 SUB-TOTAL 1072689.99 SUB-TOTAL  1132733.25ROADWAY ITEMS

    SUB-TOTAL 871661.19 SUB-TOTAL 1000387.01 SUB-TOTAL  1056090.45STRUCTURE ITEMS



JUN 05, 2014 03:35 PM

TIP NO B-5141 2:00 PM 5 /  8 001

BERTIE

42302.3.FS1

FED AID NO BRNHS-0013(25)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #53 OVER WHITE OAK SWAMP ON US-13.

CAROLINA BRIDGE CO., INC.

ORANGEBURG,  SC   

C203396MAY 20 2014

0.152 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 114084.64   MOBILIZATION

0002 0000400000-N 801 Lump Sum 26483.64   CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 25110.33   REINF BRG APPR **********
(15+67-L-)

0004 0050000000-E 226  1 ACR 251.78 251.78   SUPP CLEARING & GRUBBING

0005 0057000000-E 226  700 CY  22.84 15988.00   UNDERCUT EXCAVATION

0006 0063000000-N SP  Lump Sum 239552.29   GRADING

0007 0106000000-E 230  13,000 CY  13.59 176670.00   BORROW EXCAVATION

0008 0134000000-E 240  161 CY  11.43 1840.23   DRAINAGE DITCH EXCAVATION

0009 0195000000-E 265  3,150 CY  21.65 68197.50   SELECT GRANULAR MATERIAL

0010 0196000000-E 270  900 SY  5.67 5103.00   GEOTEXTILE SOIL STABILIZATION

0011 0199000000-E SP  202.5 SF  180.65 36581.63   TEMPORARY SHORING

0012 0223000000-E 275  140 SY  50.31 7043.40   ROCK PLATING

0013 0241000000-E SP   3,650 SY  5.90 21535.00   GENERIC GRADING ITEM (SY)
GEOTEXTILE FOR EMBANKMENT STABILIZATION

0014 0318000000-E 300  117 TON 35.15 4112.55   FND CONDIT MATL MINOR STRS

0015 0320000000-E 300  320 SY  8.15 2608.00   FND CONDIT GEOTEXTILE

0016 0335200000-E 305  216 LF  52.26 11288.16   15" DRAINAGE PIPE

0017 0335850000-E 305  4 EA  238.84 955.36   **" DRAINAGE PIPE ELBOW
(15")

0018 0343000000-E 310  148 LF  53.51 7919.48   15" SIDE DRAIN PIPE

0019 0448200000-E 310  72 LF  115.01 8280.72   15" RCP CULV CLASS IV

0020 0995000000-E 340  128 LF  20.64 2641.92   PIPE REMOVAL

0021 1099500000-E 505  100 CY  20.00 2000.00   SHALLOW UNDERCUT

0022 1099700000-E 505  200 TON 53.93 10786.00   CLASS IV SUBGRD STABILIZATION

0023 1121000000-E 520  985 TON 41.98 41350.30   AGGREGATE BASE COURSE

0024 1220000000-E 545  8 TON 193.60 1548.80   INCIDENTAL STONE BASE

0025 1275000000-E 600  685 GAL 6.00 4110.00   PRIME COAT

0026 1330000000-E 607  100 SY  35.95 3595.00   INCIDENTAL MILLING

0027 1489000000-E 610  420 TON 58.00 24360.00   ASP CONC BASE CRS B25.0B

0028 1498000000-E 610  320 TON 58.00 18560.00   ASP CONC INTR CRS I19.0B

0029 1519000000-E 610  780 TON 58.00 45240.00   ASP CONC SURF CRS S9.5B

0030 1575000000-E 620  82 TON 725.00 59450.00   ASP FOR PLANT MIX

0031 2022000000-E 815  25 CY  20.00 500.00   SUBDRAIN EXCAVATION

0032 2026000000-E 815  100 SY  5.00 500.00   GEOTEXTILE FOR SUBSURF DRNS

0033 2036000000-E 815  20 CY  65.00 1300.00   SUBDRAIN COARSE AGGREGATE

0034 2044000000-E 815  100 LF  10.00 1000.00   6" PERF SUBDRN PIPE

0035 2070000000-N 815  1 EA  350.00 350.00   SUBDRN PIPE OUTLET

0036 2077000000-E 815  6 LF  40.00 240.00   6" OUTLET PIPE

0037 2286000000-N 840  5 EA  1419.67 7098.35   MASNRY DRAINAGE STRUCT

0038 2367000000-N 840  5 EA  973.72 4868.60   FRAME W/2GRTS 840.29 STD

0039 2556000000-E 846  255 LF  34.79 8871.45   SHOULDER BERM GUTTER
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0040 3030000000-E 862  550 LF  14.75 8112.50   STL BM GUARDRAIL

0041 3150000000-N 862  10 EA  11.00 110.00   ADDIT GUARDRAIL POSTS

0042 3270000000-N SP   4 EA  1750.00 7000.00   GR ANCHOR TYPE 350

0043 3317000000-N 862  4 EA  1475.00 5900.00   GR ANCHOR TYPE B-77

0044 3360000000-E 863  930 LF  1.00 930.00   REMOVE EXISTING GUARDRAIL

0045 3380000000-E 862 512.5 LF  7.50 3843.75   TEMP STL BM GUARDRAIL

0046 3387000000-N 862  4 EA  750.00 3000.00   TEMP GDRL ANCH UNITS ******
(III)

0047 3389100000-N SP   6 EA  850.00 5100.00   TEMP GDRL ANCH UNITS 350

0048 3649000000-E 876  56 TON 57.80 3236.80   RIP RAP, CLASS B

0049 3656000000-E 876  1,075 SY  2.69 2891.75   GEOTEXTILE FOR DRAINGE

0050 4072000000-E 903  30 LF  4.77 143.10   SUPPORT, 3-LB STL U-CHAN

0051 4082000000-E 903  84 LF  9.95 835.80   SUPPORT, WOOD

0052 4096000000-N 904  1 EA  110.00 110.00   SIGN ERECTION, TYPE D

0053 4102000000-N 904  2 EA  75.00 150.00   SIGN ERECTION, TYPE E

0054 4108000000-N 904  1 EA  85.00 85.00   SIGN ERECTION, TYPE F

0055 4116100000-N 904  1 EA  110.00 110.00   SIGN ERECT, RELOC ** GRD MTD
(D)

0056 4141000000-N 907  2 EA  1.00 2.00   DISPOSE SUPPORT, WOOD

0057 4158000000-N 907  3 EA  1.00 3.00   DISPOSE SIGN SYST WOOD

0058 4400000000-E 1110  104 SF  6.50 676.00   WORK ZONE SIGNS (STAT)

0059 4405000000-E 1110  96 SF  7.75 744.00   WORK ZONE SIGNS (PORT)

0060 4410000000-E 1110  32 SF  6.00 192.00   WORK ZONE SIGNS (BARR)

0061 4430000000-N 1130  34 EA  84.36 2868.24   DRUMS

0062 4435000000-N 1135  30 EA  54.03 1620.90   CONES

0063 4445000000-E 1145  48 LF  17.50 840.00   BARRICADES (TYPE III)

0064 4450000000-N 1150  160 HR  25.00 4000.00   FLAGGER

0065 4455000000-N 1150  40 DAY 250.00 10000.00   FLAGGER

0066 4650000000-N 1251  252 EA  6.00 1512.00   TEMP RAISED PVMT MRKS

0067 4685000000-E 1205  1,820 LF  1.45 2639.00   THERMO PVT MKG LINES 4"90

0068 4686000000-E 1205  1,820 LF  1.50 2730.00   THERMO PVT MKG LINES 4"120

0069 4770000000-E 1205  440 LF  4.50 1980.00   4" COLD APPL PLSTIC LINES TYPE **
(II)

0070 4770000000-E 1205  632 LF  3.00 1896.00   4" COLD APPL PLSTIC LINES TYPE **
(IV)

0071 4810000000-E 1205  20,126 LF  0.25 5031.50   PAINT PVMT MARKINGS 4"

0072 4850000000-E 1205  800 LF  2.00 1600.00   LINE REMOVAL 4" WIDE

0073 4900000000-N 1251  13 EA  35.00 455.00   PERM RAISED PVMT MARKERS

0074 5325600000-E 1510  621 LF  54.76 34005.96   6" WATER LINE

0075 5540000000-E 1515  1 EA  1100.00 1100.00   6" VALVE

0076 5800000000-E 1530  578 LF  8.00 4624.00   ABANDON 6" UTILITY PIPE

0077 5871400000-E 1550  432 LF  49.00 21168.00   6" TRENCHLESS INSTALL (IN SOIL)
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TIP NO B-5141 2:00 PM 7 /  8 001

BERTIE

42302.3.FS1

FED AID NO BRNHS-0013(25)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #53 OVER WHITE OAK SWAMP ON US-13.

CAROLINA BRIDGE CO., INC.

ORANGEBURG,  SC   

C203396MAY 20 2014

0.152 MI

0078 5871410000-E 1550  48 LF  49.00 2352.00   6" TRENCHLESS INSTALL (NOT IN SOIL)

0079 6000000000-E 1605  3,150 LF  2.25 7087.50   TEMPORARY SILT FENCE

0080 6006000000-E 1610  270 TON 80.82 21821.40   EROS CONTRL STONE CL A

0081 6009000000-E 1610  355 TON 61.60 21868.00   EROS CONTRL STONE CL B

0082 6012000000-E 1610  405 TON 58.26 23595.30   SEDIMENT CONTROL STONE

0083 6015000000-E 1615  2 ACR 1200.00 2400.00   TEMPORARY MULCHING

0084 6018000000-E 1620  300 LB  4.50 1350.00   SEED FOR TEMP SEEDING

0085 6021000000-E 1620 1.5 TON 1000.00 1500.00   FERT FOR TEMP SEEDING

0086 6024000000-E 1622  300 LF  16.51 4953.00   TEMPORARY SLOPE DRAINS

0087 6029000000-E SP   800 LF  1.95 1560.00   SAFETY FENCE

0088 6030000000-E 1630  430 CY  17.22 7404.60   SILT EXCAVATION

0089 6036000000-E 1631  4,000 SY  1.45 5800.00   MATTING FOR EROS CONTROL

0090 6037000000-E SP   200 SY  10.00 2000.00   COIR FIBER MAT

0091 6038000000-E SP   1,400 SY  4.25 5950.00   PERM SOIL REINF MAT

0092 6042000000-E 1632  800 LF  1.95 1560.00   1/4" HARDWARE CLOTH

0093 6048000000-E SP   150 SY  16.51 2476.50   FLOAT TURBIDITY CURTAIN

0094 6070000000-N 1639  4 EA  1840.64 7362.56   SPECIAL STILLING BASINS

0095 6071010000-E SP   300 LF  7.75 2325.00   WATTLE

0096 6071020000-E SP   100 LB  12.00 1200.00   POLYACRYLAMIDE (PAM)

0097 6084000000-E 1660  2 ACR 1650.00 3300.00   SEEDING AND MULCHING

0098 6087000000-E 1660  1 ACR 125.00 125.00   MOWING

0099 6090000000-E 1661  50 LB  12.00 600.00   SEED FOR REPAIR SEEDING

0100 6093000000-E 1661 0.25 TON 800.00 200.00   FERT FOR REPAIR SEEDING

0101 6096000000-E 1662  125 LB  6.00 750.00   SEED FOR SUPP SEEDING

0102 6108000000-E 1665 3.25 TON 800.00 2600.00   FERTILIZER TOPDRESSING

0103 6114500000-N 1667  10 MHR 75.00 750.00   SPECIALIZED HAND MOWING

0104 6117000000-N SP   25 EA  400.00 10000.00   RESPONSE FOR EROS CONTROL

0105 6123000000-E 1670 0.7 ACR 2500.00 1750.00   REFORESTATION

STRUCTURE ITEMS

0106 8007000000-N SP  Lump Sum 269328.43   CM&R TEMP STR ***********
(15+67.00-L-)

0107 8035000000-N 402 Lump Sum 61836.99   REMV EXIST STR **********
(15+67.00-L-)

0108 8112730000-N 450  2 EA  3609.43 7218.86   PDA TESTING

0109 8121000000-N 412 Lump Sum 7200.98   UNCL STR EXCAV STA *****
(15+67.00-L-)

0110 8147000000-E 420  4,758 SF  48.14 229050.12   REINF CONCRETE DECK SLAB

0111 8161000000-E 420  5,821 SF  0.64 3725.44   GROOVING BRIDGE FLOORS

0112 8182000000-E 420 72.4 CY  966.98 70009.35   CLASS A CONCRETE (BRIDGE)

0113 8210000000-N 422 Lump Sum 49035.39   BRG APPR SLAB ***********
(15+67.00-L-)
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0.152 MI

0114 8217000000-E 425  12,842 LB  0.96 12328.32   REINF STEEL (BRIDGE)

0115 8262000000-E 430  429 LF  265.71 113989.59   45" PRESTR CONCRETE GIRDR

0116 8333000000-E 450  910 LF  74.62 67904.20   16" PRESTR CONC PILES

0117 8336000000-E 450  390 LF  88.86 34655.40   20" PRESTR CONC PILES

0118 8393000000-N 450  11 EA  141.77 1559.47   PILE REDRIVES

0119 8503000000-E 460 216.67 LF  96.04 20808.99   CONCRETE BARRIER RAIL

0120 8608000000-E 876  112 TON 64.06 7174.72   RIP RAP II (2'-0")

0121 8622000000-E 876  124 SY  2.69 333.56   GEOTEXTILE FOR DRAINAGE

0122 8657000000-N 430 Lump Sum 7669.82   ELASTOMERIC BEARINGS

 

    TOTAL 2261692.92   CONTRACT TOTAL

 

    SUB-TOTAL 1297863.29   ROADWAY ITEMS

    SUB-TOTAL 963829.63   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2020679.64   S. T. WOOTEN CORPORATION

     2  2073077.00   T. A. LOVING COMPANY

     3  2188823.70   DANE CONSTRUCTION, INC.

     4  2261692.92   CAROLINA BRIDGE CO., INC.
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 89000.00 106000.00  108400.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 10000.00 10000.00  7950.00CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 49000.00 29600.00  38205.00REINF BRG APPR **********
(23+25.00)

0004 0036000000-E 225  1,800 CY  19.50 35100.00 25.00 45000.00 14.20  25560.00UNDERCUT EXCAVATION

0005 0050000000-E 226  1 ACR 1000.00 1000.00 1.00 1.00 1.00  1.00SUPP CLEARING & GRUBBING

0006 0063000000-N SP  Lump Sum 75000.00 330718.00  130000.00GRADING

0007 0106000000-E 230  12,200 CY  12.00 146400.00 8.30 101260.00 15.00  183000.00BORROW EXCAVATION

0008 0194000000-E SP   3,000 CY  12.00 36000.00 10.00 30000.00 17.00  51000.00SELECT GRANULAR MATL, CLASS III

0009 0196000000-E 270  1,300 SY  3.00 3900.00 2.75 3575.00 2.50  3250.00GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300  40 TON 68.00 2720.00 55.00 2200.00 50.00  2000.00FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  100 SY  3.00 300.00 5.20 520.00 7.00  700.00FND CONDIT GEOTEXTILE

0012 0335200000-E 305  36 LF  50.00 1800.00 45.00 1620.00 40.00  1440.0015" DRAINAGE PIPE

0013 0448200000-E 310  108 LF  51.00 5508.00 50.00 5400.00 46.00  4968.0015" RCP CULV CLASS IV

0014 0546000000-E 310  144 LF  718.00 103392.00 267.74 38554.56 220.00  31680.00**" CAA PIPE CLVT *****"
(60", 0.105")

0015 1121000000-E 520  3,400 TON 36.00 122400.00 42.00 142800.00 34.50  117300.00AGGREGATE BASE COURSE

0016 1220000000-E 545  200 TON 25.00 5000.00 43.00 8600.00 50.00  10000.00INCIDENTAL STONE BASE

0017 1275000000-E 600  2,535 GAL 4.50 11407.50 4.00 10140.00 4.00  10140.00PRIME COAT

0018 1330000000-E 607  260 SY  35.00 9100.00 20.00 5200.00 4.00  1040.00INCIDENTAL MILLING

0019 1489000000-E 610  80 TON 125.00 10000.00 85.00 6800.00 85.00  6800.00ASP CONC BASE CRS B25.0B

0020 1498000000-E 610  1,010 TON 72.50 73225.00 68.00 68680.00 68.00  68680.00ASP CONC INTR CRS I19.0B

0021 1519000000-E 610  1,300 TON 70.75 91975.00 68.00 88400.00 68.00  88400.00ASP CONC SURF CRS S9.5B

0022 1575000000-E 620  130 TON 625.00 81250.00 560.00 72800.00 560.00  72800.00ASP FOR PLANT MIX

0023 2022000000-E 815  112 CY  25.00 2800.00 35.00 3920.00 15.00  1680.00SUBDRAIN EXCAVATION

0024 2026000000-E 815  500 SY  9.00 4500.00 3.00 1500.00 2.25  1125.00GEOTEXTILE FOR SUBSURF DRNS

0025 2036000000-E 815  84 CY  90.00 7560.00 60.00 5040.00 45.00  3780.00SUBDRAIN COARSE AGGREGATE

0026 2044000000-E 815  500 LF  18.00 9000.00 15.00 7500.00 8.00  4000.006" PERF SUBDRN PIPE

0027 2070000000-N 815  1 EA  350.00 350.00 250.00 250.00 400.00  400.00SUBDRN PIPE OUTLET

0028 2077000000-E 815  6 LF  50.00 300.00 20.00 120.00 15.00  90.006" OUTLET PIPE

0029 2220000000-E 838 8.3 CY  2250.00 18675.00 2250.00 18675.00 1400.00  11620.00REINFORCED ENDWALLS

0030 2286000000-N 840  5 EA  1400.00 7000.00 1500.00 7500.00 1100.00  5500.00MASNRY DRAINAGE STRUCT

0031 2367000000-N 840  5 EA  675.00 3375.00 600.00 3000.00 500.00  2500.00FRAME W/2GRTS 840.29 STD

0032 2556000000-E 846  590 LF  21.00 12390.00 37.00 21830.00 18.50  10915.00SHOULDER BERM GUTTER

0033 3030000000-E 862  625 LF  14.50 9062.50 14.50 9062.50 14.50  9062.50STL BM GUARDRAIL

0034 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 11.00  55.00ADDIT GUARDRAIL POSTS

0035 3215000000-N 862  4 EA  1375.00 5500.00 1375.00 5500.00 1375.00  5500.00GR ANCHOR TYPE III

0036 3270000000-N SP   4 EA  1750.00 7000.00 1750.00 7000.00 1750.00  7000.00GR ANCHOR TYPE 350

0037 3649000000-E 876  2 TON 75.00 150.00 155.00 310.00 100.00  200.00RIP RAP, CLASS B

0038 3656000000-E 876  460 SY  3.00 1380.00 2.65 1219.00 3.50  1610.00GEOTEXTILE FOR DRAINGE

0039 4072000000-E 903  105 LF  5.00 525.00 5.00 525.00 5.00  525.00SUPPORT, 3-LB STL U-CHAN
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0040 4096000000-N 904  2 EA  90.00 180.00 90.00 180.00 90.00  180.00SIGN ERECTION, TYPE D

0041 4102000000-N 904  2 EA  50.00 100.00 50.00 100.00 50.00  100.00SIGN ERECTION, TYPE E

0042 4155000000-N 907  8 EA  1.00 8.00 1.00 8.00 1.00  8.00DISPOSE SIGN SYST U-CHAN

0043 4400000000-E 1110  786 SF  4.25 3340.50 4.25 3340.50 4.25  3340.50WORK ZONE SIGNS (STAT)

0044 4410000000-E 1110  120 SF  6.00 720.00 6.00 720.00 6.00  720.00WORK ZONE SIGNS (BARR)

0045 4445000000-E 1145  112 LF  16.00 1792.00 16.00 1792.00 16.00  1792.00BARRICADES (TYPE III)

0046 4847000000-E 1205  8,880 LF  0.94 8347.20 0.94 8347.20 1.32  11721.60POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0047 4900000000-N 1251  1 EA  250.00 250.00 250.00 250.00 100.00  100.00PERM RAISED PVMT MARKERS

0048 4905000000-N 1253  27 EA  100.00 2700.00 100.00 2700.00 100.00  2700.00SNOWPLB PVMT MRKER

0049 6000000000-E 1605  3,100 LF  1.90 5890.00 1.97 6107.00 1.80  5580.00TEMPORARY SILT FENCE

0050 6006000000-E 1610  150 TON 60.00 9000.00 40.00 6000.00 65.00  9750.00EROS CONTRL STONE CL A

0051 6009000000-E 1610  255 TON 72.00 18360.00 40.00 10200.00 65.00  16575.00EROS CONTRL STONE CL B

0052 6012000000-E 1610  150 TON 55.00 8250.00 39.00 5850.00 55.00  8250.00SEDIMENT CONTROL STONE

0053 6015000000-E 1615 6.5 ACR 775.00 5037.50 900.00 5850.00 400.00  2600.00TEMPORARY MULCHING

0054 6018000000-E 1620  500 LB  4.00 2000.00 3.00 1500.00 8.00  4000.00SEED FOR TEMP SEEDING

0055 6021000000-E 1620  3 TON 850.00 2550.00 2000.00 6000.00 600.00  1800.00FERT FOR TEMP SEEDING

0056 6024000000-E 1622  150 LF  5.00 750.00 10.00 1500.00 10.00  1500.00TEMPORARY SLOPE DRAINS

0057 6029000000-E SP   3,000 LF  1.53 4590.00 1.50 4500.00 1.50  4500.00SAFETY FENCE

0058 6030000000-E 1630  750 CY  13.00 9750.00 2.00 1500.00 11.00  8250.00SILT EXCAVATION

0059 6036000000-E 1631  5,000 SY  6.46 32300.00 1.20 6000.00 1.40  7000.00MATTING FOR EROS CONTROL

0060 6037000000-E SP   125 SY  10.46 1307.50 6.00 750.00 4.00  500.00COIR FIBER MAT

0061 6042000000-E 1632  250 LF  3.65 912.50 4.00 1000.00 4.00  1000.001/4" HARDWARE CLOTH

0062 6043000000-E SP   70 SY  2.94 205.80 10.00 700.00 2.50  175.00LOW PERMEABILITY GEOTEXTILE

0063 6048000000-E SP   200 SY  29.00 5800.00 5.00 1000.00 45.00  9000.00FLOAT TURBIDITY CURTAIN

0064 6070000000-N 1639  2 EA  409.72 819.44 500.00 1000.00 650.00  1300.00SPECIAL STILLING BASINS

0065 6071010000-E SP   500 LF  6.00 3000.00 7.00 3500.00 8.00  4000.00WATTLE

0066 6071012000-E SP   175 LF  7.75 1356.25 10.00 1750.00 8.00  1400.00COIR FIBER WATTLE

0067 6071014000-E SP   100 LF  7.75 775.00 10.00 1000.00 8.50  850.00COIR FIBER WATTLE BARRIER

0068 6071020000-E SP   155 LB  9.00 1395.00 5.00 775.00 9.00  1395.00POLYACRYLAMIDE (PAM)

0069 6071030000-E 1640  275 LF  6.25 1718.75 10.00 2750.00 9.00  2475.00COIR FIBER BAFFLE

0070 6071050000-E SP   3 EA  1483.68 4451.04 1000.00 3000.00 1150.00  3450.00**" SKIMMER
(1-1/2")

0071 6084000000-E 1660  7 ACR 1850.00 12950.00 1800.00 12600.00 1600.00  11200.00SEEDING AND MULCHING

0072 6087000000-E 1660 3.5 ACR 250.00 875.00 200.00 700.00 100.00  350.00MOWING

0073 6090000000-E 1661  100 LB  12.00 1200.00 5.00 500.00 8.00  800.00SEED FOR REPAIR SEEDING

0074 6093000000-E 1661 0.25 TON 800.00 200.00 22.00 5.50 600.00  150.00FERT FOR REPAIR SEEDING

0075 6096000000-E 1662  175 LB  4.00 700.00 5.00 875.00 8.00  1400.00SEED FOR SUPP SEEDING

0076 6108000000-E 1665 4.75 TON 800.00 3800.00 20.00 95.00 600.00  2850.00FERTILIZER TOPDRESSING

0077 6114500000-N 1667  10 MHR 65.00 650.00 50.00 500.00 50.00  500.00SPECIALIZED HAND MOWING

0078 6117000000-N SP   18 EA  30.00 540.00 200.00 3600.00 50.00  900.00RESPONSE FOR EROS CONTROL
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STRUCTURE ITEMS

0079 8035000000-N 402 Lump Sum 75000.00 118000.00  155000.00REMV EXIST STR **********
(23+25.00-L-)

0080 8121000000-N 412 Lump Sum 30000.00 3550.00  45995.00UNCL STR EXCAV STA *****
(23+25.00-L-)

0081 8147000000-E 420  3,112 SF  50.00 155600.00 40.45 125880.40 45.00  140040.00REINF CONCRETE DECK SLAB

0082 8161000000-E 420  3,954 SF  0.80 3163.20 1.22 4823.88 1.05  4151.70GROOVING BRIDGE FLOORS

0083 8175000000-E 420 45.8 CY  1200.00 54960.00 959.78 43957.92 2900.00  132820.00CLASS AA CONC (BRIDGE)

0084 8210000000-N 422 Lump Sum 50000.00 39100.00  30500.00BRG APPR SLAB ***********
(23+25.00-L-)

0085 8224000000-E 425  6,788 LB  1.25 8485.00 1.22 8281.36 2.15  14594.20EPOXY COAT REINF STL BRDG

0086 8259000000-E 430  349 LF  140.00 48860.00 204.05 71213.45 185.00  64565.0036" PRESTR CONCRETE GIRDR

0087 8336000000-E 450  275 LF  72.00 19800.00 136.69 37589.75 126.00  34650.0020" PRESTR CONC PILES

0088 8364000000-E 450  550 LF  48.50 26675.00 42.68 23474.00 52.65  28957.50HP12X53 PILES

0089 8475000000-E 460 161.67 LF  175.00 28292.25 170.35 27540.48 118.00  19077.06TWO BAR METAL RAIL

0090 8517000000-E 460 176.67 LF  175.00 30917.25 119.35 21085.56 104.00  18373.681'-**"X*****"CONC PARAPET
(1'-2" X 2'-6")

0091 8608000000-E 876  445 TON 76.00 33820.00 69.40 30883.00 78.40  34888.00RIP RAP II (2'-0")

0092 8622000000-E 876  489 SY  3.00 1467.00 2.30 1124.70 2.75  1344.75GEOTEXTILE FOR DRAINAGE

0093 8657000000-N 430 Lump Sum 3000.00 2600.00  20000.00ELASTOMERIC BEARINGS

0094 8990000000-N SP   2,000 DOL 124.00 248000.00 130.00 260000.00 130.00  260000.00CONTRACT TIME

 

    TOTAL 2029711.18 TOTAL 2128524.76 TOTAL  2167995.49CONTRACT TOTAL

 

    SUB-TOTAL 1211671.48 SUB-TOTAL 1309420.26 SUB-TOTAL  1163038.60ROADWAY ITEMS

    SUB-TOTAL 818039.70 SUB-TOTAL 819104.50 SUB-TOTAL  1004956.89STRUCTURE ITEMS



JUN 05, 2014 03:35 PM

TIP NO B-4591 2:00 PM 4 /  6 002

NEW HANOVER, PENDER

38421.3.FD1

FED AID NO BRZ-1002(23)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #4 OVER ISLAND CREEK ON SR-1002.

PALMETTO INFRASTRUCTURE  INC

GREENVILLE,  SC   

C203395MAY 20 2014

0.420 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 120000.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 45000.00   CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 45000.00   REINF BRG APPR **********
(23+25.00)

0004 0036000000-E 225  1,800 CY  20.00 36000.00   UNDERCUT EXCAVATION

0005 0050000000-E 226  1 ACR 500.00 500.00   SUPP CLEARING & GRUBBING

0006 0063000000-N SP  Lump Sum 275000.00   GRADING

0007 0106000000-E 230  12,200 CY  12.75 155550.00   BORROW EXCAVATION

0008 0194000000-E SP   3,000 CY  15.00 45000.00   SELECT GRANULAR MATL, CLASS III

0009 0196000000-E 270  1,300 SY  2.15 2795.00   GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300  40 TON 42.00 1680.00   FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  100 SY  2.15 215.00   FND CONDIT GEOTEXTILE

0012 0335200000-E 305  36 LF  18.00 648.00   15" DRAINAGE PIPE

0013 0448200000-E 310  108 LF  24.00 2592.00   15" RCP CULV CLASS IV

0014 0546000000-E 310  144 LF  153.00 22032.00   **" CAA PIPE CLVT *****"
(60", 0.105")

0015 1121000000-E 520  3,400 TON 31.90 108460.00   AGGREGATE BASE COURSE

0016 1220000000-E 545  200 TON 45.00 9000.00   INCIDENTAL STONE BASE

0017 1275000000-E 600  2,535 GAL 4.00 10140.00   PRIME COAT

0018 1330000000-E 607  260 SY  4.00 1040.00   INCIDENTAL MILLING

0019 1489000000-E 610  80 TON 85.00 6800.00   ASP CONC BASE CRS B25.0B

0020 1498000000-E 610  1,010 TON 68.00 68680.00   ASP CONC INTR CRS I19.0B

0021 1519000000-E 610  1,300 TON 68.00 88400.00   ASP CONC SURF CRS S9.5B

0022 1575000000-E 620  130 TON 560.00 72800.00   ASP FOR PLANT MIX

0023 2022000000-E 815  112 CY  6.00 672.00   SUBDRAIN EXCAVATION

0024 2026000000-E 815  500 SY  15.25 7625.00   GEOTEXTILE FOR SUBSURF DRNS

0025 2036000000-E 815  84 CY  65.65 5514.60   SUBDRAIN COARSE AGGREGATE

0026 2044000000-E 815  500 LF  9.00 4500.00   6" PERF SUBDRN PIPE

0027 2070000000-N 815  1 EA  75.00 75.00   SUBDRN PIPE OUTLET

0028 2077000000-E 815  6 LF  16.00 96.00   6" OUTLET PIPE

0029 2220000000-E 838 8.3 CY  1300.00 10790.00   REINFORCED ENDWALLS

0030 2286000000-N 840  5 EA  1900.00 9500.00   MASNRY DRAINAGE STRUCT

0031 2367000000-N 840  5 EA  550.00 2750.00   FRAME W/2GRTS 840.29 STD

0032 2556000000-E 846  590 LF  22.00 12980.00   SHOULDER BERM GUTTER

0033 3030000000-E 862  625 LF  14.50 9062.50   STL BM GUARDRAIL

0034 3150000000-N 862  5 EA  11.00 55.00   ADDIT GUARDRAIL POSTS

0035 3215000000-N 862  4 EA  1375.00 5500.00   GR ANCHOR TYPE III

0036 3270000000-N SP   4 EA  1750.00 7000.00   GR ANCHOR TYPE 350

0037 3649000000-E 876  2 TON 150.00 300.00   RIP RAP, CLASS B

0038 3656000000-E 876  460 SY  4.00 1840.00   GEOTEXTILE FOR DRAINGE

0039 4072000000-E 903  105 LF  5.00 525.00   SUPPORT, 3-LB STL U-CHAN
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0040 4096000000-N 904  2 EA  90.00 180.00   SIGN ERECTION, TYPE D

0041 4102000000-N 904  2 EA  50.00 100.00   SIGN ERECTION, TYPE E

0042 4155000000-N 907  8 EA  1.00 8.00   DISPOSE SIGN SYST U-CHAN

0043 4400000000-E 1110  786 SF  4.25 3340.50   WORK ZONE SIGNS (STAT)

0044 4410000000-E 1110  120 SF  6.00 720.00   WORK ZONE SIGNS (BARR)

0045 4445000000-E 1145  112 LF  16.00 1792.00   BARRICADES (TYPE III)

0046 4847000000-E 1205  8,880 LF  1.32 11721.60   POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0047 4900000000-N 1251  1 EA  100.00 100.00   PERM RAISED PVMT MARKERS

0048 4905000000-N 1253  27 EA  100.00 2700.00   SNOWPLB PVMT MRKER

0049 6000000000-E 1605  3,100 LF  1.95 6045.00   TEMPORARY SILT FENCE

0050 6006000000-E 1610  150 TON 60.00 9000.00   EROS CONTRL STONE CL A

0051 6009000000-E 1610  255 TON 60.00 15300.00   EROS CONTRL STONE CL B

0052 6012000000-E 1610  150 TON 45.00 6750.00   SEDIMENT CONTROL STONE

0053 6015000000-E 1615 6.5 ACR 480.00 3120.00   TEMPORARY MULCHING

0054 6018000000-E 1620  500 LB  6.00 3000.00   SEED FOR TEMP SEEDING

0055 6021000000-E 1620  3 TON 770.00 2310.00   FERT FOR TEMP SEEDING

0056 6024000000-E 1622  150 LF  12.00 1800.00   TEMPORARY SLOPE DRAINS

0057 6029000000-E SP   3,000 LF  1.75 5250.00   SAFETY FENCE

0058 6030000000-E 1630  750 CY  8.00 6000.00   SILT EXCAVATION

0059 6036000000-E 1631  5,000 SY  1.48 7400.00   MATTING FOR EROS CONTROL

0060 6037000000-E SP   125 SY  5.00 625.00   COIR FIBER MAT

0061 6042000000-E 1632  250 LF  8.00 2000.00   1/4" HARDWARE CLOTH

0062 6043000000-E SP   70 SY  6.00 420.00   LOW PERMEABILITY GEOTEXTILE

0063 6048000000-E SP   200 SY  32.00 6400.00   FLOAT TURBIDITY CURTAIN

0064 6070000000-N 1639  2 EA  800.00 1600.00   SPECIAL STILLING BASINS

0065 6071010000-E SP   500 LF  6.00 3000.00   WATTLE

0066 6071012000-E SP   175 LF  8.00 1400.00   COIR FIBER WATTLE

0067 6071014000-E SP   100 LF  8.00 800.00   COIR FIBER WATTLE BARRIER

0068 6071020000-E SP   155 LB  10.00 1550.00   POLYACRYLAMIDE (PAM)

0069 6071030000-E 1640  275 LF  6.00 1650.00   COIR FIBER BAFFLE

0070 6071050000-E SP   3 EA  1200.00 3600.00   **" SKIMMER
(1-1/2")

0071 6084000000-E 1660  7 ACR 1800.00 12600.00   SEEDING AND MULCHING

0072 6087000000-E 1660 3.5 ACR 145.00 507.50   MOWING

0073 6090000000-E 1661  100 LB  9.00 900.00   SEED FOR REPAIR SEEDING

0074 6093000000-E 1661 0.25 TON 1750.00 437.50   FERT FOR REPAIR SEEDING

0075 6096000000-E 1662  175 LB  9.00 1575.00   SEED FOR SUPP SEEDING

0076 6108000000-E 1665 4.75 TON 750.00 3562.50   FERTILIZER TOPDRESSING

0077 6114500000-N 1667  10 MHR 50.00 500.00   SPECIALIZED HAND MOWING

0078 6117000000-N SP   18 EA  150.00 2700.00   RESPONSE FOR EROS CONTROL
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STRUCTURE ITEMS

0079 8035000000-N 402 Lump Sum 170000.00   REMV EXIST STR **********
(23+25.00-L-)

0080 8121000000-N 412 Lump Sum 45000.00   UNCL STR EXCAV STA *****
(23+25.00-L-)

0081 8147000000-E 420  3,112 SF  40.00 124480.00   REINF CONCRETE DECK SLAB

0082 8161000000-E 420  3,954 SF  4.00 15816.00   GROOVING BRIDGE FLOORS

0083 8175000000-E 420 45.8 CY  2000.00 91600.00   CLASS AA CONC (BRIDGE)

0084 8210000000-N 422 Lump Sum 65000.00   BRG APPR SLAB ***********
(23+25.00-L-)

0085 8224000000-E 425  6,788 LB  2.00 13576.00   EPOXY COAT REINF STL BRDG

0086 8259000000-E 430  349 LF  250.00 87250.00   36" PRESTR CONCRETE GIRDR

0087 8336000000-E 450  275 LF  135.00 37125.00   20" PRESTR CONC PILES

0088 8364000000-E 450  550 LF  60.00 33000.00   HP12X53 PILES

0089 8475000000-E 460 161.67 LF  200.00 32334.00   TWO BAR METAL RAIL

0090 8517000000-E 460 176.67 LF  155.00 27383.85   1'-**"X*****"CONC PARAPET
(1'-2" X 2'-6")

0091 8608000000-E 876  445 TON 75.00 33375.00   RIP RAP II (2'-0")

0092 8622000000-E 876  489 SY  4.00 1956.00   GEOTEXTILE FOR DRAINAGE

0093 8657000000-N 430 Lump Sum 7500.00   ELASTOMERIC BEARINGS

0094 8990000000-N SP   2,000 DOL 154.00 308000.00   CONTRACT TIME

 

    TOTAL 2421977.55   CONTRACT TOTAL

 

    SUB-TOTAL 1328581.70   ROADWAY ITEMS

    SUB-TOTAL 1093395.85   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2029711.18   S. T. WOOTEN CORPORATION

     2  2128524.76   SMITH-ROWE, LLC

     3  2167995.49   DANE CONSTRUCTION, INC.

     4  2421977.55   PALMETTO INFRASTRUCTURE  INC
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 138000.00 145350.00  170000.00MOBILIZATION

0002 0043000000-N 226 Lump Sum 540000.00 180000.00  675548.00GRADING

0003 0050000000-E 226  1 ACR 1000.00 1000.00 5000.00 5000.00 100.00  100.00SUPP CLEARING & GRUBBING

0004 0057000000-E 226  200 CY  35.00 7000.00 20.00 4000.00 48.00  9600.00UNDERCUT EXCAVATION

0005 0134000000-E 240  630 CY  7.00 4410.00 10.00 6300.00 14.10  8883.00DRAINAGE DITCH EXCAVATION

0006 0196000000-E 270  1,350 SY  2.30 3105.00 1.97 2659.50 2.95  3982.50GEOTEXTILE SOIL STABILIZATION

0007 0199000000-E SP   450 SF  75.00 33750.00 77.77 34996.50 85.00  38250.00TEMPORARY SHORING

0008 0318000000-E 300  410 TON 28.00 11480.00 29.90 12259.00 41.00  16810.00FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  1,270 SY  2.00 2540.00 2.35 2984.50 4.00  5080.00FND CONDIT GEOTEXTILE

0010 0335200000-E 305  256 LF  40.00 10240.00 40.90 10470.40 56.40  14438.4015" DRAINAGE PIPE

0011 0335300000-E 305  28 LF  57.00 1596.00 43.77 1225.56 59.65  1670.2018" DRAINAGE PIPE

0012 0335500000-E 305  28 LF  74.00 2072.00 61.26 1715.28 84.65  2370.2030" DRAINAGE PIPE

0013 0343000000-E 310  36 LF  75.00 2700.00 43.14 1553.04 56.40  2030.4015" SIDE DRAIN PIPE

0014 0366000000-E 310  436 LF  44.00 19184.00 54.34 23692.24 52.40  22846.4015" RC PIPE CULV III

0015 0448000000-E 310  248 LF  44.00 10912.00 46.45 11519.60 49.55  12288.40***" RCP CULV CLASS IV
(12")

0016 0448200000-E 310  412 LF  44.00 18128.00 68.52 28230.24 51.90  21382.8015" RCP CULV CLASS IV

0017 0448300000-E 310  812 LF  48.00 38976.00 76.34 61988.08 55.15  44781.8018" RCP CULV CLASS IV

0018 0448400000-E 310  772 LF  52.00 40144.00 93.28 72012.16 63.65  49137.8024" RCP CULV CLASS IV

0019 0448500000-E 310  752 LF  65.00 48880.00 109.13 82065.76 83.90  63092.8030" RCP CULV CLASS IV

0020 0995000000-E 340  790 LF  10.00 7900.00 23.52 18580.80 12.85  10151.50PIPE REMOVAL

0021 1099500000-E 505  250 CY  25.00 6250.00 11.20 2800.00 11.70  2925.00SHALLOW UNDERCUT

0022 1099700000-E 505  450 TON 25.00 11250.00 30.80 13860.00 31.40  14130.00CLASS IV SUBGRD STABILIZATION

0023 1121000000-E 520  95 TON 45.00 4275.00 31.63 3004.85 45.15  4289.25AGGREGATE BASE COURSE

0024 1220000000-E 545  270 TON 50.00 13500.00 31.63 8540.10 43.25  11677.50INCIDENTAL STONE BASE

0025 1275000000-E 600  188 GAL 5.00 940.00 17.25 3243.00 15.00  2820.00PRIME COAT

0026 1297000000-E 607  26,000 SY  1.25 32500.00 2.64 68640.00 2.25  58500.00MILL ASP PVMT *****" DTH
(1-1/2")

0027 1297000000-E 607  100 SY  45.00 4500.00 28.55 2855.00 30.70  3070.00MILL ASP PVMT *****" DTH
(3")

0028 1330000000-E 607  100 SY  38.00 3800.00 25.24 2524.00 26.90  2690.00INCIDENTAL MILLING

0029 1489000000-E 610  2,500 TON 40.00 100000.00 74.18 185450.00 64.50  161250.00ASP CONC BASE CRS B25.0B

0030 1498000000-E 610  1,950 TON 38.00 74100.00 78.78 153621.00 68.50  133575.00ASP CONC INTR CRS I19.0B

0031 1519000000-E 610  4,300 TON 35.00 150500.00 71.88 309084.00 62.50  268750.00ASP CONC SURF CRS S9.5B

0032 1575000000-E 620  465 TON 595.00 276675.00 632.50 294112.50 550.00  255750.00ASP FOR PLANT MIX

0033 1693000000-E 654  180 TON 170.00 30600.00 143.75 25875.00 185.00  33300.00ASPH PLT MIX PVMT REPAIR

0034 2000000000-N 806  30 EA  200.00 6000.00 190.00 5700.00 405.00  12150.00RIGHT OF WAY MARKERS

0035 2275000000-E SP   75 CY  220.00 16500.00 185.00 13875.00 175.00  13125.00FLOWABLE FILL

0036 2286000000-N 840  28 EA  1600.00 44800.00 1486.94 41634.32 1000.00  28000.00MASNRY DRAINAGE STRUCT

0037 2308000000-E 840 4.1 LF  400.00 1640.00 204.50 838.45 265.00  1086.50MASNRY DRAINAGE STRUCT

0038 2352000000-N 840  5 EA  425.00 2125.00 467.61 2338.05 545.00  2725.00FRAME W/GRATE 840.***** STD
(840.16)
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0039 2374000000-N 840  3 EA  470.00 1410.00 570.55 1711.65 605.00  1815.00FRAME-GRT-HD 840.03 **
(E)

0040 2374000000-N 840  16 EA  470.00 7520.00 594.38 9510.08 605.00  9680.00FRAME-GRT-HD 840.03 **
(F)

0041 2374000000-N 840  3 EA  470.00 1410.00 594.33 1782.99 605.00  1815.00FRAME-GRT-HD 840.03 **
(G)

0042 2396000000-N 840  1 EA  400.00 400.00 399.29 399.29 370.00  370.00FRAME W/COVER STD 840.54

0043 2535000000-E 846  120 LF  20.00 2400.00 26.89 3226.80 10.50  1260.00**"X**" CONCRETE CURB
(8" X 12")

0044 2549000000-E 846  4,400 LF  13.50 59400.00 16.89 74316.00 13.95  61380.002'-6" CONC CURB & GUTTER

0045 2591000000-E 848  2,300 SY  24.00 55200.00 33.48 77004.00 22.65  52095.004" CONCRETE SIDEWALK

0046 2600000000-N SP   8 EA  425.00 3400.00 650.00 5200.00 425.00  3400.00RETROFIT EXT CURB RAMP

0047 2605000000-N 848  30 EA  600.00 18000.00 850.00 25500.00 550.00  16500.00CONCRETE CURB RAMP

0048 2612000000-E 848  380 SY  40.00 15200.00 55.23 20987.40 37.00  14060.006" CONCRETE DRIVEWAY

0049 2830000000-N 858  8 EA  600.00 4800.00 300.00 2400.00 410.00  3280.00ADJ MANHOLES

0050 2845000000-N 858  18 EA  500.00 9000.00 200.00 3600.00 185.00  3330.00ADJ METER OR VALVE BOXES

0051 3628000000-E 876  110 TON 68.00 7480.00 53.00 5830.00 87.70  9647.00RIP RAP, CLASS I

0052 3649000000-E 876  30 TON 100.00 3000.00 45.75 1372.50 84.50  2535.00RIP RAP, CLASS B

0053 3656000000-E 876  340 SY  3.50 1190.00 2.54 863.60 3.45  1173.00GEOTEXTILE FOR DRAINGE

0054 4072000000-E 903  220 LF  5.00 1100.00 5.74 1262.80 5.40  1188.00SUPPORT, 3-LB STL U-CHAN

0055 4116100000-N 904  17 EA  95.00 1615.00 109.25 1857.25 95.00  1615.00SIGN ERECT, RELOC ** GRD MTD
(E)

0056 4155000000-N 907  1 EA  1.00 1.00 1.15 1.15 10.00  10.00DISPOSE SIGN SYST U-CHAN

0057 4192000000-N 907  14 EA  1.00 14.00 1.15 16.10 5.00  70.00DISPOSE SUPPORT, U-CHAN

0058 4400000000-E 1110  340 SF  5.00 1700.00 5.27 1791.80 6.20  2108.00WORK ZONE SIGNS (STAT)

0059 4405000000-E 1110  164 SF  20.00 3280.00 10.18 1669.52 41.65  6830.60WORK ZONE SIGNS (PORT)

0060 4415000000-N 1115  1 EA  3000.00 3000.00 2064.25 2064.25 3400.00  3400.00FLASHING ARROW BOARD

0061 4420000000-N 1120  1 EA  7500.00 7500.00 7912.00 7912.00 11205.00  11205.00PORTABLE CHANGE MSG SIGN

0062 4430000000-N 1130  280 EA  48.00 13440.00 52.90 14812.00 70.00  19600.00DRUMS

0063 4435000000-N 1135  50 EA  15.00 750.00 21.79 1089.50 31.20  1560.00CONES

0064 4445000000-E 1145  8 LF  25.00 200.00 33.00 264.00 75.00  600.00BARRICADES (TYPE III)

0065 4450000000-N 1150  1,800 HR  23.00 41400.00 21.00 37800.00 32.90  59220.00FLAGGER

0066 4507000000-E 1170  640 LF  50.00 32000.00 80.80 51712.00 75.00  48000.00WATER FILLED BARRIER

0067 4516000000-N 1180  50 EA  40.00 2000.00 33.00 1650.00 52.25  2612.50SKINNY DRUM

0068 4650000000-N 1251  95 EA  10.00 950.00 8.05 764.75 7.00  665.00TEMP RAISED PVMT MRKS

0069 4685000000-E 1205  630 LF  1.00 630.00 1.15 724.50 1.00  630.00THERMO PVT MKG LINES 4"90

0070 4686000000-E 1205  12,510 LF  1.15 14386.50 0.75 9382.50 0.65  8131.50THERMO PVT MKG LINES 4"120

0071 4695000000-E 1205  400 LF  3.00 1200.00 2.30 920.00 2.00  800.00THERMO PVT MKG LINES 8"90 MILS

0072 4697000000-E 1205  470 LF  3.00 1410.00 2.88 1353.60 2.50  1175.00THERMO PVT MKG LINE 8"120 MILS

0073 4710000000-E 1205  310 LF  10.00 3100.00 8.05 2495.50 7.00  2170.0024"WIDE THERMO 120 MILS

0074 4721000000-E 1205  19 EA  100.00 1900.00 115.00 2185.00 100.00  1900.00THERMO PVT MKG CHARACTER 120

0075 4725000000-E 1205  61 EA  150.00 9150.00 115.00 7015.00 100.00  6100.00THERMO PVT SYMBOL 90MILS

0076 4810000000-E 1205  9,500 LF  0.80 7600.00 0.40 3800.00 0.35  3325.00PAINT PVMT MARKINGS 4"
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0077 4820000000-E 1205  390 LF  1.00 390.00 1.73 674.70 1.50  585.00PAINT PVMT MARKINGS 8"

0078 4835000000-E 1205  46 LF  15.00 690.00 4.60 211.60 4.00  184.00PAINT PVT MKG LINES 24"

0079 4840000000-N 1205  20 EA  50.00 1000.00 63.25 1265.00 55.00  1100.00PAINT PVT MKG CHARACTER

0080 4845000000-N 1205  17 EA  50.00 850.00 63.25 1075.25 55.00  935.00PAINT PVT MKG SYMBOL

0081 4850000000-E 1205  5,570 LF  1.50 8355.00 1.04 5792.80 0.90  5013.00LINE REMOVAL 4" WIDE

0082 4860000000-E 1205  150 LF  2.00 300.00 2.30 345.00 2.00  300.00LINE REMOVAL 8" WIDE

0083 4900000000-N 1251  225 EA  8.00 1800.00 6.90 1552.50 6.00  1350.00PERM RAISED PVMT MARKERS

0084 5325600000-E 1510  20 LF  160.00 3200.00 91.64 1832.80 65.00  1300.006" WATER LINE

0085 5648000000-N 1515  3 EA  1850.00 5550.00 294.87 884.61 455.00  1365.00RELOCATE WATER METER

0086 5649000000-N 1515  3 EA  1650.00 4950.00 195.07 585.21 677.00  2031.00RECONNECT WATER METER

0087 5653100000-E 1515  1 EA  2000.00 2000.00 607.77 607.77 855.00  855.00RELC **" DCV BACKFLOW PREVNT A
(3/4")

0088 5672000000-N 1515  1 EA  3500.00 3500.00 4044.15 4044.15 2799.00  2799.00RELOCATE FIRE HYDRANT

0089 5691300000-E 1520  390 LF  58.00 22620.00 61.19 23864.10 113.65  44323.508" SANITARY GRAVITY SEWER

0090 5691400000-E 1520  1,732 LF  63.00 109116.00 79.12 137035.84 96.70  167484.4010" SANITARY GRAVITY SEWER

0091 5768000000-N 1520  8 EA  2000.00 16000.00 1939.91 15519.28 389.00  3112.00SANITARY SEWER CLEAN-OUT

0092 5775000000-E 1525  8 EA  3200.00 25600.00 3511.64 28093.12 2392.00  19136.004' DIA UTILITY MANHOLE

0093 5781000000-E 1525  21 LF  450.00 9450.00 310.50 6520.50 550.00  11550.00UTILITY MANHOLE WALL, 4' DIA

0094 5801000000-E 1530  392 LF  10.00 3920.00 8.23 3226.16 5.90  2312.80ABANDON 8" UTILITY PIPE

0095 5802000000-E 1530  1,732 LF  11.00 19052.00 9.45 16367.40 6.70  11604.40ABANDON 10" UTILITY PIPE

0096 5828000000-N 1530  8 EA  1200.00 9600.00 700.00 5600.00 455.00  3640.00REMOVE UTILITY MANHOLE

0097 5882000000-N SP   1 EA  1350.00 1350.00 1200.00 1200.00 829.00  829.00GENERIC UTILITY ITEM (EA)
ROTATE TOP FOR EXISTING MAN-  HOLE

0098 5894000000-E SP   250 CY  60.00 15000.00 61.33 15332.50 42.00  10500.00GENERIC UTILITY ITEM (CY)
SELECT MATERIAL CLASS VI, #57 STONE

0099 6000000000-E 1605  8,610 LF  2.00 17220.00 2.75 23677.50 1.94  16703.40TEMPORARY SILT FENCE

0100 6006000000-E 1610  60 TON 60.00 3600.00 47.00 2820.00 60.65  3639.00EROS CONTRL STONE CL A

0101 6009000000-E 1610  210 TON 42.00 8820.00 54.00 11340.00 68.50  14385.00EROS CONTRL STONE CL B

0102 6012000000-E 1610  255 TON 33.00 8415.00 42.00 10710.00 45.90  11704.50SEDIMENT CONTROL STONE

0103 6015000000-E 1615  7 ACR 250.00 1750.00 600.00 4200.00 750.00  5250.00TEMPORARY MULCHING

0104 6018000000-E 1620  250 LB  4.00 1000.00 5.00 1250.00 4.00  1000.00SEED FOR TEMP SEEDING

0105 6021000000-E 1620  1 TON 800.00 800.00 1500.00 1500.00 800.00  800.00FERT FOR TEMP SEEDING

0106 6024000000-E 1622  200 LF  10.00 2000.00 20.00 4000.00 23.60  4720.00TEMPORARY SLOPE DRAINS

0107 6029000000-E SP   300 LF  2.00 600.00 2.00 600.00 1.70  510.00SAFETY FENCE

0108 6030000000-E 1630  780 CY  20.00 15600.00 20.00 15600.00 26.20  20436.00SILT EXCAVATION

0109 6036000000-E 1631  1,700 SY  2.50 4250.00 2.23 3791.00 2.15  3655.00MATTING FOR EROS CONTROL

0110 6037000000-E SP   30 SY  15.00 450.00 8.70 261.00 12.00  360.00COIR FIBER MAT

0111 6038000000-E SP   1,000 SY  3.90 3900.00 6.65 6650.00 3.90  3900.00PERM SOIL REINF MAT

0112 6042000000-E 1632  955 LF  3.50 3342.50 5.00 4775.00 3.65  3485.751/4" HARDWARE CLOTH

0113 6045000000-E SP   35 LF  80.00 2800.00 77.82 2723.70 42.30  1480.50**" TEMPORARY PIPE
(15")

0114 6045000000-E SP   55 LF  70.00 3850.00 190.07 10453.85 75.50  4152.50**" TEMPORARY PIPE
(30")
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0115 6045000000-E SP   175 LF  120.00 21000.00 314.25 54993.75 114.90  20107.50**" TEMPORARY PIPE
(54")

0116 6070000000-N 1639  1 EA  1350.00 1350.00 400.00 400.00 435.00  435.00SPECIAL STILLING BASINS

0117 6071030000-E 1640  400 LF  5.00 2000.00 6.00 2400.00 5.50  2200.00COIR FIBER BAFFLE

0118 6071050000-E SP   1 EA  1200.00 1200.00 6495.00 6495.00 1720.00  1720.00**" SKIMMER
(2")

0119 6084000000-E 1660  5 ACR 800.00 4000.00 2800.00 14000.00 1725.00  8625.00SEEDING AND MULCHING

0120 6087000000-E 1660  5 ACR 85.00 425.00 150.00 750.00 85.00  425.00MOWING

0121 6090000000-E 1661  100 LB  5.00 500.00 15.00 1500.00 12.00  1200.00SEED FOR REPAIR SEEDING

0122 6093000000-E 1661 0.25 TON 800.00 200.00 1700.00 425.00 800.00  200.00FERT FOR REPAIR SEEDING

0123 6096000000-E 1662  150 LB  5.00 750.00 2.50 375.00 5.00  750.00SEED FOR SUPP SEEDING

0124 6108000000-E 1665  4 TON 500.00 2000.00 700.00 2800.00 800.00  3200.00FERTILIZER TOPDRESSING

0125 6111000000-E SP   25 LF  100.00 2500.00 125.00 3125.00 305.00  7625.00IMPERVIOUS DIKE

0126 6114500000-N 1667  8 MHR 65.00 520.00 86.25 690.00 65.00  520.00SPECIALIZED HAND MOWING

0127 6117000000-N SP   25 EA  250.00 6250.00 250.00 6250.00 250.00  6250.00RESPONSE FOR EROS CONTROL

0128 7060000000-E 1705  2,230 LF  2.00 4460.00 2.30 5129.00 2.00  4460.00SIGNAL CABLE

0129 7120000000-E 1705  13 EA  700.00 9100.00 805.00 10465.00 700.00  9100.00VEHICLE SIGNAL HD (12", 3 SECT)

0130 7132000000-E 1705  5 EA  875.00 4375.00 1006.25 5031.25 875.00  4375.00VEHICLE SIGNAL HD (12", 4 SECT)

0131 7144000000-E 1705  2 EA  1000.00 2000.00 1150.00 2300.00 1000.00  2000.00VEHICLE SIGNAL HD (12", 5 SECT)

0132 7264000000-E 1710  870 LF  1.95 1696.50 2.24 1948.80 1.95  1696.50MESSENGER CABLE (3/8")

0133 7300000000-E 1715  610 LF  7.50 4575.00 8.63 5264.30 7.50  4575.00UNPAVED TRENCH (***********)
(1, 2")

0134 7300100000-E 1715  400 LF  1.25 500.00 1.44 576.00 1.25  500.00UNPAVED TRENCH TEMP LEADIN

0135 7301000000-E 1715  150 LF  17.00 2550.00 19.55 2932.50 17.00  2550.00DIRECT DRILL (***********)
(1, 2")

0136 7324000000-N 1716  9 EA  140.00 1260.00 161.00 1449.00 140.00  1260.00JUNCTION BOX (STANDARD SIZE)

0137 7348000000-N 1716  1 EA  625.00 625.00 718.75 718.75 625.00  625.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0138 7360000000-N 1720  2 EA  800.00 1600.00 920.00 1840.00 800.00  1600.00WOOD POLE

0139 7372000000-N 1721  4 EA  250.00 1000.00 287.50 1150.00 250.00  1000.00GUY ASSEMBLY

0140 7420000000-E 1722  3 EA  325.00 975.00 373.75 1121.25 325.00  975.002" RISER WITH WEATHERHEAD

0141 7444000000-E 1725  2,130 LF  4.85 10330.50 5.58 11885.40 4.85  10330.50INDUCTIVE LOOP SAWCUT

0142 7456000000-E 1726  4,120 LF  1.25 5150.00 1.44 5932.80 1.25  5150.00LEAD-IN CABLE(********)
(14-2)

0143 7576000000-N SP   4 EA  7900.00 31600.00 9085.00 36340.00 7900.00  31600.00METAL STRAIN SIGNAL POLE

0144 7613000000-N SP   4 EA  1000.00 4000.00 1150.00 4600.00 1000.00  4000.00SOIL TEST

0145 7614100000-E SP   28 CY  680.00 19040.00 782.00 21896.00 680.00  19040.00DRILLED PIER FOUND

0146 7636000000-N 1745  5 EA  275.00 1375.00 316.25 1581.25 275.00  1375.00SIGN FOR SIGNALS

0147 7684000000-N 1750  1 EA  650.00 650.00 747.50 747.50 650.00  650.00SIGNAL CABINET FOUNDATION

0148 7756000000-N 1751  2 EA  11000.00 22000.00 12650.00 25300.00 11000.00  22000.00CONTLR WITH CBNT, 2070L BASE MTD

0149 7780000000-N 1751  14 EA  125.00 1750.00 143.75 2012.50 125.00  1750.00DETECTOR CARD (TYPE 2070L)

0150 7901000000-N 1753  1 EA  250.00 250.00 287.50 287.50 250.00  250.00CABINET BASE EXTENDER

0151 8140000000-E 416  390 CY  25.00 9750.00 28.75 11212.50 22.05  8599.50CHANNEL EXCAVATION
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CULVERT ITEMS

0152 8063000000-N SP  Lump Sum 83300.00 89501.63  128710.00PC RCBC @ STA **********
(33+65.00-L-)

0153 8126000000-N 414 Lump Sum 35000.00 66010.00  20180.00CULV EXCAV @ ************
(33+65.00-L-)

0154 8196000000-E 420 36.4 CY  1000.00 36400.00 696.44 25350.42 1110.00  40404.00CLASS A CONCRETE (CULV)

0155 8245000000-E 425  2,627 LB  2.00 5254.00 1.44 3782.88 0.75  1970.25REINF STEEL (CULVERT)

0156 8825000000-E SP   300 CY  70.00 21000.00 58.10 17430.00 63.35  19005.00GENERIC CULVERT ITEM (CY)
SELECT MATERIAL CLASS VI - #57 STONE BACKFILL

0157 8893000000-E SP   640 SY  2.25 1440.00 2.83 1811.20 4.30  2752.00GENERIC STRUCTURE ITEM (SY)
GEOTEXTILE FABRIC-TYPE 4

 

    TOTAL 2768500.00 TOTAL 3066638.98 TOTAL  3341744.05CONTRACT TOTAL

 

    SUB-TOTAL 2586106.00 SUB-TOTAL 2862752.85 SUB-TOTAL  3128722.80ROADWAY ITEMS

    SUB-TOTAL 182394.00 SUB-TOTAL 203886.13 SUB-TOTAL  213021.25CULVERT ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 187000.00   MOBILIZATION

0002 0043000000-N 226 Lump Sum 990000.00   GRADING

0003 0050000000-E 226  1 ACR 1.00 1.00   SUPP CLEARING & GRUBBING

0004 0057000000-E 226  200 CY  55.00 11000.00   UNDERCUT EXCAVATION

0005 0134000000-E 240  630 CY  8.05 5071.50   DRAINAGE DITCH EXCAVATION

0006 0196000000-E 270  1,350 SY  3.00 4050.00   GEOTEXTILE SOIL STABILIZATION

0007 0199000000-E SP   450 SF  58.50 26325.00   TEMPORARY SHORING

0008 0318000000-E 300  410 TON 36.50 14965.00   FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  1,270 SY  3.00 3810.00   FND CONDIT GEOTEXTILE

0010 0335200000-E 305  256 LF  46.50 11904.00   15" DRAINAGE PIPE

0011 0335300000-E 305  28 LF  49.00 1372.00   18" DRAINAGE PIPE

0012 0335500000-E 305  28 LF  75.00 2100.00   30" DRAINAGE PIPE

0013 0343000000-E 310  36 LF  58.50 2106.00   15" SIDE DRAIN PIPE

0014 0366000000-E 310  436 LF  43.25 18857.00   15" RC PIPE CULV III

0015 0448000000-E 310  248 LF  45.80 11358.40   ***" RCP CULV CLASS IV
(12")

0016 0448200000-E 310  412 LF  47.00 19364.00   15" RCP CULV CLASS IV

0017 0448300000-E 310  812 LF  51.00 41412.00   18" RCP CULV CLASS IV

0018 0448400000-E 310  772 LF  56.00 43232.00   24" RCP CULV CLASS IV

0019 0448500000-E 310  752 LF  80.00 60160.00   30" RCP CULV CLASS IV

0020 0995000000-E 340  790 LF  26.00 20540.00   PIPE REMOVAL

0021 1099500000-E 505  250 CY  55.00 13750.00   SHALLOW UNDERCUT

0022 1099700000-E 505  450 TON 30.00 13500.00   CLASS IV SUBGRD STABILIZATION

0023 1121000000-E 520  95 TON 70.00 6650.00   AGGREGATE BASE COURSE

0024 1220000000-E 545  270 TON 70.00 18900.00   INCIDENTAL STONE BASE

0025 1275000000-E 600  188 GAL 30.25 5687.00   PRIME COAT

0026 1297000000-E 607  26,000 SY  1.50 39000.00   MILL ASP PVMT *****" DTH
(1-1/2")

0027 1297000000-E 607  100 SY  21.50 2150.00   MILL ASP PVMT *****" DTH
(3")

0028 1330000000-E 607  100 SY  18.50 1850.00   INCIDENTAL MILLING

0029 1489000000-E 610  2,500 TON 60.00 150000.00   ASP CONC BASE CRS B25.0B

0030 1498000000-E 610  1,950 TON 60.00 117000.00   ASP CONC INTR CRS I19.0B

0031 1519000000-E 610  4,300 TON 63.00 270900.00   ASP CONC SURF CRS S9.5B

0032 1575000000-E 620  465 TON 525.00 244125.00   ASP FOR PLANT MIX

0033 1693000000-E 654  180 TON 210.00 37800.00   ASPH PLT MIX PVMT REPAIR

0034 2000000000-N 806  30 EA  200.00 6000.00   RIGHT OF WAY MARKERS

0035 2275000000-E SP   75 CY  230.00 17250.00   FLOWABLE FILL

0036 2286000000-N 840  28 EA  1585.00 44380.00   MASNRY DRAINAGE STRUCT

0037 2308000000-E 840 4.1 LF  300.00 1230.00   MASNRY DRAINAGE STRUCT

0038 2352000000-N 840  5 EA  544.00 2720.00   FRAME W/GRATE 840.***** STD
(840.16)
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0039 2374000000-N 840  3 EA  660.00 1980.00   FRAME-GRT-HD 840.03 **
(E)

0040 2374000000-N 840  16 EA  660.00 10560.00   FRAME-GRT-HD 840.03 **
(F)

0041 2374000000-N 840  3 EA  660.00 1980.00   FRAME-GRT-HD 840.03 **
(G)

0042 2396000000-N 840  1 EA  431.00 431.00   FRAME W/COVER STD 840.54

0043 2535000000-E 846  120 LF  20.50 2460.00   **"X**" CONCRETE CURB
(8" X 12")

0044 2549000000-E 846  4,400 LF  18.00 79200.00   2'-6" CONC CURB & GUTTER

0045 2591000000-E 848  2,300 SY  33.50 77050.00   4" CONCRETE SIDEWALK

0046 2600000000-N SP   8 EA  318.00 2544.00   RETROFIT EXT CURB RAMP

0047 2605000000-N 848  30 EA  1161.00 34830.00   CONCRETE CURB RAMP

0048 2612000000-E 848  380 SY  54.00 20520.00   6" CONCRETE DRIVEWAY

0049 2830000000-N 858  8 EA  1010.00 8080.00   ADJ MANHOLES

0050 2845000000-N 858  18 EA  468.00 8424.00   ADJ METER OR VALVE BOXES

0051 3628000000-E 876  110 TON 67.00 7370.00   RIP RAP, CLASS I

0052 3649000000-E 876  30 TON 98.00 2940.00   RIP RAP, CLASS B

0053 3656000000-E 876  340 SY  4.50 1530.00   GEOTEXTILE FOR DRAINGE

0054 4072000000-E 903  220 LF  4.99 1097.80   SUPPORT, 3-LB STL U-CHAN

0055 4116100000-N 904  17 EA  95.00 1615.00   SIGN ERECT, RELOC ** GRD MTD
(E)

0056 4155000000-N 907  1 EA  1.00 1.00   DISPOSE SIGN SYST U-CHAN

0057 4192000000-N 907  14 EA  1.00 14.00   DISPOSE SUPPORT, U-CHAN

0058 4400000000-E 1110  340 SF  4.58 1557.20   WORK ZONE SIGNS (STAT)

0059 4405000000-E 1110  164 SF  60.00 9840.00   WORK ZONE SIGNS (PORT)

0060 4415000000-N 1115  1 EA  5790.00 5790.00   FLASHING ARROW BOARD

0061 4420000000-N 1120  1 EA  6784.00 6784.00   PORTABLE CHANGE MSG SIGN

0062 4430000000-N 1130  280 EA  88.00 24640.00   DRUMS

0063 4435000000-N 1135  50 EA  37.00 1850.00   CONES

0064 4445000000-E 1145  8 LF  42.25 338.00   BARRICADES (TYPE III)

0065 4450000000-N 1150  1,800 HR  20.25 36450.00   FLAGGER

0066 4507000000-E 1170  640 LF  65.00 41600.00   WATER FILLED BARRIER

0067 4516000000-N 1180  50 EA  31.00 1550.00   SKINNY DRUM

0068 4650000000-N 1251  95 EA  7.00 665.00   TEMP RAISED PVMT MRKS

0069 4685000000-E 1205  630 LF  1.00 630.00   THERMO PVT MKG LINES 4"90

0070 4686000000-E 1205  12,510 LF  0.65 8131.50   THERMO PVT MKG LINES 4"120

0071 4695000000-E 1205  400 LF  2.00 800.00   THERMO PVT MKG LINES 8"90 MILS

0072 4697000000-E 1205  470 LF  2.50 1175.00   THERMO PVT MKG LINE 8"120 MILS

0073 4710000000-E 1205  310 LF  7.00 2170.00   24"WIDE THERMO 120 MILS

0074 4721000000-E 1205  19 EA  100.00 1900.00   THERMO PVT MKG CHARACTER 120

0075 4725000000-E 1205  61 EA  100.00 6100.00   THERMO PVT SYMBOL 90MILS

0076 4810000000-E 1205  9,500 LF  0.35 3325.00   PAINT PVMT MARKINGS 4"
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0077 4820000000-E 1205  390 LF  1.50 585.00   PAINT PVMT MARKINGS 8"

0078 4835000000-E 1205  46 LF  4.00 184.00   PAINT PVT MKG LINES 24"

0079 4840000000-N 1205  20 EA  55.00 1100.00   PAINT PVT MKG CHARACTER

0080 4845000000-N 1205  17 EA  55.00 935.00   PAINT PVT MKG SYMBOL

0081 4850000000-E 1205  5,570 LF  0.90 5013.00   LINE REMOVAL 4" WIDE

0082 4860000000-E 1205  150 LF  2.00 300.00   LINE REMOVAL 8" WIDE

0083 4900000000-N 1251  225 EA  6.00 1350.00   PERM RAISED PVMT MARKERS

0084 5325600000-E 1510  20 LF  117.00 2340.00   6" WATER LINE

0085 5648000000-N 1515  3 EA  1335.00 4005.00   RELOCATE WATER METER

0086 5649000000-N 1515  3 EA  1335.00 4005.00   RECONNECT WATER METER

0087 5653100000-E 1515  1 EA  1925.00 1925.00   RELC **" DCV BACKFLOW PREVNT A
(3/4")

0088 5672000000-N 1515  1 EA  2710.00 2710.00   RELOCATE FIRE HYDRANT

0089 5691300000-E 1520  390 LF  59.00 23010.00   8" SANITARY GRAVITY SEWER

0090 5691400000-E 1520  1,732 LF  66.50 115178.00   10" SANITARY GRAVITY SEWER

0091 5768000000-N 1520  8 EA  1625.00 13000.00   SANITARY SEWER CLEAN-OUT

0092 5775000000-E 1525  8 EA  2410.00 19280.00   4' DIA UTILITY MANHOLE

0093 5781000000-E 1525  21 LF  278.00 5838.00   UTILITY MANHOLE WALL, 4' DIA

0094 5801000000-E 1530  392 LF  9.00 3528.00   ABANDON 8" UTILITY PIPE

0095 5802000000-E 1530  1,732 LF  10.00 17320.00   ABANDON 10" UTILITY PIPE

0096 5828000000-N 1530  8 EA  600.00 4800.00   REMOVE UTILITY MANHOLE

0097 5882000000-N SP   1 EA  1875.00 1875.00   GENERIC UTILITY ITEM (EA)
ROTATE TOP FOR EXISTING MAN-  HOLE

0098 5894000000-E SP   250 CY  52.50 13125.00   GENERIC UTILITY ITEM (CY)
SELECT MATERIAL CLASS VI, #57 STONE

0099 6000000000-E 1605  8,610 LF  1.94 16703.40   TEMPORARY SILT FENCE

0100 6006000000-E 1610  60 TON 74.00 4440.00   EROS CONTRL STONE CL A

0101 6009000000-E 1610  210 TON 77.00 16170.00   EROS CONTRL STONE CL B

0102 6012000000-E 1610  255 TON 65.00 16575.00   SEDIMENT CONTROL STONE

0103 6015000000-E 1615  7 ACR 500.00 3500.00   TEMPORARY MULCHING

0104 6018000000-E 1620  250 LB  4.00 1000.00   SEED FOR TEMP SEEDING

0105 6021000000-E 1620  1 TON 1400.00 1400.00   FERT FOR TEMP SEEDING

0106 6024000000-E 1622  200 LF  12.00 2400.00   TEMPORARY SLOPE DRAINS

0107 6029000000-E SP   300 LF  1.94 582.00   SAFETY FENCE

0108 6030000000-E 1630  780 CY  14.00 10920.00   SILT EXCAVATION

0109 6036000000-E 1631  1,700 SY  6.75 11475.00   MATTING FOR EROS CONTROL

0110 6037000000-E SP   30 SY  12.75 382.50   COIR FIBER MAT

0111 6038000000-E SP   1,000 SY  11.25 11250.00   PERM SOIL REINF MAT

0112 6042000000-E 1632  955 LF  3.50 3342.50   1/4" HARDWARE CLOTH

0113 6045000000-E SP   35 LF  108.00 3780.00   **" TEMPORARY PIPE
(15")

0114 6045000000-E SP   55 LF  131.00 7205.00   **" TEMPORARY PIPE
(30")
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0115 6045000000-E SP   175 LF  145.00 25375.00   **" TEMPORARY PIPE
(54")

0116 6070000000-N 1639  1 EA  425.00 425.00   SPECIAL STILLING BASINS

0117 6071030000-E 1640  400 LF  5.00 2000.00   COIR FIBER BAFFLE

0118 6071050000-E SP   1 EA  3850.00 3850.00   **" SKIMMER
(2")

0119 6084000000-E 1660  5 ACR 2950.00 14750.00   SEEDING AND MULCHING

0120 6087000000-E 1660  5 ACR 150.00 750.00   MOWING

0121 6090000000-E 1661  100 LB  12.00 1200.00   SEED FOR REPAIR SEEDING

0122 6093000000-E 1661 0.25 TON 1600.00 400.00   FERT FOR REPAIR SEEDING

0123 6096000000-E 1662  150 LB  2.00 300.00   SEED FOR SUPP SEEDING

0124 6108000000-E 1665  4 TON 900.00 3600.00   FERTILIZER TOPDRESSING

0125 6111000000-E SP   25 LF  320.00 8000.00   IMPERVIOUS DIKE

0126 6114500000-N 1667  8 MHR 60.00 480.00   SPECIALIZED HAND MOWING

0127 6117000000-N SP   25 EA  280.00 7000.00   RESPONSE FOR EROS CONTROL

0128 7060000000-E 1705  2,230 LF  2.20 4906.00   SIGNAL CABLE

0129 7120000000-E 1705  13 EA  713.00 9269.00   VEHICLE SIGNAL HD (12", 3 SECT)

0130 7132000000-E 1705  5 EA  819.00 4095.00   VEHICLE SIGNAL HD (12", 4 SECT)

0131 7144000000-E 1705  2 EA  982.00 1964.00   VEHICLE SIGNAL HD (12", 5 SECT)

0132 7264000000-E 1710  870 LF  1.55 1348.50   MESSENGER CABLE (3/8")

0133 7300000000-E 1715  610 LF  5.90 3599.00   UNPAVED TRENCH (***********)
(1, 2")

0134 7300100000-E 1715  400 LF  1.90 760.00   UNPAVED TRENCH TEMP LEADIN

0135 7301000000-E 1715  150 LF  20.75 3112.50   DIRECT DRILL (***********)
(1, 2")

0136 7324000000-N 1716  9 EA  166.00 1494.00   JUNCTION BOX (STANDARD SIZE)

0137 7348000000-N 1716  1 EA  401.00 401.00   JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0138 7360000000-N 1720  2 EA  748.00 1496.00   WOOD POLE

0139 7372000000-N 1721  4 EA  348.00 1392.00   GUY ASSEMBLY

0140 7420000000-E 1722  3 EA  359.00 1077.00   2" RISER WITH WEATHERHEAD

0141 7444000000-E 1725  2,130 LF  5.50 11715.00   INDUCTIVE LOOP SAWCUT

0142 7456000000-E 1726  4,120 LF  1.50 6180.00   LEAD-IN CABLE(********)
(14-2)

0143 7576000000-N SP   4 EA  8165.00 32660.00   METAL STRAIN SIGNAL POLE

0144 7613000000-N SP   4 EA  1067.00 4268.00   SOIL TEST

0145 7614100000-E SP   28 CY  954.00 26712.00   DRILLED PIER FOUND

0146 7636000000-N 1745  5 EA  276.00 1380.00   SIGN FOR SIGNALS

0147 7684000000-N 1750  1 EA  544.00 544.00   SIGNAL CABINET FOUNDATION

0148 7756000000-N 1751  2 EA  11187.00 22374.00   CONTLR WITH CBNT, 2070L BASE MTD

0149 7780000000-N 1751  14 EA  86.00 1204.00   DETECTOR CARD (TYPE 2070L)

0150 7901000000-N 1753  1 EA  287.00 287.00   CABINET BASE EXTENDER

0151 8140000000-E 416  390 CY  30.00 11700.00   CHANNEL EXCAVATION



JUN 05, 2014 03:35 PM

TIP NO U-3609A 2:00 PM 10 /  10 003

WAYNE

39026.3.FR1

FED AID NO STP-0013(33)

GRADING, DRAINAGE, PAVING, SIGNALS, AND CULVERT.

US-13 (BERKELEY BLVD) FROM ROYALL AVE TO SOUTH DR IN GOLDSBORO.

S. T. WOOTEN CORPORATION

WILSON,  NC   

C202603MAY 20 2014

1.081 MI

CULVERT ITEMS

0152 8063000000-N SP  Lump Sum 250000.00   PC RCBC @ STA **********
(33+65.00-L-)

0153 8126000000-N 414 Lump Sum 44500.00   CULV EXCAV @ ************
(33+65.00-L-)

0154 8196000000-E 420 36.4 CY  865.00 31486.00   CLASS A CONCRETE (CULV)

0155 8245000000-E 425  2,627 LB  1.85 4859.95   REINF STEEL (CULVERT)

0156 8825000000-E SP   300 CY  81.50 24450.00   GENERIC CULVERT ITEM (CY)
SELECT MATERIAL CLASS VI - #57 STONE BACKFILL

0157 8893000000-E SP   640 SY  3.70 2368.00   GENERIC STRUCTURE ITEM (SY)
GEOTEXTILE FABRIC-TYPE 4

 

    TOTAL 3817705.75   CONTRACT TOTAL

 

    SUB-TOTAL 3460041.80   ROADWAY ITEMS

    SUB-TOTAL 357663.95   CULVERT ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2768500.00   FSC II LLC DBA FRED SMITH COMPANY

     2  3066638.98   LANIER CONSTRUCTION CO., INC.

     3  3341744.05   BARNHILL CONTRACTING COMPANY

     4  3817705.75   S. T. WOOTEN CORPORATION



JUN 05, 2014 03:35 PM

TIP NO 2:00 PM 1 /  3 004

GRANVILLE

5CR.10391.15,  5CR.20391.15

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

NC-96 FROM 3RD ST TO 0.4MI SOUTH OF BELTON CREEK BAPTIST CHURCH AND 5 SECTIONS OF SECONDARY ROADS.

CAROLINA SUNROCK LLC

RALEIGH,  NC

THE LANE CONSTRUCTION CORP S. T. WOOTEN CORPORATION

CHESHIRE,  CT WILSON,  NC

C203553MAY 20 2014

15.032 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 36929.07 145000.00  155000.00MOBILIZATION

0002 0106000000-E 230  2,325 CY  19.65 45686.25 20.00 46500.00 26.00  60450.00BORROW EXCAVATION

0003 1220000000-E 545  630 TON 43.72 27543.60 45.00 28350.00 50.00  31500.00INCIDENTAL STONE BASE

0004 1245000000-E SP  26.59 SMI 2024.31 53826.40 2775.00 73787.25 2100.00  55839.00SHOULDER RECONSTRUCTION

0005 1297000000-E 607  93,167 SY  1.10 102483.70 2.05 190992.35 1.17  109005.39MILL ASP PVMT *****" DTH
(1-1/2")

0006 1308000000-E 607  10,600 SY  1.41 14946.00 2.55 27030.00 1.68  17808.00MILLN ASPHALT PVMT ***** - *****
(1-1/2" TO 3")

0007 1330000000-E 607  875 SY  7.46 6527.50 3.75 3281.25 7.50  6562.50INCIDENTAL MILLING

0008 1519000000-E 610  13,900 TON 24.61 342079.00 30.00 417000.00 36.00  500400.00ASP CONC SURF CRS S9.5B

0009 1525000000-E 610  12,592 TON 21.73 273624.16 30.00 377760.00 36.00  453312.00ASP CONC SURF CRS SF9.5A

0010 1525100000-E SP   225 TON 35.00 7875.00 45.00 10125.00 60.00  13500.00ASP CONC SURF CRS SF9.5A LEVEL

0011 1575000000-E 620  1,692 TON 664.62 1124537.04 625.00 1057500.00 500.00  846000.00ASP FOR PLANT MIX

0012 1704000000-E SP   4,030 TON 105.00 423150.00 95.00 382850.00 125.00  503750.00PATCHING EXIST PAVEMENT

0013 2600000000-N SP   21 EA  482.62 10135.02 485.00 10185.00 333.16  6996.36RETROFIT EXT CURB RAMP

0014 4413000000-E SP   1,680 SF  4.45 7476.00 3.55 5964.00 3.55  5964.00WORK ZONE ADV/GEN WARN SIGN

0015 4457000000-N SP  Lump Sum 5926.00 26000.00  50000.00TEMP TRAFFIC CONTROL

0016 4510000000-N SP   32 HR  50.00 1600.00 45.00 1440.00 45.00  1440.00LAW ENFORCEMENT

0017 4685000000-E 1205  148,273 LF  0.51 75619.23 0.50 74136.50 0.47  69688.31THERMO PVT MKG LINES 4"90

0018 4686000000-E 1205  160,882 LF  0.51 82049.82 0.50 80441.00 0.58  93311.56THERMO PVT MKG LINES 4"120

0019 4695000000-E 1205  50 LF  2.09 104.50 2.00 100.00 3.95  197.50THERMO PVT MKG LINES 8"90 MILS

0020 4697000000-E 1205  362 LF  2.09 756.58 2.00 724.00 4.00  1448.00THERMO PVT MKG LINE 8"120 MILS

0021 4710000000-E 1205  492 LF  5.22 2568.24 5.00 2460.00 11.00  5412.0024"WIDE THERMO 120 MILS

0022 4721000000-E 1205  30 EA  78.26 2347.80 75.00 2250.00 100.00  3000.00THERMO PVT MKG CHARACTER 120

0023 4725000000-E 1205  61 EA  104.35 6365.35 100.00 6100.00 100.00  6100.00THERMO PVT SYMBOL 90MILS

0024 4770000000-E 1205  668 LF  3.23 2157.64 3.10 2070.80 4.30  2872.404" COLD APPL PLSTIC LINES TYPE **
(III)

0025 4810000000-E 1205  104,148 LF  0.15 15622.20 0.15 15622.20 0.01  1041.48PAINT PVMT MARKINGS 4"

0026 4835000000-E 1205  220 LF  3.13 688.60 3.00 660.00 4.00  880.00PAINT PVT MKG LINES 24"

0027 4845000000-N 1205  2 EA  52.18 104.36 50.00 100.00 65.00  130.00PAINT PVT MKG SYMBOL

0028 4905000000-N 1253  511 EA  26.35 13464.85 25.25 12902.75 26.00  13286.00SNOWPLB PVMT MRKER

0029 5255000000-N 1413 Lump Sum 13250.51 2500.00  45000.00PORTABLE LIGHTING

0030 6000000000-E 1605  2,400 LF  3.50 8400.00 2.00 4800.00 2.00  4800.00TEMPORARY SILT FENCE

0031 6071010000-E SP   280 LF  7.67 2147.60 3.00 840.00 3.00  840.00WATTLE

0032 6084000000-E 1660 14.1 ACR 1885.00 26578.50 1885.00 26578.50 1885.00  26578.50SEEDING AND MULCHING

0033 7444000000-E 1725  2,000 LF  4.95 9900.00 4.95 9900.00 4.95  9900.00INDUCTIVE LOOP SAWCUT

 

    TOTAL 2746470.52 TOTAL 3045950.60 TOTAL  3102013.00CONTRACT TOTAL

 

    SUB-TOTAL 2746470.52 SUB-TOTAL 3045950.60 SUB-TOTAL  3102013.00ROADWAY ITEMS



JUN 05, 2014 03:35 PM

TIP NO 2:00 PM 2 /  3 004

GRANVILLE

5CR.10391.15,  5CR.20391.15

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

NC-96 FROM 3RD ST TO 0.4MI SOUTH OF BELTON CREEK BAPTIST CHURCH AND 5 SECTIONS OF SECONDARY ROADS.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC   

C203553MAY 20 2014

15.032 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 136000.00   MOBILIZATION

0002 0106000000-E 230  2,325 CY  16.50 38362.50   BORROW EXCAVATION

0003 1220000000-E 545  630 TON 43.00 27090.00   INCIDENTAL STONE BASE

0004 1245000000-E SP  26.59 SMI 3700.00 98383.00   SHOULDER RECONSTRUCTION

0005 1297000000-E 607  93,167 SY  0.85 79191.95   MILL ASP PVMT *****" DTH
(1-1/2")

0006 1308000000-E 607  10,600 SY  2.70 28620.00   MILLN ASPHALT PVMT ***** - *****
(1-1/2" TO 3")

0007 1330000000-E 607  875 SY  5.00 4375.00   INCIDENTAL MILLING

0008 1519000000-E 610  13,900 TON 42.00 583800.00   ASP CONC SURF CRS S9.5B

0009 1525000000-E 610  12,592 TON 40.00 503680.00   ASP CONC SURF CRS SF9.5A

0010 1525100000-E SP   225 TON 125.00 28125.00   ASP CONC SURF CRS SF9.5A LEVEL

0011 1575000000-E 620  1,692 TON 610.00 1032120.00   ASP FOR PLANT MIX

0012 1704000000-E SP   4,030 TON 109.00 439270.00   PATCHING EXIST PAVEMENT

0013 2600000000-N SP   21 EA  435.00 9135.00   RETROFIT EXT CURB RAMP

0014 4413000000-E SP   1,680 SF  3.55 5964.00   WORK ZONE ADV/GEN WARN SIGN

0015 4457000000-N SP  Lump Sum 10000.00   TEMP TRAFFIC CONTROL

0016 4510000000-N SP   32 HR  42.00 1344.00   LAW ENFORCEMENT

0017 4685000000-E 1205  148,273 LF  0.49 72653.77   THERMO PVT MKG LINES 4"90

0018 4686000000-E 1205  160,882 LF  0.49 78832.18   THERMO PVT MKG LINES 4"120

0019 4695000000-E 1205  50 LF  2.00 100.00   THERMO PVT MKG LINES 8"90 MILS

0020 4697000000-E 1205  362 LF  2.00 724.00   THERMO PVT MKG LINE 8"120 MILS

0021 4710000000-E 1205  492 LF  5.00 2460.00   24"WIDE THERMO 120 MILS

0022 4721000000-E 1205  30 EA  75.00 2250.00   THERMO PVT MKG CHARACTER 120

0023 4725000000-E 1205  61 EA  100.00 6100.00   THERMO PVT SYMBOL 90MILS

0024 4770000000-E 1205  668 LF  3.10 2070.80   4" COLD APPL PLSTIC LINES TYPE **
(III)

0025 4810000000-E 1205  104,148 LF  0.14 14580.72   PAINT PVMT MARKINGS 4"

0026 4835000000-E 1205  220 LF  3.00 660.00   PAINT PVT MKG LINES 24"

0027 4845000000-N 1205  2 EA  50.00 100.00   PAINT PVT MKG SYMBOL

0028 4905000000-N 1253  511 EA  25.25 12902.75   SNOWPLB PVMT MRKER

0029 5255000000-N 1413 Lump Sum 5000.00   PORTABLE LIGHTING

0030 6000000000-E 1605  2,400 LF  2.05 4920.00   TEMPORARY SILT FENCE

0031 6071010000-E SP   280 LF  7.90 2212.00   WATTLE

0032 6084000000-E 1660 14.1 ACR 2900.00 40890.00   SEEDING AND MULCHING

0033 7444000000-E 1725  2,000 LF  5.45 10900.00   INDUCTIVE LOOP SAWCUT

 

    TOTAL 3282816.67   CONTRACT TOTAL

 

    SUB-TOTAL 3282816.67   ROADWAY ITEMS



JUN 05, 2014 03:35 PM

TIP NO 2:00 PM 3 /  3 004

GRANVILLE

5CR.10391.15,  5CR.20391.15

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

NC-96 FROM 3RD ST TO 0.4MI SOUTH OF BELTON CREEK BAPTIST CHURCH AND 5 SECTIONS OF SECONDARY ROADS.

   

C203553MAY 20 2014

15.032 MI

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2746470.52   CAROLINA SUNROCK LLC

     2  3045950.60   THE LANE CONSTRUCTION CORP

     3  3102013.00   S. T. WOOTEN CORPORATION

     4  3282816.67   FSC II LLC DBA FRED SMITH COMPANY



JUN 05, 2014 03:35 PM

TIP NO 2:00 PM 1 /  4 005

WAKE

5CR.10921.50,  5CR.20921.50

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER GRADING.

1 SECTION OF US-70E, 1 SECTION OF US-64 BUS, 1 SECTION OF NC-96 AND 9 SECTIONS OF SECONDARY ROADS.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

BARNHILL CONTRACTING
COMPANY

THE LANE CONSTRUCTION CORP

TARBORO,  NC CHESHIRE,  CT

C203554MAY 20 2014

19.792 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 200000.00 163300.00  205000.00MOBILIZATION

0002 0106000000-E 230  3,554 CY  16.50 58641.00 14.15 50289.10 25.00  88850.00BORROW EXCAVATION

0003 0264000000-E SP  32.91 SMI 3600.00 118476.00 3434.00 113012.94 2800.00  92148.00GENERIC GRADING ITEM (SMI)
SHOULDER GRADING

0004 1220000000-E 545  1,632 TON 38.00 62016.00 54.37 88731.84 50.00  81600.00INCIDENTAL STONE BASE

0005 1297000000-E 607  152,823 SY  0.30 45846.90 1.27 194085.21 1.20  183387.60MILL ASP PVMT *****" DTH
(1-1/2")

0006 1297000000-E 607  5,775 SY  0.60 3465.00 1.90 10972.50 1.45  8373.75MILL ASP PVMT *****" DTH
(2")

0007 1297000000-E 607  71,462 SY  0.25 17865.50 1.92 137207.04 1.30  92900.60MILL ASP PVMT *****" DTH
(2-1/2")

0008 1308000000-E 607  2,070 SY  3.75 7762.50 4.03 8342.10 3.75  7762.50MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0009 1308000000-E 607  1,777 SY  4.35 7729.95 4.67 8298.59 4.35  7729.95MILLN ASPHALT PVMT ***** - *****
(0" TO 2")

0010 1330000000-E 607  11,478 SY  2.75 31564.50 3.32 38106.96 2.75  31564.50INCIDENTAL MILLING

0011 1498000000-E 610  10,774 TON 29.50 317833.00 22.59 243384.66 28.00  301672.00ASP CONC INTR CRS I19.0B

0012 1519000000-E 610  40,335 TON 30.00 1210050.00 26.35 1062827.25 25.00  1008375.00ASP CONC SURF CRS S9.5B

0013 1575000000-E 620  2,937 TON 610.00 1791570.00 590.00 1732830.00 625.00  1835625.00ASP FOR PLANT MIX

0014 1704000000-E SP   3,019 TON 106.00 320014.00 126.59 382175.21 120.00  362280.00PATCHING EXIST PAVEMENT

0015 2605000000-N 848  18 EA  1400.00 25200.00 1400.00 25200.00 1400.00  25200.00CONCRETE CURB RAMP

0016 2759000000-N SP   2 EA  1700.00 3400.00 1700.00 3400.00 1700.00  3400.00GENERIC PAVING ITEM (EA)
REMOVE & REPLACE CURB RAMPS

0017 2830000000-N 858  47 EA  450.00 21150.00 450.00 21150.00 450.00  21150.00ADJ MANHOLES

0018 2845000000-N 858  90 EA  450.00 40500.00 450.00 40500.00 450.00  40500.00ADJ METER OR VALVE BOXES

0019 4413000000-E SP   2,354 SF  3.45 8121.30 3.45 8121.30 3.45  8121.30WORK ZONE ADV/GEN WARN SIGN

0020 4457000000-N SP  Lump Sum 11000.00 66512.00  21500.00TEMP TRAFFIC CONTROL

0021 4510000000-N SP   920 HR  42.00 38640.00 40.00 36800.00 40.00  36800.00LAW ENFORCEMENT

0022 4685000000-E 1205  184,323 LF  0.39 71885.97 0.39 71885.97 0.40  73729.20THERMO PVT MKG LINES 4"90

0023 4686000000-E 1205  208,698 LF  0.56 116870.88 0.56 116870.88 0.60  125218.80THERMO PVT MKG LINES 4"120

0024 4695000000-E 1205  2,816 LF  1.50 4224.00 1.50 4224.00 1.50  4224.00THERMO PVT MKG LINES 8"90 MILS

0025 4697000000-E 1205  3,963 LF  1.50 5944.50 1.50 5944.50 1.50  5944.50THERMO PVT MKG LINE 8"120 MILS

0026 4705000000-E 1205  50 LF  5.00 250.00 5.00 250.00 5.00  250.00THERMO LINES 16" 120MILS

0027 4710000000-E 1205  3,306 LF  9.00 29754.00 9.00 29754.00 9.00  29754.0024"WIDE THERMO 120 MILS

0028 4721000000-E 1205  75 EA  50.00 3750.00 50.00 3750.00 50.00  3750.00THERMO PVT MKG CHARACTER 120

0029 4725000000-E 1205  329 EA  85.00 27965.00 85.00 27965.00 85.00  27965.00THERMO PVT SYMBOL 90MILS

0030 4770000000-E 1205  1,125 LF  3.50 3937.50 3.50 3937.50 3.50  3937.504" COLD APPL PLSTIC LINES TYPE **
(III)

0031 4805000000-N 1205  1 EA  200.00 200.00 200.00 200.00 200.00  200.00COLD APPL PLASTIC SYM TYPE **
(III)

0032 4810000000-E 1205  142,829 LF  0.16 22852.64 0.16 22852.64 0.20  28565.80PAINT PVMT MARKINGS 4"

0033 4820000000-E 1205  4,275 LF  0.50 2137.50 0.50 2137.50 0.50  2137.50PAINT PVMT MARKINGS 8"

0034 4830000000-E 1205  100 LF  2.00 200.00 2.00 200.00 2.00  200.00PAINT PVT MKGS LINES 16"

0035 4835000000-E 1205  2,910 LF  2.50 7275.00 2.50 7275.00 2.50  7275.00PAINT PVT MKG LINES 24"



JUN 05, 2014 03:35 PM

TIP NO 2:00 PM 2 /  4 005

WAKE

5CR.10921.50,  5CR.20921.50

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER GRADING.

1 SECTION OF US-70E, 1 SECTION OF US-64 BUS, 1 SECTION OF NC-96 AND 9 SECTIONS OF SECONDARY ROADS.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

BARNHILL CONTRACTING
COMPANY

THE LANE CONSTRUCTION CORP

TARBORO,  NC CHESHIRE,  CT

C203554MAY 20 2014

19.792 MI

0036 4840000000-N 1205  57 EA  15.00 855.00 15.00 855.00 15.00  855.00PAINT PVT MKG CHARACTER

0037 4845000000-N 1205  252 EA  15.00 3780.00 15.00 3780.00 15.00  3780.00PAINT PVT MKG SYMBOL

0038 4900000000-N 1251  2,989 EA  4.00 11956.00 4.00 11956.00 4.00  11956.00PERM RAISED PVMT MARKERS

0039 4905000000-N 1253  26 EA  90.00 2340.00 35.00 910.00 35.00  910.00SNOWPLB PVMT MRKER

0040 6000000000-E 1605  2,388 LF  1.95 4656.60 2.15 5134.20 2.00  4776.00TEMPORARY SILT FENCE

0041 6071010000-E SP   6,000 LF  6.90 41400.00 7.75 46500.00 3.00  18000.00WATTLE

0042 6084000000-E 1660 23.88 ACR 2875.00 68655.00 1850.00 44178.00 1900.00  45372.00SEEDING AND MULCHING

0043 7444000000-E 1725  7,552 LF  4.90 37004.80 4.90 37004.80 4.90  37004.80INDUCTIVE LOOP SAWCUT

 

    TOTAL 4808740.04 TOTAL 4882811.69 TOTAL  4899745.30CONTRACT TOTAL

 

    SUB-TOTAL 4808740.04 SUB-TOTAL 4882811.69 SUB-TOTAL  4899745.30ROADWAY ITEMS



JUN 05, 2014 03:35 PM

TIP NO 2:00 PM 3 /  4 005

WAKE

5CR.10921.50,  5CR.20921.50

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER GRADING.

1 SECTION OF US-70E, 1 SECTION OF US-64 BUS, 1 SECTION OF NC-96 AND 9 SECTIONS OF SECONDARY ROADS.

CAROLINA SUNROCK LLC

RALEIGH,  NC   

C203554MAY 20 2014

19.792 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 61119.92   MOBILIZATION

0002 0106000000-E 230  3,554 CY  23.78 84514.12   BORROW EXCAVATION

0003 0264000000-E SP  32.91 SMI 2753.07 90603.53   GENERIC GRADING ITEM (SMI)
SHOULDER GRADING

0004 1220000000-E 545  1,632 TON 40.00 65280.00   INCIDENTAL STONE BASE

0005 1297000000-E 607  152,823 SY  0.96 146710.08   MILL ASP PVMT *****" DTH
(1-1/2")

0006 1297000000-E 607  5,775 SY  2.41 13917.75   MILL ASP PVMT *****" DTH
(2")

0007 1297000000-E 607  71,462 SY  1.08 77178.96   MILL ASP PVMT *****" DTH
(2-1/2")

0008 1308000000-E 607  2,070 SY  4.41 9128.70   MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0009 1308000000-E 607  1,777 SY  5.03 8938.31   MILLN ASPHALT PVMT ***** - *****
(0" TO 2")

0010 1330000000-E 607  11,478 SY  3.22 36959.16   INCIDENTAL MILLING

0011 1498000000-E 610  10,774 TON 28.44 306412.56   ASP CONC INTR CRS I19.0B

0012 1519000000-E 610  40,335 TON 28.27 1140270.45   ASP CONC SURF CRS S9.5B

0013 1575000000-E 620  2,937 TON 668.41 1963120.17   ASP FOR PLANT MIX

0014 1704000000-E SP   3,019 TON 115.00 347185.00   PATCHING EXIST PAVEMENT

0015 2605000000-N 848  18 EA  1315.73 23683.14   CONCRETE CURB RAMP

0016 2759000000-N SP   2 EA  1679.66 3359.32   GENERIC PAVING ITEM (EA)
REMOVE & REPLACE CURB RAMPS

0017 2830000000-N 858  47 EA  572.45 26905.15   ADJ MANHOLES

0018 2845000000-N 858  90 EA  520.41 46836.90   ADJ METER OR VALVE BOXES

0019 4413000000-E SP   2,354 SF  4.68 11016.72   WORK ZONE ADV/GEN WARN SIGN

0020 4457000000-N SP  Lump Sum 55120.47   TEMP TRAFFIC CONTROL

0021 4510000000-N SP   920 HR  42.50 39100.00   LAW ENFORCEMENT

0022 4685000000-E 1205  184,323 LF  0.40 73729.20   THERMO PVT MKG LINES 4"90

0023 4686000000-E 1205  208,698 LF  0.57 118957.86   THERMO PVT MKG LINES 4"120

0024 4695000000-E 1205  2,816 LF  1.54 4336.64   THERMO PVT MKG LINES 8"90 MILS

0025 4697000000-E 1205  3,963 LF  1.54 6103.02   THERMO PVT MKG LINE 8"120 MILS

0026 4705000000-E 1205  50 LF  5.13 256.50   THERMO LINES 16" 120MILS

0027 4710000000-E 1205  3,306 LF  9.23 30514.38   24"WIDE THERMO 120 MILS

0028 4721000000-E 1205  75 EA  51.30 3847.50   THERMO PVT MKG CHARACTER 120

0029 4725000000-E 1205  329 EA  87.21 28692.09   THERMO PVT SYMBOL 90MILS

0030 4770000000-E 1205  1,125 LF  3.59 4038.75   4" COLD APPL PLSTIC LINES TYPE **
(III)

0031 4805000000-N 1205  1 EA  205.20 205.20   COLD APPL PLASTIC SYM TYPE **
(III)

0032 4810000000-E 1205  142,829 LF  0.16 22852.64   PAINT PVMT MARKINGS 4"

0033 4820000000-E 1205  4,275 LF  0.51 2180.25   PAINT PVMT MARKINGS 8"

0034 4830000000-E 1205  100 LF  2.05 205.00   PAINT PVT MKGS LINES 16"

0035 4835000000-E 1205  2,910 LF  2.56 7449.60   PAINT PVT MKG LINES 24"



JUN 05, 2014 03:35 PM

TIP NO 2:00 PM 4 /  4 005

WAKE

5CR.10921.50,  5CR.20921.50

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER GRADING.

1 SECTION OF US-70E, 1 SECTION OF US-64 BUS, 1 SECTION OF NC-96 AND 9 SECTIONS OF SECONDARY ROADS.

CAROLINA SUNROCK LLC

RALEIGH,  NC   

C203554MAY 20 2014

19.792 MI

0036 4840000000-N 1205  57 EA  15.39 877.23   PAINT PVT MKG CHARACTER

0037 4845000000-N 1205  252 EA  15.39 3878.28   PAINT PVT MKG SYMBOL

0038 4900000000-N 1251  2,989 EA  4.10 12254.90   PERM RAISED PVMT MARKERS

0039 4905000000-N 1253  26 EA  35.00 910.00   SNOWPLB PVMT MRKER

0040 6000000000-E 1605  2,388 LF  2.25 5373.00   TEMPORARY SILT FENCE

0041 6071010000-E SP   6,000 LF  7.67 46020.00   WATTLE

0042 6084000000-E 1660 23.88 ACR 1900.00 45372.00   SEEDING AND MULCHING

0043 7444000000-E 1725  7,552 LF  4.85 36627.20   INDUCTIVE LOOP SAWCUT

 

    TOTAL 5012041.65   CONTRACT TOTAL

 

    SUB-TOTAL 5012041.65   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4808740.04   FSC II LLC DBA FRED SMITH COMPANY

     2  4882811.69   BARNHILL CONTRACTING COMPANY

     3  4899745.30   THE LANE CONSTRUCTION CORP

     4  5012041.65   CAROLINA SUNROCK LLC



JUN 05, 2014 03:35 PM

TIP NO 2:00 PM 1 /  2 006

WAKE

5CR.10921.51,  5CR.20921.51

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER GRADING.

NC-55 BUS FROM NC-55 BYP TO NC-55 BYP AND 13 SECTIONS OF SECONDARY ROADS.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

THE LANE CONSTRUCTION CORP

CHESHIRE,  CT  

C203555MAY 20 2014

7.660 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 186000.00 235000.00  MOBILIZATION

0002 0106000000-E 230  3,693 CY  22.00 81246.00 20.00 73860.00  BORROW EXCAVATION

0003 0234000000-E SP   1,193 CY  29.00 34597.00 35.00 41755.00  GENERIC GRADING ITEM (CY)
UNDERCUT EXCAVATION

0004 0264000000-E SP  35.32 SMI 3420.00 120794.40 2800.00 98896.00  GENERIC GRADING ITEM (SMI)
SHOULDER GRADING

0005 1220000000-E 545  1,693 TON 40.00 67720.00 50.00 84650.00  INCIDENTAL STONE BASE

0006 1297000000-E 607  107,428 SY  0.46 49416.88 1.30 139656.40  MILL ASP PVMT *****" DTH
(1-1/2")

0007 1297000000-E 607  90,474 SY  0.24 21713.76 1.25 113092.50  MILL ASP PVMT *****" DTH
(2")

0008 1297000000-E 607  28,783 SY  0.24 6907.92 1.60 46052.80  MILL ASP PVMT *****" DTH
(2-1/2")

0009 1308000000-E 607  3,145 SY  4.90 15410.50 4.90 15410.50  MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0010 1330000000-E 607  10,179 SY  3.55 36135.45 3.55 36135.45  INCIDENTAL MILLING

0011 1489000000-E 610  1,224 TON 36.00 44064.00 55.00 67320.00  ASP CONC BASE CRS B25.0B

0012 1498000000-E 610  6,470 TON 34.00 219980.00 30.00 194100.00  ASP CONC INTR CRS I19.0B

0013 1519000000-E 610  29,201 TON 34.00 992834.00 26.00 759226.00  ASP CONC SURF CRS S9.5B

0014 1523000000-E 610  11,193 TON 31.00 346983.00 27.00 302211.00  ASP CONC SURF CRS S9.5C

0015 1575000000-E 620  2,776 TON 600.00 1665600.00 625.00 1735000.00  ASP FOR PLANT MIX

0016 1704000000-E SP   3,506 TON 90.00 315540.00 90.00 315540.00  PATCHING EXIST PAVEMENT

0017 2830000000-N 858  27 EA  450.00 12150.00 450.00 12150.00  ADJ MANHOLES

0018 2845000000-N 858  110 EA  450.00 49500.00 450.00 49500.00  ADJ METER OR VALVE BOXES

0019 4413000000-E SP   2,914 SF  3.78 11014.92 3.80 11073.20  WORK ZONE ADV/GEN WARN SIGN

0020 4457000000-N SP  Lump Sum 10000.00 20000.00  TEMP TRAFFIC CONTROL

0021 4510000000-N SP   578 HR  42.00 24276.00 45.00 26010.00  LAW ENFORCEMENT

0022 4685000000-E 1205  219,058 LF  0.39 85432.62 0.40 87623.20  THERMO PVT MKG LINES 4"90

0023 4686000000-E 1205  274,371 LF  0.53 145416.63 0.55 150904.05  THERMO PVT MKG LINES 4"120

0024 4695000000-E 1205  2,758 LF  1.50 4137.00 1.50 4137.00  THERMO PVT MKG LINES 8"90 MILS

0025 4697000000-E 1205  2,806 LF  1.50 4209.00 1.50 4209.00  THERMO PVT MKG LINE 8"120 MILS

0026 4705000000-E 1205  100 LF  5.00 500.00 5.00 500.00  THERMO LINES 16" 120MILS

0027 4710000000-E 1205  1,725 LF  9.00 15525.00 9.00 15525.00  24"WIDE THERMO 120 MILS

0028 4721000000-E 1205  71 EA  75.00 5325.00 75.00 5325.00  THERMO PVT MKG CHARACTER 120

0029 4725000000-E 1205  309 EA  90.00 27810.00 90.00 27810.00  THERMO PVT SYMBOL 90MILS

0030 4810000000-E 1205  213,498 LF  0.10 21349.80 0.10 21349.80  PAINT PVMT MARKINGS 4"

0031 4820000000-E 1205  4,574 LF  0.50 2287.00 0.50 2287.00  PAINT PVMT MARKINGS 8"

0032 4835000000-E 1205  1,087 LF  3.00 3261.00 3.00 3261.00  PAINT PVT MKG LINES 24"

0033 4840000000-N 1205  14 EA  15.00 210.00 15.00 210.00  PAINT PVT MKG CHARACTER

0034 4845000000-N 1205  261 EA  15.00 3915.00 15.00 3915.00  PAINT PVT MKG SYMBOL

0035 4900000000-N 1251  3,264 EA  4.00 13056.00 4.00 13056.00  PERM RAISED PVMT MARKERS

0036 6000000000-E 1605  2,564 LF  1.95 4999.80 2.00 5128.00  TEMPORARY SILT FENCE

0037 6071010000-E SP   6,460 LF  6.90 44574.00 3.00 19380.00  WATTLE



JUN 05, 2014 03:35 PM

TIP NO 2:00 PM 2 /  2 006

WAKE

5CR.10921.51,  5CR.20921.51

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER GRADING.

NC-55 BUS FROM NC-55 BYP TO NC-55 BYP AND 13 SECTIONS OF SECONDARY ROADS.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

THE LANE CONSTRUCTION CORP

CHESHIRE,  CT  

C203555MAY 20 2014

7.660 MI

0038 6084000000-E 1660 25.65 ACR 2770.00 71050.50 1900.00 48735.00  SEEDING AND MULCHING

0039 7444000000-E 1725  8,331 LF  5.00 41655.00 5.00 41655.00  INDUCTIVE LOOP SAWCUT

 

    TOTAL 4806597.18 TOTAL 4831648.90  CONTRACT TOTAL

 

    SUB-TOTAL 4806597.18 SUB-TOTAL 4831648.90  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4806597.18   FSC II LLC DBA FRED SMITH COMPANY

     2  4831648.90   THE LANE CONSTRUCTION CORP



JUN 05, 2014 03:35 PM

TIP NO W-5114 2:00 PM 1 /  6 007

GUILFORD

41877.3.FR1

FED AID NO STP-0068(10)

GRADING, DRAINAGE, AND PAVING.

NC-68 FROM SOUTH OF SR-2111 (E HARRELL RD) TO SR-4831 (BARTONSHIRE DR).

YATES CONSTRUCTION CO., INC.

STOKESDALE,  NC

SHARPE BROTHERS A  DIV OF
VECELLIO & GROGAN, INC.

TRIANGLE GRADING & PAVING INC

GREENSBORO,  NC BURLINGTON,  NC

C203415MAY 20 2014

0.521 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 90000.00 99299.59  100000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 9500.00 10450.00  7500.00CONSTRUCTION SURVEYING

0003 0022000000-E 225  39,000 CY  11.45 446550.00 12.76 497640.00 12.00  468000.00UNCLASSIFIED EXCAVATION

0004 0050000000-E 226  1 ACR 100.00 100.00 6050.00 6050.00 3000.00  3000.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  1,300 CY  9.00 11700.00 27.50 35750.00 10.00  13000.00UNDERCUT EXCAVATION

0006 0063000000-N SP  Lump Sum 159167.00 546590.00  773900.00GRADING

0007 0134000000-E 240  410 CY  8.00 3280.00 11.00 4510.00 6.00  2460.00DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265  1,000 CY  24.00 24000.00 34.10 34100.00 22.00  22000.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  1,200 SY  1.95 2340.00 3.30 3960.00 3.00  3600.00GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300  90 TON 28.00 2520.00 38.50 3465.00 35.40  3186.00FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  280 SY  2.20 616.00 3.30 924.00 3.52  985.60FND CONDIT GEOTEXTILE

0012 0343000000-E 310  48 LF  35.00 1680.00 38.50 1848.00 38.84  1864.3215" SIDE DRAIN PIPE

0013 0372000000-E 310  364 LF  58.75 21385.00 48.40 17617.60 41.02  14931.2818" RC PIPE CULV III

0014 0378000000-E 310  268 LF  79.64 21343.52 55.00 14740.00 62.00  16616.0024" RC PIPE CULV III

0015 0384000000-E 310  140 LF  98.64 13809.60 66.00 9240.00 71.59  10022.6030" RC PIPE CULV III

0016 0995000000-E 340  47 LF  12.00 564.00 16.50 775.50 18.00  846.00PIPE REMOVAL

0017 0996000000-N 350  1 EA  2000.00 2000.00 1650.00 1650.00 1699.80  1699.80PIPE CLEAN-OUT

0018 1220000000-E 545  50 TON 35.00 1750.00 38.50 1925.00 45.00  2250.00INCIDENTAL STONE BASE

0019 1330000000-E 607  360 SY  14.25 5130.00 19.57 7045.20 13.00  4680.00INCIDENTAL MILLING

0020 1489000000-E 610  970 TON 44.55 43213.50 46.13 44746.10 42.00  40740.00ASP CONC BASE CRS B25.0B

0021 1491000000-E 610  2,350 TON 44.55 104692.50 45.08 105938.00 42.00  98700.00ASP CONC BASE CRS B25.0C

0022 1503000000-E 610  2,020 TON 46.50 93930.00 45.67 92253.40 43.00  86860.00ASP CONC INTR CRS I19.0C

0023 1523000000-E 610  1,960 TON 49.50 97020.00 41.78 81888.80 45.00  88200.00ASP CONC SURF CRS S9.5C

0024 1525000000-E 610  570 TON 48.00 27360.00 47.31 26966.70 44.00  25080.00ASP CONC SURF CRS SF9.5A

0025 1575000000-E 620  397 TON 580.00 230260.00 568.81 225817.57 580.00  230260.00ASP FOR PLANT MIX

0026 2253000000-E 840 1.552 CY  1200.00 1862.40 1647.87 2557.49 1334.79  2071.59PIPE COLLARS

0027 2286000000-N 840  2 EA  1800.00 3600.00 1870.00 3740.00 1504.00  3008.00MASNRY DRAINAGE STRUCT

0028 2308000000-E 840 6.6 LF  200.00 1320.00 220.00 1452.00 287.98  1900.67MASNRY DRAINAGE STRUCT

0029 2364000000-N 840  1 EA  500.00 500.00 770.00 770.00 867.96  867.96FRAME W/2GRTS 840.16 STD

0030 2396000000-N 840  1 EA  400.00 400.00 770.00 770.00 471.96  471.96FRAME W/COVER STD 840.54

0031 3030000000-E 862  1,750 LF  15.40 26950.00 15.91 27842.50 15.00  26250.00STL BM GUARDRAIL

0032 3105000000-N 862  2 EA  48.60 97.20 50.26 100.52 75.00  150.00SBGR TERM SECT

0033 3150000000-N 862  10 EA  1.08 10.80 1.12 11.20 13.00  130.00ADDIT GUARDRAIL POSTS

0034 3270000000-N SP   6 EA  1836.00 11016.00 1898.48 11390.88 1875.00  11250.00GR ANCHOR TYPE 350

0035 3360000000-E 863  1,540 LF  0.92 1416.80 0.95 1463.00 1.00  1540.00REMOVE EXISTING GUARDRAIL

0036 3435000000-N SP   20 EA  81.00 1620.00 83.76 1675.20 65.00  1300.00GENERIC GUARDRAIL ITEM (EA)
EXTRA LENGTH GUARDRAIL POST   (8' STEEL)

0037 3628000000-E 876  10 TON 60.00 600.00 66.00 660.00 85.00  850.00RIP RAP, CLASS I

0038 3649000000-E 876  20 TON 60.00 1200.00 66.00 1320.00 120.00  2400.00RIP RAP, CLASS B

0039 3656000000-E 876  765 SY  2.00 1530.00 3.30 2524.50 3.00  2295.00GEOTEXTILE FOR DRAINGE

0040 4072000000-E 903  250 LF  4.20 1050.00 3.94 985.00 5.05  1262.50SUPPORT, 3-LB STL U-CHAN



JUN 05, 2014 03:35 PM

TIP NO W-5114 2:00 PM 2 /  6 007

GUILFORD

41877.3.FR1

FED AID NO STP-0068(10)

GRADING, DRAINAGE, AND PAVING.

NC-68 FROM SOUTH OF SR-2111 (E HARRELL RD) TO SR-4831 (BARTONSHIRE DR).

YATES CONSTRUCTION CO., INC.

STOKESDALE,  NC

SHARPE BROTHERS A  DIV OF
VECELLIO & GROGAN, INC.

TRIANGLE GRADING & PAVING INC

GREENSBORO,  NC BURLINGTON,  NC

C203415MAY 20 2014

0.521 MI

0041 4096000000-N 904  7 EA  52.80 369.60 52.80 369.60 115.00  805.00SIGN ERECTION, TYPE D

0042 4102000000-N 904  7 EA  50.00 350.00 49.50 346.50 95.00  665.00SIGN ERECTION, TYPE E

0043 4155000000-N 907  16 EA  4.00 64.00 3.85 61.60 5.00  80.00DISPOSE SIGN SYST U-CHAN

0044 4400000000-E 1110  174 SF  4.20 730.80 4.18 727.32 4.58  796.92WORK ZONE SIGNS (STAT)

0045 4405000000-E 1110  96 SF  20.00 1920.00 13.33 1279.68 22.21  2132.16WORK ZONE SIGNS (PORT)

0046 4410000000-E 1110  77 SF  4.20 323.40 10.91 840.07 4.95  381.15WORK ZONE SIGNS (BARR)

0047 4430000000-N 1130  62 EA  50.00 3100.00 50.71 3144.02 50.00  3100.00DRUMS

0048 4435000000-N 1135  26 EA  25.00 650.00 24.04 625.04 18.00  468.00CONES

0049 4445000000-E 1145  60 LF  12.50 750.00 19.65 1179.00 14.95  897.00BARRICADES (TYPE III)

0050 4455000000-N 1150  500 DAY 180.00 90000.00 189.29 94645.00 50.00  25000.00FLAGGER

0051 4685000000-E 1205  7,500 LF  0.71 5325.00 0.72 5400.00 0.72  5400.00THERMO PVT MKG LINES 4"90

0052 4686000000-E 1205  11,470 LF  0.75 8602.50 0.77 8831.90 0.76  8717.20THERMO PVT MKG LINES 4"120

0053 4695000000-E 1205  550 LF  2.16 1188.00 2.22 1221.00 2.65  1457.50THERMO PVT MKG LINES 8"90 MILS

0054 4725000000-E 1205  12 EA  130.00 1560.00 133.33 1599.96 195.00  2340.00THERMO PVT SYMBOL 90MILS

0055 4810000000-E 1205  20,974 LF  0.33 6921.42 0.33 6921.42 0.35  7340.90PAINT PVMT MARKINGS 4"

0056 4825000000-E 1205  1,740 LF  1.08 1879.20 1.11 1931.40 1.15  2001.00PAINT PVMT MARKINGS 12"

0057 4845000000-N 1205  46 EA  59.40 2732.40 61.11 2811.06 75.00  3450.00PAINT PVT MKG SYMBOL

0058 4850000000-E 1205  3,800 LF  1.08 4104.00 1.11 4218.00 1.00  3800.00LINE REMOVAL 4" WIDE

0059 4905000000-N 1253  160 EA  31.35 5016.00 32.22 5155.20 29.00  4640.00SNOWPLB PVMT MRKER

0060 5255000000-N 1413 Lump Sum 25000.00 44315.22  30000.00PORTABLE LIGHTING

0061 6000000000-E 1605  5,550 LF  1.98 10989.00 2.00 11100.00 1.48  8214.00TEMPORARY SILT FENCE

0062 6006000000-E 1610  330 TON 41.00 13530.00 66.00 21780.00 55.00  18150.00EROS CONTRL STONE CL A

0063 6009000000-E 1610  710 TON 42.00 29820.00 68.20 48422.00 46.00  32660.00EROS CONTRL STONE CL B

0064 6012000000-E 1610  395 TON 38.00 15010.00 40.70 16076.50 40.00  15800.00SEDIMENT CONTROL STONE

0065 6015000000-E 1615 4.5 ACR 600.00 2700.00 550.00 2475.00 725.00  3262.50TEMPORARY MULCHING

0066 6018000000-E 1620  3,000 LB  4.50 13500.00 4.40 13200.00 5.00  15000.00SEED FOR TEMP SEEDING

0067 6021000000-E 1620 2.5 TON 1400.00 3500.00 1540.00 3850.00 900.00  2250.00FERT FOR TEMP SEEDING

0068 6024000000-E 1622  575 LF  10.00 5750.00 18.70 10752.50 15.00  8625.00TEMPORARY SLOPE DRAINS

0069 6029000000-E SP   500 LF  1.98 990.00 2.00 1000.00 1.48  740.00SAFETY FENCE

0070 6030000000-E 1630  1,830 CY  10.00 18300.00 6.60 12078.00 10.00  18300.00SILT EXCAVATION

0071 6036000000-E 1631  10,000 SY  1.25 12500.00 1.43 14300.00 1.11  11100.00MATTING FOR EROS CONTROL

0072 6037000000-E SP   100 SY  10.00 1000.00 6.60 660.00 8.00  800.00COIR FIBER MAT

0073 6038000000-E SP   2,700 SY  7.00 18900.00 7.15 19305.00 6.50  17550.00PERM SOIL REINF MAT

0074 6042000000-E 1632  480 LF  3.50 1680.00 4.40 2112.00 3.75  1800.001/4" HARDWARE CLOTH

0075 6071012000-E SP   900 LF  7.00 6300.00 7.70 6930.00 7.51  6759.00COIR FIBER WATTLE

0076 6071020000-E SP   350 LB  8.00 2800.00 12.10 4235.00 8.00  2800.00POLYACRYLAMIDE (PAM)

0077 6071030000-E 1640  715 LF  5.50 3932.50 6.05 4325.75 4.77  3410.55COIR FIBER BAFFLE

0078 6071050000-E SP   7 EA  1400.00 9800.00 1100.00 7700.00 997.79  6984.53**" SKIMMER
(1-1/2")

0079 6084000000-E 1660 4.5 ACR 2500.00 11250.00 3762.00 16929.00 1524.54  6860.43SEEDING AND MULCHING

0080 6087000000-E 1660 2.3 ACR 200.00 460.00 165.00 379.50 125.00  287.50MOWING



JUN 05, 2014 03:35 PM

TIP NO W-5114 2:00 PM 3 /  6 007

GUILFORD

41877.3.FR1

FED AID NO STP-0068(10)

GRADING, DRAINAGE, AND PAVING.

NC-68 FROM SOUTH OF SR-2111 (E HARRELL RD) TO SR-4831 (BARTONSHIRE DR).

YATES CONSTRUCTION CO., INC.

STOKESDALE,  NC

SHARPE BROTHERS A  DIV OF
VECELLIO & GROGAN, INC.

TRIANGLE GRADING & PAVING INC

GREENSBORO,  NC BURLINGTON,  NC

C203415MAY 20 2014

0.521 MI

0081 6090000000-E 1661  50 LB  10.00 500.00 13.20 660.00 6.25  312.50SEED FOR REPAIR SEEDING

0082 6093000000-E 1661 0.25 TON 1800.00 450.00 1760.00 440.00 900.00  225.00FERT FOR REPAIR SEEDING

0083 6096000000-E 1662  150 LB  3.00 450.00 2.20 330.00 6.25  937.50SEED FOR SUPP SEEDING

0084 6108000000-E 1665 4.25 TON 900.00 3825.00 990.00 4207.50 900.00  3825.00FERTILIZER TOPDRESSING

0085 6114500000-N 1667  10 MHR 70.00 700.00 77.00 770.00 125.00  1250.00SPECIALIZED HAND MOWING

0086 6117000000-N SP   25 EA  100.00 2500.00 220.00 5500.00 24.00  600.00RESPONSE FOR EROS CONTROL

0087 6123000000-E 1670 0.1 ACR 10000.00 1000.00 8800.00 880.00 15000.00  1500.00REFORESTATION

 

    TOTAL 1819807.14 TOTAL 2348473.49 TOTAL  2369604.62CONTRACT TOTAL

 

    SUB-TOTAL 1819807.14 SUB-TOTAL 2348473.49 SUB-TOTAL  2369604.62ROADWAY ITEMS



JUN 05, 2014 03:35 PM

TIP NO W-5114 2:00 PM 4 /  6 007

GUILFORD

41877.3.FR1

FED AID NO STP-0068(10)

GRADING, DRAINAGE, AND PAVING.

NC-68 FROM SOUTH OF SR-2111 (E HARRELL RD) TO SR-4831 (BARTONSHIRE DR).

JIMMY R. LYNCH & SONS, INC.

PILOT MOUNTAIN,  NC   

C203415MAY 20 2014

0.521 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 99000.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 55000.00   CONSTRUCTION SURVEYING

0003 0022000000-E 225  39,000 CY  16.82 655980.00   UNCLASSIFIED EXCAVATION

0004 0050000000-E 226  1 ACR 10000.00 10000.00   SUPP CLEARING & GRUBBING

0005 0057000000-E 226  1,300 CY  12.00 15600.00   UNDERCUT EXCAVATION

0006 0063000000-N SP  Lump Sum 199500.00   GRADING

0007 0134000000-E 240  410 CY  15.00 6150.00   DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265  1,000 CY  39.00 39000.00   SELECT GRANULAR MATERIAL

0009 0196000000-E 270  1,200 SY  2.50 3000.00   GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300  90 TON 31.00 2790.00   FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  280 SY  3.00 840.00   FND CONDIT GEOTEXTILE

0012 0343000000-E 310  48 LF  38.00 1824.00   15" SIDE DRAIN PIPE

0013 0372000000-E 310  364 LF  41.00 14924.00   18" RC PIPE CULV III

0014 0378000000-E 310  268 LF  58.00 15544.00   24" RC PIPE CULV III

0015 0384000000-E 310  140 LF  93.00 13020.00   30" RC PIPE CULV III

0016 0995000000-E 340  47 LF  10.00 470.00   PIPE REMOVAL

0017 0996000000-N 350  1 EA  2000.00 2000.00   PIPE CLEAN-OUT

0018 1220000000-E 545  50 TON 50.00 2500.00   INCIDENTAL STONE BASE

0019 1330000000-E 607  360 SY  15.00 5400.00   INCIDENTAL MILLING

0020 1489000000-E 610  970 TON 51.00 49470.00   ASP CONC BASE CRS B25.0B

0021 1491000000-E 610  2,350 TON 50.00 117500.00   ASP CONC BASE CRS B25.0C

0022 1503000000-E 610  2,020 TON 51.00 103020.00   ASP CONC INTR CRS I19.0C

0023 1523000000-E 610  1,960 TON 46.00 90160.00   ASP CONC SURF CRS S9.5C

0024 1525000000-E 610  570 TON 53.00 30210.00   ASP CONC SURF CRS SF9.5A

0025 1575000000-E 620  397 TON 626.00 248522.00   ASP FOR PLANT MIX

0026 2253000000-E 840 1.552 CY  1200.00 1862.40   PIPE COLLARS

0027 2286000000-N 840  2 EA  2100.00 4200.00   MASNRY DRAINAGE STRUCT

0028 2308000000-E 840 6.6 LF  500.00 3300.00   MASNRY DRAINAGE STRUCT

0029 2364000000-N 840  1 EA  600.00 600.00   FRAME W/2GRTS 840.16 STD

0030 2396000000-N 840  1 EA  500.00 500.00   FRAME W/COVER STD 840.54

0031 3030000000-E 862  1,750 LF  16.00 28000.00   STL BM GUARDRAIL

0032 3105000000-N 862  2 EA  100.00 200.00   SBGR TERM SECT

0033 3150000000-N 862  10 EA  2.00 20.00   ADDIT GUARDRAIL POSTS

0034 3270000000-N SP   6 EA  1900.00 11400.00   GR ANCHOR TYPE 350

0035 3360000000-E 863  1,540 LF  1.00 1540.00   REMOVE EXISTING GUARDRAIL

0036 3435000000-N SP   20 EA  100.00 2000.00   GENERIC GUARDRAIL ITEM (EA)
EXTRA LENGTH GUARDRAIL POST   (8' STEEL)

0037 3628000000-E 876  10 TON 100.00 1000.00   RIP RAP, CLASS I

0038 3649000000-E 876  20 TON 100.00 2000.00   RIP RAP, CLASS B

0039 3656000000-E 876  765 SY  2.50 1912.50   GEOTEXTILE FOR DRAINGE

0040 4072000000-E 903  250 LF  6.00 1500.00   SUPPORT, 3-LB STL U-CHAN
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0041 4096000000-N 904  7 EA  237.00 1659.00   SIGN ERECTION, TYPE D

0042 4102000000-N 904  7 EA  215.00 1505.00   SIGN ERECTION, TYPE E

0043 4155000000-N 907  16 EA  6.00 96.00   DISPOSE SIGN SYST U-CHAN

0044 4400000000-E 1110  174 SF  6.00 1044.00   WORK ZONE SIGNS (STAT)

0045 4405000000-E 1110  96 SF  16.00 1536.00   WORK ZONE SIGNS (PORT)

0046 4410000000-E 1110  77 SF  11.00 847.00   WORK ZONE SIGNS (BARR)

0047 4430000000-N 1130  62 EA  61.00 3782.00   DRUMS

0048 4435000000-N 1135  26 EA  29.00 754.00   CONES

0049 4445000000-E 1145  60 LF  22.00 1320.00   BARRICADES (TYPE III)

0050 4455000000-N 1150  500 DAY 360.00 180000.00   FLAGGER

0051 4685000000-E 1205  7,500 LF  1.21 9075.00   THERMO PVT MKG LINES 4"90

0052 4686000000-E 1205  11,470 LF  1.32 15140.40   THERMO PVT MKG LINES 4"120

0053 4695000000-E 1205  550 LF  3.30 1815.00   THERMO PVT MKG LINES 8"90 MILS

0054 4725000000-E 1205  12 EA  193.00 2316.00   THERMO PVT SYMBOL 90MILS

0055 4810000000-E 1205  20,974 LF  0.20 4194.80   PAINT PVMT MARKINGS 4"

0056 4825000000-E 1205  1,740 LF  0.83 1444.20   PAINT PVMT MARKINGS 12"

0057 4845000000-N 1205  46 EA  55.00 2530.00   PAINT PVT MKG SYMBOL

0058 4850000000-E 1205  3,800 LF  1.21 4598.00   LINE REMOVAL 4" WIDE

0059 4905000000-N 1253  160 EA  52.00 8320.00   SNOWPLB PVMT MRKER

0060 5255000000-N 1413 Lump Sum 72900.00   PORTABLE LIGHTING

0061 6000000000-E 1605  5,550 LF  2.09 11599.50   TEMPORARY SILT FENCE

0062 6006000000-E 1610  330 TON 40.00 13200.00   EROS CONTRL STONE CL A

0063 6009000000-E 1610  710 TON 41.00 29110.00   EROS CONTRL STONE CL B

0064 6012000000-E 1610  395 TON 32.00 12640.00   SEDIMENT CONTROL STONE

0065 6015000000-E 1615 4.5 ACR 900.00 4050.00   TEMPORARY MULCHING

0066 6018000000-E 1620  3,000 LB  2.20 6600.00   SEED FOR TEMP SEEDING

0067 6021000000-E 1620 2.5 TON 1700.00 4250.00   FERT FOR TEMP SEEDING

0068 6024000000-E 1622  575 LF  22.00 12650.00   TEMPORARY SLOPE DRAINS

0069 6029000000-E SP   500 LF  2.20 1100.00   SAFETY FENCE

0070 6030000000-E 1630  1,830 CY  25.00 45750.00   SILT EXCAVATION

0071 6036000000-E 1631  10,000 SY  1.54 15400.00   MATTING FOR EROS CONTROL

0072 6037000000-E SP   100 SY  11.00 1100.00   COIR FIBER MAT

0073 6038000000-E SP   2,700 SY  4.40 11880.00   PERM SOIL REINF MAT

0074 6042000000-E 1632  480 LF  6.00 2880.00   1/4" HARDWARE CLOTH

0075 6071012000-E SP   900 LF  8.80 7920.00   COIR FIBER WATTLE

0076 6071020000-E SP   350 LB  9.00 3150.00   POLYACRYLAMIDE (PAM)

0077 6071030000-E 1640  715 LF  4.40 3146.00   COIR FIBER BAFFLE

0078 6071050000-E SP   7 EA  2000.00 14000.00   **" SKIMMER
(1-1/2")

0079 6084000000-E 1660 4.5 ACR 2000.00 9000.00   SEEDING AND MULCHING

0080 6087000000-E 1660 2.3 ACR 110.00 253.00   MOWING
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0081 6090000000-E 1661  50 LB  11.00 550.00   SEED FOR REPAIR SEEDING

0082 6093000000-E 1661 0.25 TON 2200.00 550.00   FERT FOR REPAIR SEEDING

0083 6096000000-E 1662  150 LB  5.50 825.00   SEED FOR SUPP SEEDING

0084 6108000000-E 1665 4.25 TON 900.00 3825.00   FERTILIZER TOPDRESSING

0085 6114500000-N 1667  10 MHR 44.00 440.00   SPECIALIZED HAND MOWING

0086 6117000000-N SP   25 EA  370.00 9250.00   RESPONSE FOR EROS CONTROL

0087 6123000000-E 1670 0.1 ACR 11000.00 1100.00   REFORESTATION

 

    TOTAL 2382553.80   CONTRACT TOTAL

 

    SUB-TOTAL 2382553.80   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1819807.14   YATES CONSTRUCTION CO., INC.

     2  2348473.49   SHARPE BROTHERS A  DIV OF VECELLIO & GROGAN, INC.

     3  2369604.62   TRIANGLE GRADING & PAVING INC

     4  2382553.80   JIMMY R. LYNCH & SONS, INC.
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 29000.00 31000.00  34000.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 9500.00 12000.00  11000.00BRG APP SUB REG TIER**
(15+64.50)

0003 0043000000-N 226 Lump Sum 33857.00 50500.00  21500.00GRADING

0004 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 1.00  1.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  200 CY  4.00 800.00 10.00 2000.00 15.00  3000.00UNDERCUT EXCAVATION

0006 0195000000-E 265  200 CY  1.00 200.00 6.00 1200.00 20.00  4000.00SELECT GRANULAR MATERIAL

0007 0196000000-E 270  500 SY  0.75 375.00 1.30 650.00 3.00  1500.00GEOTEXTILE SOIL STABILIZATION

0008 0318000000-E 300  10 TON 17.00 170.00 30.00 300.00 60.00  600.00FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  20 SY  1.25 25.00 6.00 120.00 3.00  60.00FND CONDIT GEOTEXTILE

0010 0335200000-E 305  20 LF  40.00 800.00 40.00 800.00 65.00  1300.0015" DRAINAGE PIPE

0011 0335850000-E 305  2 EA  125.00 250.00 100.00 200.00 250.00  500.00**" DRAINAGE PIPE ELBOW
(15")

0012 0448200000-E 310  28 LF  55.00 1540.00 42.00 1176.00 66.00  1848.0015" RCP CULV CLASS IV

0013 1099500000-E 505  100 CY  4.00 400.00 10.00 1000.00 25.00  2500.00SHALLOW UNDERCUT

0014 1099700000-E 505  200 TON 1.00 200.00 17.00 3400.00 29.00  5800.00CLASS IV SUBGRD STABILIZATION

0015 1330000000-E 607  70 SY  12.00 840.00 12.00 840.00 45.00  3150.00INCIDENTAL MILLING

0016 1489000000-E 610  150 TON 82.00 12300.00 85.00 12750.00 100.00  15000.00ASP CONC BASE CRS B25.0B

0017 1525000000-E 610  170 TON 89.00 15130.00 92.00 15640.00 98.50  16745.00ASP CONC SURF CRS SF9.5A

0018 1575000000-E 620  20 TON 675.00 13500.00 675.00 13500.00 640.00  12800.00ASP FOR PLANT MIX

0019 2000000000-N 806  8 EA  200.00 1600.00 200.00 1600.00 300.00  2400.00RIGHT OF WAY MARKERS

0020 2286000000-N 840  2 EA  1150.00 2300.00 1325.00 2650.00 2400.00  4800.00MASNRY DRAINAGE STRUCT

0021 2367000000-N 840  2 EA  325.00 650.00 300.00 600.00 550.00  1100.00FRAME W/2GRTS 840.29 STD

0022 2556000000-E 846  32 LF  32.00 1024.00 60.00 1920.00 51.00  1632.00SHOULDER BERM GUTTER

0023 3030000000-E 862  75 LF  15.00 1125.00 15.00 1125.00 15.00  1125.00STL BM GUARDRAIL

0024 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 11.00  55.00ADDIT GUARDRAIL POSTS

0025 3215000000-N 862  4 EA  1375.00 5500.00 1375.00 5500.00 1375.00  5500.00GR ANCHOR TYPE III

0026 3270000000-N SP   4 EA  1775.00 7100.00 1775.00 7100.00 1775.00  7100.00GR ANCHOR TYPE 350
(350 TL-3)

0027 3649000000-E 876  1 TON 41.00 41.00 300.00 300.00 160.00  160.00RIP RAP, CLASS B

0028 3656000000-E 876  860 SY  0.55 473.00 1.60 1376.00 3.00  2580.00GEOTEXTILE FOR DRAINGE

0029 4072000000-E 903  61 LF  5.00 305.00 3.85 234.85 6.61  403.21SUPPORT, 3-LB STL U-CHAN

0030 4096000000-N 904  2 EA  80.00 160.00 185.00 370.00 115.80  231.60SIGN ERECTION, TYPE D

0031 4155000000-N 907  8 EA  1.00 8.00 5.00 40.00 25.00  200.00DISPOSE SIGN SYST U-CHAN

0032 4400000000-E 1110  361 SF  5.00 1805.00 3.80 1371.80 9.40  3393.40WORK ZONE SIGNS (STAT)

0033 4410000000-E 1110  131 SF  5.25 687.75 3.95 517.45 8.00  1048.00WORK ZONE SIGNS (BARR)

0034 4445000000-E 1145  96 LF  16.50 1584.00 10.95 1051.20 25.00  2400.00BARRICADES (TYPE III)

0035 4810000000-E 1205  6,320 LF  0.40 2528.00 0.40 2528.00 0.40  2528.00PAINT PVMT MARKINGS 4"

0036 6000000000-E 1605  620 LF  2.00 1240.00 2.00 1240.00 2.50  1550.00TEMPORARY SILT FENCE

0037 6006000000-E 1610  150 TON 36.00 5400.00 15.00 2250.00 30.00  4500.00EROS CONTRL STONE CL A

0038 6009000000-E 1610  25 TON 39.00 975.00 26.00 650.00 46.00  1150.00EROS CONTRL STONE CL B

0039 6012000000-E 1610  235 TON 4.00 940.00 14.00 3290.00 35.00  8225.00SEDIMENT CONTROL STONE
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0040 6015000000-E 1615 1.5 ACR 800.00 1200.00 900.00 1350.00 750.00  1125.00TEMPORARY MULCHING

0041 6018000000-E 1620  100 LB  6.00 600.00 2.30 230.00 5.00  500.00SEED FOR TEMP SEEDING

0042 6021000000-E 1620 0.5 TON 1600.00 800.00 880.00 440.00 800.00  400.00FERT FOR TEMP SEEDING

0043 6024000000-E 1622  100 LF  2.00 200.00 6.00 600.00 5.00  500.00TEMPORARY SLOPE DRAINS

0044 6029000000-E SP   300 LF  2.00 600.00 2.50 750.00 2.00  600.00SAFETY FENCE

0045 6036000000-E 1631  2,000 SY  1.95 3900.00 0.85 1700.00 2.00  4000.00MATTING FOR EROS CONTROL

0046 6037000000-E SP   260 SY  3.00 780.00 3.00 780.00 6.00  1560.00COIR FIBER MAT

0047 6042000000-E 1632  455 LF  3.00 1365.00 2.25 1023.75 3.65  1660.751/4" HARDWARE CLOTH

0048 6070000000-N 1639  6 EA  125.00 750.00 125.00 750.00 472.66  2835.96SPECIAL STILLING BASINS

0049 6071010000-E SP   45 LF  11.00 495.00 5.40 243.00 7.50  337.50WATTLE

0050 6071020000-E SP   15 LB  29.00 435.00 7.70 115.50 10.00  150.00POLYACRYLAMIDE (PAM)

0051 6084000000-E 1660 1.5 ACR 1800.00 2700.00 1700.00 2550.00 1800.00  2700.00SEEDING AND MULCHING

0052 6087000000-E 1660 0.6 ACR 300.00 180.00 10.00 6.00 250.00  150.00MOWING

0053 6090000000-E 1661  50 LB  6.00 300.00 3.00 150.00 12.00  600.00SEED FOR REPAIR SEEDING

0054 6093000000-E 1661 0.25 TON 1600.00 400.00 750.00 187.50 800.00  200.00FERT FOR REPAIR SEEDING

0055 6096000000-E 1662  50 LB  6.00 300.00 2.30 115.00 4.00  200.00SEED FOR SUPP SEEDING

0056 6108000000-E 1665 0.75 TON 1500.00 1125.00 800.00 600.00 800.00  600.00FERTILIZER TOPDRESSING

0057 6114500000-N 1667  10 MHR 22.00 220.00 10.00 100.00 65.00  650.00SPECIALIZED HAND MOWING

0058 6117000000-N SP   18 EA  25.00 450.00 1.00 18.00 60.00  1080.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0059 8035000000-N 402 Lump Sum 48000.00 20000.00  40000.00REMV EXIST STR **********
(15+64.50-L-)

0060 8105520000-E 411 23.5 LF  1387.00 32594.50 1200.00 28200.00 890.00  20915.003'-0" DRILLD PIER IN SOIL

0061 8105620000-E 411  20 LF  1387.00 27740.00 1865.00 37300.00 1775.00  35500.003'-0" DRILLD PIER NO SOIL

0062 8111200000-E 411  18 LF  140.00 2520.00 305.00 5490.00 300.00  5400.00PERM STL CASING FOR 3' PIER

0063 8112730000-N 450  1 EA  3500.00 3500.00 1200.00 1200.00 4000.00  4000.00PDA TESTING

0064 8115000000-N 411  1 EA  2450.00 2450.00 2500.00 2500.00 1500.00  1500.00CSL TESTING

0065 8121000000-N 412 Lump Sum 19500.00 10000.00  48000.00UNCL STR EXCAV STA *****
(15+64.50-L-)

0066 8182000000-E 420 56.3 CY  921.00 51852.30 900.00 50670.00 1000.00  56300.00CLASS A CONCRETE (BRIDGE)

0067 8210000000-N 422 Lump Sum 8300.00 18000.00  30000.00BRG APPR SLAB ***********
(15+64.50-L-)

0068 8217000000-E 425  13,376 LB  0.90 12038.40 2.00 26752.00 1.00  13376.00REINF STEEL (BRIDGE)

0069 8238000000-E 425  1,179 LB  1.10 1296.90 5.00 5895.00 3.00  3537.00SPIRAL COL REINF STL BRG

0070 8364000000-E 450  125 LF  108.00 13500.00 115.00 14375.00 80.00  10000.00HP12X53 PILES

0071 8391000000-N 450  10 EA  110.00 1100.00 200.00 2000.00 50.00  500.00STEEL PILE POINTS

0072 8505000000-E 460 230.25 LF  78.00 17959.50 100.00 23025.00 102.97  23708.84VERT CONC BARRIER RAIL

0073 8608000000-E 876  370 TON 43.00 15910.00 33.00 12210.00 73.00  27010.00RIP RAP II (2'-0")

0074 8622000000-E 876  410 SY  0.75 307.50 1.60 656.00 3.00  1230.00GEOTEXTILE FOR DRAINAGE

0075 8657000000-N 430 Lump Sum 3850.00 6920.00  4000.00ELASTOMERIC BEARINGS

0076 8762000000-E 430  450 LF  116.00 52200.00 137.00 61650.00 121.00  54450.003'-0"X 1'-9"PRESTR SLABS
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0077 8763000000-E 430  700 LF  139.00 97300.00 167.00 116900.00 165.00  115500.003'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 583107.85 TOTAL 638298.05 TOTAL  702161.26CONTRACT TOTAL

 

    SUB-TOTAL 171188.75 SUB-TOTAL 194555.05 SUB-TOTAL  207234.42ROADWAY ITEMS

    SUB-TOTAL 411919.10 SUB-TOTAL 443743.00 SUB-TOTAL  494926.84STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 35000.00   MOBILIZATION

0002 0030000000-N SP  Lump Sum 8500.00   BRG APP SUB REG TIER**
(15+64.50)

0003 0043000000-N 226 Lump Sum 45000.00   GRADING

0004 0050000000-E 226  1 ACR 1000.00 1000.00   SUPP CLEARING & GRUBBING

0005 0057000000-E 226  200 CY  32.00 6400.00   UNDERCUT EXCAVATION

0006 0195000000-E 265  200 CY  30.00 6000.00   SELECT GRANULAR MATERIAL

0007 0196000000-E 270  500 SY  5.00 2500.00   GEOTEXTILE SOIL STABILIZATION

0008 0318000000-E 300  10 TON 75.00 750.00   FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  20 SY  12.00 240.00   FND CONDIT GEOTEXTILE

0010 0335200000-E 305  20 LF  75.00 1500.00   15" DRAINAGE PIPE

0011 0335850000-E 305  2 EA  250.00 500.00   **" DRAINAGE PIPE ELBOW
(15")

0012 0448200000-E 310  28 LF  78.00 2184.00   15" RCP CULV CLASS IV

0013 1099500000-E 505  100 CY  34.00 3400.00   SHALLOW UNDERCUT

0014 1099700000-E 505  200 TON 45.00 9000.00   CLASS IV SUBGRD STABILIZATION

0015 1330000000-E 607  70 SY  12.00 840.00   INCIDENTAL MILLING

0016 1489000000-E 610  150 TON 82.00 12300.00   ASP CONC BASE CRS B25.0B

0017 1525000000-E 610  170 TON 89.00 15130.00   ASP CONC SURF CRS SF9.5A

0018 1575000000-E 620  20 TON 675.00 13500.00   ASP FOR PLANT MIX

0019 2000000000-N 806  8 EA  250.00 2000.00   RIGHT OF WAY MARKERS

0020 2286000000-N 840  2 EA  2000.00 4000.00   MASNRY DRAINAGE STRUCT

0021 2367000000-N 840  2 EA  1000.00 2000.00   FRAME W/2GRTS 840.29 STD

0022 2556000000-E 846  32 LF  75.00 2400.00   SHOULDER BERM GUTTER

0023 3030000000-E 862  75 LF  15.00 1125.00   STL BM GUARDRAIL

0024 3150000000-N 862  5 EA  11.00 55.00   ADDIT GUARDRAIL POSTS

0025 3215000000-N 862  4 EA  1375.00 5500.00   GR ANCHOR TYPE III

0026 3270000000-N SP   4 EA  1775.00 7100.00   GR ANCHOR TYPE 350
(350 TL-3)

0027 3649000000-E 876  1 TON 175.00 175.00   RIP RAP, CLASS B

0028 3656000000-E 876  860 SY  4.00 3440.00   GEOTEXTILE FOR DRAINGE

0029 4072000000-E 903  61 LF  5.00 305.00   SUPPORT, 3-LB STL U-CHAN

0030 4096000000-N 904  2 EA  80.00 160.00   SIGN ERECTION, TYPE D

0031 4155000000-N 907  8 EA  1.00 8.00   DISPOSE SIGN SYST U-CHAN

0032 4400000000-E 1110  361 SF  5.00 1805.00   WORK ZONE SIGNS (STAT)

0033 4410000000-E 1110  131 SF  5.25 687.75   WORK ZONE SIGNS (BARR)

0034 4445000000-E 1145  96 LF  16.50 1584.00   BARRICADES (TYPE III)

0035 4810000000-E 1205  6,320 LF  0.40 2528.00   PAINT PVMT MARKINGS 4"

0036 6000000000-E 1605  620 LF  2.40 1488.00   TEMPORARY SILT FENCE

0037 6006000000-E 1610  150 TON 55.00 8250.00   EROS CONTRL STONE CL A

0038 6009000000-E 1610  25 TON 75.00 1875.00   EROS CONTRL STONE CL B

0039 6012000000-E 1610  235 TON 50.00 11750.00   SEDIMENT CONTROL STONE
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GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #178 OVER BUFFALO CREEK ON SR-1484.

PALMETTO INFRASTRUCTURE  INC

GREENVILLE,  SC   

C203397MAY 20 2014

0.074 MI

0040 6015000000-E 1615 1.5 ACR 1850.00 2775.00   TEMPORARY MULCHING

0041 6018000000-E 1620  100 LB  6.00 600.00   SEED FOR TEMP SEEDING

0042 6021000000-E 1620 0.5 TON 1700.00 850.00   FERT FOR TEMP SEEDING

0043 6024000000-E 1622  100 LF  12.00 1200.00   TEMPORARY SLOPE DRAINS

0044 6029000000-E SP   300 LF  2.00 600.00   SAFETY FENCE

0045 6036000000-E 1631  2,000 SY  2.00 4000.00   MATTING FOR EROS CONTROL

0046 6037000000-E SP   260 SY  8.00 2080.00   COIR FIBER MAT

0047 6042000000-E 1632  455 LF  6.00 2730.00   1/4" HARDWARE CLOTH

0048 6070000000-N 1639  6 EA  800.00 4800.00   SPECIAL STILLING BASINS

0049 6071010000-E SP   45 LF  14.00 630.00   WATTLE

0050 6071020000-E SP   15 LB  12.00 180.00   POLYACRYLAMIDE (PAM)

0051 6084000000-E 1660 1.5 ACR 2450.00 3675.00   SEEDING AND MULCHING

0052 6087000000-E 1660 0.6 ACR 150.00 90.00   MOWING

0053 6090000000-E 1661  50 LB  7.00 350.00   SEED FOR REPAIR SEEDING

0054 6093000000-E 1661 0.25 TON 2000.00 500.00   FERT FOR REPAIR SEEDING

0055 6096000000-E 1662  50 LB  7.00 350.00   SEED FOR SUPP SEEDING

0056 6108000000-E 1665 0.75 TON 1800.00 1350.00   FERTILIZER TOPDRESSING

0057 6114500000-N 1667  10 MHR 55.00 550.00   SPECIALIZED HAND MOWING

0058 6117000000-N SP   18 EA  200.00 3600.00   RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0059 8035000000-N 402 Lump Sum 45000.00   REMV EXIST STR **********
(15+64.50-L-)

0060 8105520000-E 411 23.5 LF  1400.00 32900.00   3'-0" DRILLD PIER IN SOIL

0061 8105620000-E 411  20 LF  2200.00 44000.00   3'-0" DRILLD PIER NO SOIL

0062 8111200000-E 411  18 LF  400.00 7200.00   PERM STL CASING FOR 3' PIER

0063 8112730000-N 450  1 EA  4500.00 4500.00   PDA TESTING

0064 8115000000-N 411  1 EA  6000.00 6000.00   CSL TESTING

0065 8121000000-N 412 Lump Sum 20000.00   UNCL STR EXCAV STA *****
(15+64.50-L-)

0066 8182000000-E 420 56.3 CY  1000.00 56300.00   CLASS A CONCRETE (BRIDGE)

0067 8210000000-N 422 Lump Sum 20000.00   BRG APPR SLAB ***********
(15+64.50-L-)

0068 8217000000-E 425  13,376 LB  1.50 20064.00   REINF STEEL (BRIDGE)

0069 8238000000-E 425  1,179 LB  2.00 2358.00   SPIRAL COL REINF STL BRG

0070 8364000000-E 450  125 LF  90.00 11250.00   HP12X53 PILES

0071 8391000000-N 450  10 EA  250.00 2500.00   STEEL PILE POINTS

0072 8505000000-E 460 230.25 LF  90.00 20722.50   VERT CONC BARRIER RAIL

0073 8608000000-E 876  370 TON 65.00 24050.00   RIP RAP II (2'-0")

0074 8622000000-E 876  410 SY  5.00 2050.00   GEOTEXTILE FOR DRAINAGE

0075 8657000000-N 430 Lump Sum 7500.00   ELASTOMERIC BEARINGS

0076 8762000000-E 430  450 LF  130.00 58500.00   3'-0"X 1'-9"PRESTR SLABS



JUN 05, 2014 03:35 PM

TIP NO B-5164 2:00 PM 6 /  6 008

MOORE

42340.3.FD1

FED AID NO BRZ-1484(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #178 OVER BUFFALO CREEK ON SR-1484.

PALMETTO INFRASTRUCTURE  INC

GREENVILLE,  SC   

C203397MAY 20 2014

0.074 MI

0077 8763000000-E 430  700 LF  145.00 101500.00   3'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 739284.25   CONTRACT TOTAL

 

    SUB-TOTAL 252889.75   ROADWAY ITEMS

    SUB-TOTAL 486394.50   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  583107.85   TCB BUILDERS, LLC

     2  638298.05   R.E. BURNS & SONS CO., INC.

     3  702161.26   S. T. WOOTEN CORPORATION

     4  739284.25   PALMETTO INFRASTRUCTURE  INC



JUN 05, 2014 03:35 PM

TIP NO 2:00 PM 1 /  4 009

MECKLENBURG

10CR.10601.92,  10CR.10601.98,  10CR.20601.180,  10CR.20601.182,
10CR.20601.184,  10CR.20601.185,  10CR.20601.186,
10CR.20601.187,  10CR.20601.188,  10CR.20601.189,
10CR.20601.190,  10CR.20601.191,  10CR.20601.196,
10CR.20601.197,  10CR.20601.198,  10CR.20601.201,
10CR.20601.202,  10CR.20601.203,  10CR.20601.204FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

1 SECTION OF NC-24 WB, 1 SECTION OF NC-115 AND 17 SECTIONS OF SECONDARY ROADS.

FEREBEE CORPORATION

CHARLOTTE,  NC

BLYTHE BROTHERS ASPHALT CO
LLC

THE LANE CONSTRUCTION CORP

CHARLOTTE,  NC CHESHIRE,  CT

C203557MAY 20 2014

14.649 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 45000.00 60000.00  135000.00MOBILIZATION

0002 0001000000-E 200 Lump Sum 2500.00 3300.00  5000.00CLEARING & GRUBBING

0003 0106000000-E 230  1,258 CY  20.00 25160.00 32.00 40256.00 35.00  44030.00BORROW EXCAVATION

0004 1220000000-E 545  620 TON 10.00 6200.00 22.00 13640.00 32.00  19840.00INCIDENTAL STONE BASE

0005 1243000000-E SP  1.5 SMI 3500.00 5250.00 5700.00 8550.00 15000.00  22500.00SHOULDER CONSTRUCTION

0006 1245000000-E SP  15.64 SMI 3000.00 46920.00 3000.00 46920.00 2450.00  38318.00SHOULDER RECONSTRUCTION

0007 1297000000-E 607  90,706 SY  0.95 86170.70 1.50 136059.00 1.50  136059.00MILL ASP PVMT *****" DTH
(1-1/2")

0008 1308000000-E 607  2,356 SY  2.00 4712.00 7.00 16492.00 6.50  15314.00MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0009 1330000000-E 607  4,697 SY  3.50 16439.50 8.00 37576.00 6.00  28182.00INCIDENTAL MILLING

0010 1491000000-E 610  621 TON 38.50 23908.50 45.00 27945.00 56.00  34776.00ASP CONC BASE CRS B25.0C

0011 1503000000-E 610  138 TON 40.00 5520.00 45.00 6210.00 46.00  6348.00ASP CONC INTR CRS I19.0C

0012 1523000000-E 610  25,199 TON 32.00 806368.00 36.00 907164.00 33.85  852986.15ASP CONC SURF CRS S9.5C

0013 1524000000-E SP   3,110 TON 32.00 99520.00 36.00 111960.00 37.85  117713.50ASP CONC SURF CRS S9.5C LEVEL

0014 1575000000-E 620  1,723 TON 595.00 1025185.00 560.00 964880.00 614.00  1057922.00ASP FOR PLANT MIX

0015 1704000000-E SP   2,993 TON 70.00 209510.00 80.00 239440.00 95.00  284335.00PATCHING EXIST PAVEMENT

0016 2600000000-N SP   66 EA  350.00 23100.00 250.00 16500.00 400.00  26400.00RETROFIT EXT CURB RAMP

0017 2612000000-E 848  435 SY  60.00 26100.00 70.00 30450.00 75.00  32625.006" CONCRETE DRIVEWAY

0018 2815000000-N 858  1 EA  1500.00 1500.00 2000.00 2000.00 900.00  900.00ADJ DROP INLETS

0019 2830000000-N 858  23 EA  400.00 9200.00 425.00 9775.00 500.00  11500.00ADJ MANHOLES

0020 2845000000-N 858  14 EA  400.00 5600.00 275.00 3850.00 550.00  7700.00ADJ METER OR VALVE BOXES

0021 4413000000-E SP  1,211.6 SF  3.90 4725.24 4.00 4846.40 3.90  4725.24WORK ZONE ADV/GEN WARN SIGN

0022 4457000000-N SP  Lump Sum 55000.00 58000.00  135000.00TEMP TRAFFIC CONTROL

0023 4510000000-N SP   320 HR  40.00 12800.00 35.00 11200.00 45.00  14400.00LAW ENFORCEMENT

0024 4685000000-E 1205  101,585 LF  0.62 62982.70 0.62 62982.70 0.62  62982.70THERMO PVT MKG LINES 4"90

0025 4686000000-E 1205  141,795 LF  0.66 93584.70 0.66 93584.70 0.66  93584.70THERMO PVT MKG LINES 4"120

0026 4695000000-E 1205  3,838 LF  2.00 7676.00 2.00 7676.00 2.00  7676.00THERMO PVT MKG LINES 8"90 MILS

0027 4697000000-E 1205  2,175 LF  2.10 4567.50 2.10 4567.50 2.10  4567.50THERMO PVT MKG LINE 8"120 MILS

0028 4700000000-E 1205  868 LF  2.50 2170.00 2.50 2170.00 2.50  2170.0012"WIDE THERMO 90 MILS

0029 4705000000-E 1205  50 LF  6.00 300.00 6.00 300.00 6.00  300.00THERMO LINES 16" 120MILS

0030 4710000000-E 1205  1,430 LF  7.00 10010.00 7.00 10010.00 7.00  10010.0024"WIDE THERMO 120 MILS

0031 4721000000-E 1205  45 EA  150.00 6750.00 150.00 6750.00 150.00  6750.00THERMO PVT MKG CHARACTER 120

0032 4725000000-E 1205  253 EA  150.00 37950.00 150.00 37950.00 150.00  37950.00THERMO PVT SYMBOL 90MILS

0033 4810000000-E 1205  31,807 LF  0.32 10178.24 0.32 10178.24 0.32  10178.24PAINT PVMT MARKINGS 4"

0034 4820000000-E 1205  2,931 LF  0.64 1875.84 0.64 1875.84 0.64  1875.84PAINT PVMT MARKINGS 8"

0035 4825000000-E 1205  81 LF  2.00 162.00 2.00 162.00 2.00  162.00PAINT PVMT MARKINGS 12"

0036 4835000000-E 1205  1,117 LF  3.00 3351.00 3.00 3351.00 3.00  3351.00PAINT PVT MKG LINES 24"

0037 4840000000-N 1205  26 EA  80.00 2080.00 80.00 2080.00 80.00  2080.00PAINT PVT MKG CHARACTER

0038 4845000000-N 1205  161 EA  85.00 13685.00 85.00 13685.00 85.00  13685.00PAINT PVT MKG SYMBOL

0039 4900000000-N 1251  1,983 EA  5.00 9915.00 5.00 9915.00 5.00  9915.00PERM RAISED PVMT MARKERS



JUN 05, 2014 03:35 PM

TIP NO 2:00 PM 2 /  4 009

MECKLENBURG

10CR.10601.92,  10CR.10601.98,  10CR.20601.180,  10CR.20601.182,
10CR.20601.184,  10CR.20601.185,  10CR.20601.186,
10CR.20601.187,  10CR.20601.188,  10CR.20601.189,
10CR.20601.190,  10CR.20601.191,  10CR.20601.196,
10CR.20601.197,  10CR.20601.198,  10CR.20601.201,
10CR.20601.202,  10CR.20601.203,  10CR.20601.204FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

1 SECTION OF NC-24 WB, 1 SECTION OF NC-115 AND 17 SECTIONS OF SECONDARY ROADS.

FEREBEE CORPORATION

CHARLOTTE,  NC

BLYTHE BROTHERS ASPHALT CO
LLC

THE LANE CONSTRUCTION CORP

CHARLOTTE,  NC CHESHIRE,  CT

C203557MAY 20 2014

14.649 MI

0040 5255000000-N 1413 Lump Sum 5000.00 7500.00  6500.00PORTABLE LIGHTING

0041 6000000000-E 1605  2,199 LF  1.65 3628.35 1.50 3298.50 1.45  3188.55TEMPORARY SILT FENCE

0042 6009000000-E 1610  294 TON 30.00 8820.00 33.00 9702.00 30.00  8820.00EROS CONTRL STONE CL B

0043 6012000000-E 1610  152 TON 30.00 4560.00 33.00 5016.00 30.00  4560.00SEDIMENT CONTROL STONE

0044 6071010000-E SP   466 LF  4.35 2027.10 5.00 2330.00 4.55  2120.30WATTLE

0045 6071020000-E SP   19 LB  25.00 475.00 50.00 950.00 25.00  475.00POLYACRYLAMIDE (PAM)

 

    TOTAL 2838137.37 TOTAL 3053047.88 TOTAL  3324475.72CONTRACT TOTAL

 

    SUB-TOTAL 2838137.37 SUB-TOTAL 3053047.88 SUB-TOTAL  3324475.72ROADWAY ITEMS



JUN 05, 2014 03:35 PM

TIP NO 2:00 PM 3 /  4 009

MECKLENBURG

10CR.10601.92,  10CR.10601.98,  10CR.20601.180,  10CR.20601.182,
10CR.20601.184,  10CR.20601.185,  10CR.20601.186,
10CR.20601.187,  10CR.20601.188,  10CR.20601.189,
10CR.20601.190,  10CR.20601.191,  10CR.20601.196,
10CR.20601.197,  10CR.20601.198,  10CR.20601.201,
10CR.20601.202,  10CR.20601.203,  10CR.20601.204FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

1 SECTION OF NC-24 WB, 1 SECTION OF NC-115 AND 17 SECTIONS OF SECONDARY ROADS.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC   

C203557MAY 20 2014

14.649 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 168000.00   MOBILIZATION

0002 0001000000-E 200 Lump Sum 15000.00   CLEARING & GRUBBING

0003 0106000000-E 230  1,258 CY  31.00 38998.00   BORROW EXCAVATION

0004 1220000000-E 545  620 TON 35.00 21700.00   INCIDENTAL STONE BASE

0005 1243000000-E SP  1.5 SMI 4800.00 7200.00   SHOULDER CONSTRUCTION

0006 1245000000-E SP  15.64 SMI 3200.00 50048.00   SHOULDER RECONSTRUCTION

0007 1297000000-E 607  90,706 SY  1.65 149664.90   MILL ASP PVMT *****" DTH
(1-1/2")

0008 1308000000-E 607  2,356 SY  9.00 21204.00   MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0009 1330000000-E 607  4,697 SY  9.00 42273.00   INCIDENTAL MILLING

0010 1491000000-E 610  621 TON 55.00 34155.00   ASP CONC BASE CRS B25.0C

0011 1503000000-E 610  138 TON 38.00 5244.00   ASP CONC INTR CRS I19.0C

0012 1523000000-E 610  25,199 TON 42.60 1073477.40   ASP CONC SURF CRS S9.5C

0013 1524000000-E SP   3,110 TON 48.25 150057.50   ASP CONC SURF CRS S9.5C LEVEL

0014 1575000000-E 620  1,723 TON 600.00 1033800.00   ASP FOR PLANT MIX

0015 1704000000-E SP   2,993 TON 90.00 269370.00   PATCHING EXIST PAVEMENT

0016 2600000000-N SP   66 EA  485.00 32010.00   RETROFIT EXT CURB RAMP

0017 2612000000-E 848  435 SY  97.00 42195.00   6" CONCRETE DRIVEWAY

0018 2815000000-N 858  1 EA  950.00 950.00   ADJ DROP INLETS

0019 2830000000-N 858  23 EA  595.00 13685.00   ADJ MANHOLES

0020 2845000000-N 858  14 EA  585.00 8190.00   ADJ METER OR VALVE BOXES

0021 4413000000-E SP  1,211.6 SF  3.90 4725.24   WORK ZONE ADV/GEN WARN SIGN

0022 4457000000-N SP  Lump Sum 80000.00   TEMP TRAFFIC CONTROL

0023 4510000000-N SP   320 HR  50.00 16000.00   LAW ENFORCEMENT

0024 4685000000-E 1205  101,585 LF  0.62 62982.70   THERMO PVT MKG LINES 4"90

0025 4686000000-E 1205  141,795 LF  0.66 93584.70   THERMO PVT MKG LINES 4"120

0026 4695000000-E 1205  3,838 LF  2.00 7676.00   THERMO PVT MKG LINES 8"90 MILS

0027 4697000000-E 1205  2,175 LF  2.10 4567.50   THERMO PVT MKG LINE 8"120 MILS

0028 4700000000-E 1205  868 LF  2.50 2170.00   12"WIDE THERMO 90 MILS

0029 4705000000-E 1205  50 LF  6.00 300.00   THERMO LINES 16" 120MILS

0030 4710000000-E 1205  1,430 LF  7.00 10010.00   24"WIDE THERMO 120 MILS

0031 4721000000-E 1205  45 EA  150.00 6750.00   THERMO PVT MKG CHARACTER 120

0032 4725000000-E 1205  253 EA  150.00 37950.00   THERMO PVT SYMBOL 90MILS

0033 4810000000-E 1205  31,807 LF  0.32 10178.24   PAINT PVMT MARKINGS 4"

0034 4820000000-E 1205  2,931 LF  0.64 1875.84   PAINT PVMT MARKINGS 8"

0035 4825000000-E 1205  81 LF  2.00 162.00   PAINT PVMT MARKINGS 12"

0036 4835000000-E 1205  1,117 LF  3.00 3351.00   PAINT PVT MKG LINES 24"

0037 4840000000-N 1205  26 EA  80.00 2080.00   PAINT PVT MKG CHARACTER

0038 4845000000-N 1205  161 EA  85.00 13685.00   PAINT PVT MKG SYMBOL

0039 4900000000-N 1251  1,983 EA  5.00 9915.00   PERM RAISED PVMT MARKERS



JUN 05, 2014 03:35 PM

TIP NO 2:00 PM 4 /  4 009

MECKLENBURG

10CR.10601.92,  10CR.10601.98,  10CR.20601.180,  10CR.20601.182,
10CR.20601.184,  10CR.20601.185,  10CR.20601.186,
10CR.20601.187,  10CR.20601.188,  10CR.20601.189,
10CR.20601.190,  10CR.20601.191,  10CR.20601.196,
10CR.20601.197,  10CR.20601.198,  10CR.20601.201,
10CR.20601.202,  10CR.20601.203,  10CR.20601.204FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

1 SECTION OF NC-24 WB, 1 SECTION OF NC-115 AND 17 SECTIONS OF SECONDARY ROADS.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC   

C203557MAY 20 2014

14.649 MI

0040 5255000000-N 1413 Lump Sum 6020.00   PORTABLE LIGHTING

0041 6000000000-E 1605  2,199 LF  2.50 5497.50   TEMPORARY SILT FENCE

0042 6009000000-E 1610  294 TON 40.00 11760.00   EROS CONTRL STONE CL B

0043 6012000000-E 1610  152 TON 40.00 6080.00   SEDIMENT CONTROL STONE

0044 6071010000-E SP   466 LF  8.00 3728.00   WATTLE

0045 6071020000-E SP   19 LB  50.00 950.00   POLYACRYLAMIDE (PAM)

 

    TOTAL 3579220.52   CONTRACT TOTAL

 

    SUB-TOTAL 3579220.52   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2838137.37   FEREBEE CORPORATION

     2  3053047.88   BLYTHE BROTHERS ASPHALT CO LLC

     3  3324475.72   THE LANE CONSTRUCTION CORP

     4  3579220.52   BLYTHE CONSTRUCTION, INC.



JUN 05, 2014 03:35 PM

TIP NO 2:00 PM 1 /  4 010

MECKLENBURG

10CR.10601.93,  10CR.10601.94,  10CR.10601.95,  10CR.10601.96,
10CR.10601.97,  10CR.20601.181,  10CR.20601.183,
10CR.20601.192,  10CR.20601.193,  10CR.20601.194,
10CR.20601.195,  10CR.20601.199,  10CR.20601.200

FED AID NO STATE FUNDED

MILLING, RESURFACING, SHOULDER RECONSTR & SHOULDER CONSTR.

5 SECTIONS OF NC-51 AND 8 SECTIONS OF SECONDARY ROADS.

J. T. RUSSELL & SONS, INC.

ALBEMARLE,  NC

BOGGS PAVING, INC. BLYTHE BROTHERS ASPHALT CO
LLC

MONROE,  NC CHARLOTTE,  NC

C203556MAY 20 2014

15.366 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 75000.00 155000.00  143000.00MOBILIZATION

0002 0106000000-E 230  1,663 CY  25.00 41575.00 9.25 15382.75 32.00  53216.00BORROW EXCAVATION

0003 0318000000-E 300  20 TON 35.00 700.00 19.00 380.00 35.00  700.00FND CONDIT MATL MINOR STRS

0004 0366000000-E 310  154 LF  45.00 6930.00 34.00 5236.00 60.00  9240.0015" RC PIPE CULV III

0005 1220000000-E 545  905 TON 1.00 905.00 33.00 29865.00 22.00  19910.00INCIDENTAL STONE BASE

0006 1243000000-E SP  0.56 SMI 3730.00 2088.80 2900.00 1624.00 5700.00  3192.00SHOULDER CONSTRUCTION

0007 1245000000-E SP  22.04 SMI 2050.00 45182.00 2850.00 62814.00 3000.00  66120.00SHOULDER RECONSTRUCTION

0008 1297000000-E 607  54,127 SY  1.25 67658.75 1.35 73071.45 1.50  81190.50MILL ASP PVMT *****" DTH
(1-1/2")

0009 1308000000-E 607  5,308 SY  2.50 13270.00 2.40 12739.20 7.00  37156.00MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0010 1330000000-E 607  3,023 SY  5.00 15115.00 4.00 12092.00 8.00  24184.00INCIDENTAL MILLING

0011 1491000000-E 610  152 TON 50.46 7669.92 45.00 6840.00 48.00  7296.00ASP CONC BASE CRS B25.0C

0012 1503000000-E 610  145 TON 51.33 7442.85 45.00 6525.00 48.00  6960.00ASP CONC INTR CRS I19.0C

0013 1523000000-E 610  25,530 TON 28.51 727860.30 36.00 919080.00 40.00  1021200.00ASP CONC SURF CRS S9.5C

0014 1524000000-E SP   2,751 TON 37.60 103437.60 39.00 107289.00 40.00  110040.00ASP CONC SURF CRS S9.5C LEVEL

0015 1575000000-E 620  1,698 TON 615.00 1044270.00 555.00 942390.00 560.00  950880.00ASP FOR PLANT MIX

0016 1704000000-E SP   2,845 TON 81.50 231867.50 87.00 247515.00 80.00  227600.00PATCHING EXIST PAVEMENT

0017 2600000000-N SP   55 EA  354.00 19470.00 410.00 22550.00 250.00  13750.00RETROFIT EXT CURB RAMP

0018 2612000000-E 848  3,320 SY  56.00 185920.00 40.50 134460.00 1.00  3320.006" CONCRETE DRIVEWAY

0019 2655000000-E 852  12 SY  71.00 852.00 100.00 1200.00 140.00  1680.005" MONO CONC ISLDS (KEY IN)

0020 2830000000-N 858  28 EA  354.00 9912.00 480.00 13440.00 425.00  11900.00ADJ MANHOLES

0021 2845000000-N 858  7 EA  354.00 2478.00 450.00 3150.00 275.00  1925.00ADJ METER OR VALVE BOXES

0022 4413000000-E SP  1,828.3 SF  4.04 7386.33 3.85 7038.96 4.00  7313.20WORK ZONE ADV/GEN WARN SIGN

0023 4457000000-N SP  Lump Sum 42710.80 50275.00  60000.00TEMP TRAFFIC CONTROL

0024 4510000000-N SP   360 HR  40.00 14400.00 30.00 10800.00 35.00  12600.00LAW ENFORCEMENT

0025 4685000000-E 1205  124,625 LF  0.61 76021.25 0.57 71036.25 0.60  74775.00THERMO PVT MKG LINES 4"90

0026 4686000000-E 1205  146,215 LF  0.66 96501.90 0.61 89191.15 0.65  95039.75THERMO PVT MKG LINES 4"120

0027 4695000000-E 1205  1,813 LF  1.53 2773.89 2.00 3626.00 1.50  2719.50THERMO PVT MKG LINES 8"90 MILS

0028 4697000000-E 1205  926 LF  2.04 1889.04 2.10 1944.60 2.00  1852.00THERMO PVT MKG LINE 8"120 MILS

0029 4700000000-E 1205  3,895 LF  2.55 9932.25 2.50 9737.50 2.50  9737.5012"WIDE THERMO 90 MILS

0030 4705000000-E 1205  100 LF  4.08 408.00 6.00 600.00 4.00  400.00THERMO LINES 16" 120MILS

0031 4710000000-E 1205  1,159 LF  4.59 5319.81 7.00 8113.00 4.50  5215.5024"WIDE THERMO 120 MILS

0032 4721000000-E 1205  46 EA  153.00 7038.00 150.00 6900.00 150.00  6900.00THERMO PVT MKG CHARACTER 120

0033 4725000000-E 1205  132 EA  71.40 9424.80 150.00 19800.00 70.00  9240.00THERMO PVT SYMBOL 90MILS

0034 4810000000-E 1205  5,751 LF  0.26 1495.26 0.45 2587.95 0.25  1437.75PAINT PVMT MARKINGS 4"

0035 4820000000-E 1205  180 LF  0.51 91.80 2.50 450.00 0.50  90.00PAINT PVMT MARKINGS 8"

0036 4830000000-E 1205  100 LF  1.02 102.00 5.00 500.00 1.00  100.00PAINT PVT MKGS LINES 16"

0037 4835000000-E 1205  368 LF  2.04 750.72 7.25 2668.00 2.00  736.00PAINT PVT MKG LINES 24"

0038 4840000000-N 1205  4 EA  30.60 122.40 75.00 300.00 30.00  120.00PAINT PVT MKG CHARACTER

0039 4845000000-N 1205  11 EA  20.40 224.40 75.00 825.00 20.00  220.00PAINT PVT MKG SYMBOL



JUN 05, 2014 03:35 PM

TIP NO 2:00 PM 2 /  4 010

MECKLENBURG

10CR.10601.93,  10CR.10601.94,  10CR.10601.95,  10CR.10601.96,
10CR.10601.97,  10CR.20601.181,  10CR.20601.183,
10CR.20601.192,  10CR.20601.193,  10CR.20601.194,
10CR.20601.195,  10CR.20601.199,  10CR.20601.200

FED AID NO STATE FUNDED

MILLING, RESURFACING, SHOULDER RECONSTR & SHOULDER CONSTR.

5 SECTIONS OF NC-51 AND 8 SECTIONS OF SECONDARY ROADS.

J. T. RUSSELL & SONS, INC.

ALBEMARLE,  NC

BOGGS PAVING, INC. BLYTHE BROTHERS ASPHALT CO
LLC

MONROE,  NC CHARLOTTE,  NC

C203556MAY 20 2014

15.366 MI

0040 4900000000-N 1251  1,650 EA  4.08 6732.00 5.00 8250.00 4.00  6600.00PERM RAISED PVMT MARKERS

0041 5255000000-N 1413 Lump Sum 10000.00 17000.00  7500.00PORTABLE LIGHTING

0042 6000000000-E 1605  2,549 LF  3.25 8284.25 1.44 3670.56 1.50  3823.50TEMPORARY SILT FENCE

0043 6009000000-E 1610  340 TON 35.00 11900.00 45.00 15300.00 33.00  11220.00EROS CONTRL STONE CL B

0044 6012000000-E 1610  190 TON 35.00 6650.00 45.00 8550.00 33.00  6270.00SEDIMENT CONTROL STONE

0045 6071010000-E SP   559 LF  4.57 2554.63 4.53 2532.27 5.00  2795.00WATTLE

0046 6071020000-E SP   13 LB  125.00 1625.00 35.00 455.00 50.00  650.00POLYACRYLAMIDE (PAM)

 

    TOTAL 2933943.25 TOTAL 3114794.64 TOTAL  3121814.20CONTRACT TOTAL

 

    SUB-TOTAL 2933943.25 SUB-TOTAL 3114794.64 SUB-TOTAL  3121814.20ROADWAY ITEMS



JUN 05, 2014 03:35 PM

TIP NO 2:00 PM 3 /  4 010

MECKLENBURG

10CR.10601.93,  10CR.10601.94,  10CR.10601.95,  10CR.10601.96,
10CR.10601.97,  10CR.20601.181,  10CR.20601.183,
10CR.20601.192,  10CR.20601.193,  10CR.20601.194,
10CR.20601.195,  10CR.20601.199,  10CR.20601.200

FED AID NO STATE FUNDED

MILLING, RESURFACING, SHOULDER RECONSTR & SHOULDER CONSTR.

5 SECTIONS OF NC-51 AND 8 SECTIONS OF SECONDARY ROADS.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

THE LANE CONSTRUCTION CORP

CHESHIRE,  CT  

C203556MAY 20 2014

15.366 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 80000.00 175000.00  MOBILIZATION

0002 0106000000-E 230  1,663 CY  28.00 46564.00 29.25 48642.75  BORROW EXCAVATION

0003 0318000000-E 300  20 TON 40.00 800.00 120.50 2410.00  FND CONDIT MATL MINOR STRS

0004 0366000000-E 310  154 LF  40.00 6160.00 80.00 12320.00  15" RC PIPE CULV III

0005 1220000000-E 545  905 TON 34.00 30770.00 34.00 30770.00  INCIDENTAL STONE BASE

0006 1243000000-E SP  0.56 SMI 10800.00 6048.00 13500.00 7560.00  SHOULDER CONSTRUCTION

0007 1245000000-E SP  22.04 SMI 3500.00 77140.00 4150.00 91466.00  SHOULDER RECONSTRUCTION

0008 1297000000-E 607  54,127 SY  1.90 102841.30 2.25 121785.75  MILL ASP PVMT *****" DTH
(1-1/2")

0009 1308000000-E 607  5,308 SY  6.55 34767.40 6.00 31848.00  MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0010 1330000000-E 607  3,023 SY  8.70 26300.10 8.00 24184.00  INCIDENTAL MILLING

0011 1491000000-E 610  152 TON 65.00 9880.00 90.00 13680.00  ASP CONC BASE CRS B25.0C

0012 1503000000-E 610  145 TON 45.00 6525.00 49.00 7105.00  ASP CONC INTR CRS I19.0C

0013 1523000000-E 610  25,530 TON 40.00 1021200.00 34.00 868020.00  ASP CONC SURF CRS S9.5C

0014 1524000000-E SP   2,751 TON 42.00 115542.00 45.00 123795.00  ASP CONC SURF CRS S9.5C LEVEL

0015 1575000000-E 620  1,698 TON 590.00 1001820.00 614.00 1042572.00  ASP FOR PLANT MIX

0016 1704000000-E SP   2,845 TON 90.00 256050.00 100.00 284500.00  PATCHING EXIST PAVEMENT

0017 2600000000-N SP   55 EA  485.00 26675.00 500.00 27500.00  RETROFIT EXT CURB RAMP

0018 2612000000-E 848  3,320 SY  40.00 132800.00 55.00 182600.00  6" CONCRETE DRIVEWAY

0019 2655000000-E 852  12 SY  95.00 1140.00 150.00 1800.00  5" MONO CONC ISLDS (KEY IN)

0020 2830000000-N 858  28 EA  595.00 16660.00 590.00 16520.00  ADJ MANHOLES

0021 2845000000-N 858  7 EA  585.00 4095.00 542.50 3797.50  ADJ METER OR VALVE BOXES

0022 4413000000-E SP  1,828.3 SF  3.85 7038.96 3.85 7038.96  WORK ZONE ADV/GEN WARN SIGN

0023 4457000000-N SP  Lump Sum 70500.00 165000.00  TEMP TRAFFIC CONTROL

0024 4510000000-N SP   360 HR  50.00 18000.00 40.00 14400.00  LAW ENFORCEMENT

0025 4685000000-E 1205  124,625 LF  0.60 74775.00 0.60 74775.00  THERMO PVT MKG LINES 4"90

0026 4686000000-E 1205  146,215 LF  0.65 95039.75 0.65 95039.75  THERMO PVT MKG LINES 4"120

0027 4695000000-E 1205  1,813 LF  1.50 2719.50 1.50 2719.50  THERMO PVT MKG LINES 8"90 MILS

0028 4697000000-E 1205  926 LF  2.00 1852.00 2.00 1852.00  THERMO PVT MKG LINE 8"120 MILS

0029 4700000000-E 1205  3,895 LF  2.50 9737.50 2.50 9737.50  12"WIDE THERMO 90 MILS

0030 4705000000-E 1205  100 LF  4.00 400.00 4.00 400.00  THERMO LINES 16" 120MILS

0031 4710000000-E 1205  1,159 LF  4.50 5215.50 4.50 5215.50  24"WIDE THERMO 120 MILS

0032 4721000000-E 1205  46 EA  150.00 6900.00 150.00 6900.00  THERMO PVT MKG CHARACTER 120

0033 4725000000-E 1205  132 EA  70.00 9240.00 70.00 9240.00  THERMO PVT SYMBOL 90MILS

0034 4810000000-E 1205  5,751 LF  0.25 1437.75 0.25 1437.75  PAINT PVMT MARKINGS 4"

0035 4820000000-E 1205  180 LF  0.50 90.00 0.50 90.00  PAINT PVMT MARKINGS 8"

0036 4830000000-E 1205  100 LF  1.00 100.00 1.00 100.00  PAINT PVT MKGS LINES 16"

0037 4835000000-E 1205  368 LF  2.00 736.00 2.00 736.00  PAINT PVT MKG LINES 24"

0038 4840000000-N 1205  4 EA  30.00 120.00 30.00 120.00  PAINT PVT MKG CHARACTER

0039 4845000000-N 1205  11 EA  20.00 220.00 20.00 220.00  PAINT PVT MKG SYMBOL



JUN 05, 2014 03:35 PM

TIP NO 2:00 PM 4 /  4 010

MECKLENBURG

10CR.10601.93,  10CR.10601.94,  10CR.10601.95,  10CR.10601.96,
10CR.10601.97,  10CR.20601.181,  10CR.20601.183,
10CR.20601.192,  10CR.20601.193,  10CR.20601.194,
10CR.20601.195,  10CR.20601.199,  10CR.20601.200

FED AID NO STATE FUNDED

MILLING, RESURFACING, SHOULDER RECONSTR & SHOULDER CONSTR.

5 SECTIONS OF NC-51 AND 8 SECTIONS OF SECONDARY ROADS.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

THE LANE CONSTRUCTION CORP

CHESHIRE,  CT  

C203556MAY 20 2014

15.366 MI

0040 4900000000-N 1251  1,650 EA  4.00 6600.00 4.00 6600.00  PERM RAISED PVMT MARKERS

0041 5255000000-N 1413 Lump Sum 5000.00 7500.00  PORTABLE LIGHTING

0042 6000000000-E 1605  2,549 LF  3.00 7647.00 2.00 5098.00  TEMPORARY SILT FENCE

0043 6009000000-E 1610  340 TON 35.00 11900.00 45.00 15300.00  EROS CONTRL STONE CL B

0044 6012000000-E 1610  190 TON 35.00 6650.00 45.00 8550.00  SEDIMENT CONTROL STONE

0045 6071010000-E SP   559 LF  5.25 2934.75 5.50 3074.50  WATTLE

0046 6071020000-E SP   13 LB  12.00 156.00 16.25 211.25  POLYACRYLAMIDE (PAM)

 

    TOTAL 3348787.51 TOTAL 3559231.71  CONTRACT TOTAL

 

    SUB-TOTAL 3348787.51 SUB-TOTAL 3559231.71  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2933943.25   J. T. RUSSELL & SONS, INC.

     2  3114794.64   BOGGS PAVING, INC.

     3  3121814.20   BLYTHE BROTHERS ASPHALT CO LLC

     4  3348787.51   BLYTHE CONSTRUCTION, INC.

     5  3559231.71   THE LANE CONSTRUCTION CORP



JUN 05, 2014 03:35 PM

TIP NO R-2707AB, R-2707B 2:00 PM 1 /  40 013

CLEVELAND

34497.3.FS4,  34497.3.FS5

FED AID NO NHF-0074(142), NHF-0074(107)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

US-74 FROM EAST OF SR-1161 (PLEASANT RIDGE RD) TO EAST OF NC-226.

E.S. WAGNER COMPANY, LLC -
SOUTH CA

PIEDMONT,  SC

JONES BROTHERS INC. BRANCH HIGHWAYS, INC.

MOUNT JULIET,  TN ROANOKE,  VA

C203547MAY 20 2014

5.050 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1656125.17 1750000.00  1766000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 250000.00 350000.00  283818.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 627298.36 2850000.00  210000.00CLEARING & GRUBBING

0004 0008000000-E 200  5 ACR 5500.00 27500.00 4000.00 20000.00 4950.00  24750.00SUPP CLEARING & GRUBBING

0005 0015000000-N 205  16 EA  750.00 12000.00 2500.00 40000.00 1100.00  17600.00SEALING ABANDONED WELLS

0006 0022000000-E 225  1,896,000 CY  3.36 6370560.00 2.37 4493520.00 2.82  5346720.00UNCLASSIFIED EXCAVATION

0007 0029000000-N SP  Lump Sum 24500.00 20000.00  25000.00REINF BRG APPR **********
(157+75.50 -L- EB)

0008 0029000000-N SP  Lump Sum 24500.00 20000.00  25000.00REINF BRG APPR **********
(157+75.50 -L- WB)

0009 0029000000-N SP  Lump Sum 42350.00 25000.00  25000.00REINF BRG APPR **********
(16+83.14 -Y5-)

0010 0029000000-N SP  Lump Sum 25000.00 30000.00  25000.00REINF BRG APPR **********
(247+79.14 -L- LT)

0011 0029000000-N SP  Lump Sum 28000.00 30000.00  25000.00REINF BRG APPR **********
(248+12.65 -L- RT)

0012 0029000000-N SP  Lump Sum 46000.00 50000.00  25000.00REINF BRG APPR **********
(28+27.06 -Y1-)

0013 0029000000-N SP  Lump Sum 27000.00 30000.00  25000.00REINF BRG APPR **********
(340+47.08 -L- LT)

0014 0029000000-N SP  Lump Sum 30000.00 30000.00  25000.00REINF BRG APPR **********
(340+93.21 -L- RT)

0015 0036000000-E 225  11,250 CY  4.42 49725.00 4.20 47250.00 8.50  95625.00UNDERCUT EXCAVATION

0016 0106000000-E 230  515,000 CY  0.01 5150.00 3.90 2008500.00 4.89  2518350.00BORROW EXCAVATION

0017 0134000000-E 240  16,504 CY  1.00 16504.00 5.00 82520.00 10.00  165040.00DRAINAGE DITCH EXCAVATION

0018 0141000000-E 240  3,290 LF  2.59 8521.10 3.00 9870.00 4.00  13160.00BERM DITCH CONSTRUCTION

0019 0156000000-E 250  2,750 SY  4.00 11000.00 5.00 13750.00 3.00  8250.00REMOVAL OF EXT ASPHALT PVMT

0020 0163000000-E 250  440 SY  6.40 2816.00 8.00 3520.00 12.00  5280.00REMOVAL OF EXT CONC PVMT

0021 0177000000-E 250  1,900 SY  1.64 3116.00 2.00 3800.00 0.85  1615.00BREAKING OF EXT ASPH PVMT

0022 0192000000-N 260  60 HR  250.00 15000.00 300.00 18000.00 200.00  12000.00PROOF ROLLING

0023 0194000000-E SP   4,500 CY  25.00 112500.00 32.00 144000.00 35.91  161595.00SELECT GRANULAR MATL, CLASS III

0024 0195000000-E 265  1,500 CY  25.00 37500.00 32.00 48000.00 30.44  45660.00SELECT GRANULAR MATERIAL

0025 0196000000-E 270  17,100 SY  1.40 23940.00 1.50 25650.00 0.72  12312.00GEOTEXTILE SOIL STABILIZATION

0026 0318000000-E 300  4,708 TON 19.00 89452.00 32.00 150656.00 29.00  136532.00FND CONDIT MATL MINOR STRS

0027 0320000000-E 300  24,541 SY  1.32 32394.12 2.10 51536.10 2.00  49082.00FND CONDIT GEOTEXTILE

0028 0342000000-E 310  136 LF  94.00 12784.00 60.00 8160.00 115.00  15640.00**" SIDE DRAIN PIPE
(36")

0029 0342000000-E 310  20 LF  165.00 3300.00 92.00 1840.00 246.00  4920.00**" SIDE DRAIN PIPE
(48")

0030 0343000000-E 310  3,100 LF  40.00 124000.00 24.50 75950.00 26.01  80631.0015" SIDE DRAIN PIPE

0031 0344000000-E 310  1,182 LF  43.00 50826.00 28.00 33096.00 37.00  43734.0018" SIDE DRAIN PIPE

0032 0345000000-E 310  1,124 LF  56.00 62944.00 37.00 41588.00 44.00  49456.0024" SIDE DRAIN PIPE

0033 0348000000-E 310  59 EA  440.00 25960.00 225.00 13275.00 40.00  2360.00**" SIDE DRAIN PIPE ELBOW
(15")

0034 0348000000-E 310  9 EA  530.00 4770.00 300.00 2700.00 55.00  495.00**" SIDE DRAIN PIPE ELBOW
(18")



JUN 05, 2014 03:35 PM

TIP NO R-2707AB, R-2707B 2:00 PM 2 /  40 013

CLEVELAND

34497.3.FS4,  34497.3.FS5

FED AID NO NHF-0074(142), NHF-0074(107)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

US-74 FROM EAST OF SR-1161 (PLEASANT RIDGE RD) TO EAST OF NC-226.

E.S. WAGNER COMPANY, LLC -
SOUTH CA

PIEDMONT,  SC

JONES BROTHERS INC. BRANCH HIGHWAYS, INC.

MOUNT JULIET,  TN ROANOKE,  VA

C203547MAY 20 2014

5.050 MI

0035 0348000000-E 310  10 EA  700.00 7000.00 475.00 4750.00 80.00  800.00**" SIDE DRAIN PIPE ELBOW
(24")

0036 0348000000-E 310  2 EA  710.00 1420.00 1000.00 2000.00 130.00  260.00**" SIDE DRAIN PIPE ELBOW
(36")

0037 0354000000-E 310  300 LF  45.00 13500.00 35.00 10500.00 44.00  13200.00***" RC PIPE CULV *****
(18", V)

0038 0366000000-E 310  5,604 LF  30.00 168120.00 26.00 145704.00 40.00  224160.0015" RC PIPE CULV III

0039 0372000000-E 310  4,384 LF  34.00 149056.00 31.00 135904.00 40.00  175360.0018" RC PIPE CULV III

0040 0378000000-E 310  2,594 LF  43.00 111542.00 39.00 101166.00 49.00  127106.0024" RC PIPE CULV III

0041 0384000000-E 310  1,048 LF  54.00 56592.00 52.00 54496.00 60.00  62880.0030" RC PIPE CULV III

0042 0390000000-E 310  984 LF  75.00 73800.00 65.00 63960.00 90.00  88560.0036" RC PIPE CULV III

0043 0396000000-E 310  348 LF  95.00 33060.00 85.00 29580.00 110.00  38280.0042" RC PIPE CULV III

0044 0402000000-E 310  100 LF  123.00 12300.00 105.00 10500.00 140.00  14000.0048" RC PIPE CULV III

0045 0448000000-E 310  580 LF  118.00 68440.00 117.00 67860.00 120.00  69600.00***" RCP CULV CLASS IV
(48")

0046 0448000000-E 310  488 LF  150.00 73200.00 154.00 75152.00 150.00  73200.00***" RCP CULV CLASS IV
(54")

0047 0448000000-E 310  964 LF  185.00 178340.00 182.00 175448.00 220.00  212080.00***" RCP CULV CLASS IV
(60")

0048 0448000000-E 310  1,188 LF  230.00 273240.00 229.00 272052.00 260.00  308880.00***" RCP CULV CLASS IV
(66")

0049 0448200000-E 310  1,720 LF  33.00 56760.00 29.00 49880.00 40.00  68800.0015" RCP CULV CLASS IV

0050 0448300000-E 310  376 LF  41.00 15416.00 44.00 16544.00 45.00  16920.0018" RCP CULV CLASS IV

0051 0448400000-E 310  408 LF  52.00 21216.00 58.00 23664.00 52.00  21216.0024" RCP CULV CLASS IV

0052 0448500000-E 310  496 LF  62.00 30752.00 73.00 36208.00 70.00  34720.0030" RCP CULV CLASS IV

0053 0448600000-E 310  676 LF  88.00 59488.00 61.00 41236.00 71.00  47996.0036" RCP CULV CLASS IV

0054 0576000000-E 310  156 LF  88.00 13728.00 61.00 9516.00 72.00  11232.00**" CS PIPE CULV *****"
(36", 0.079")

0055 0576000000-E 310  216 LF  119.00 25704.00 83.00 17928.00 90.00  19440.00**" CS PIPE CULV *****"
(42", 0.109")

0056 0582000000-E 310  332 LF  51.00 16932.00 31.00 10292.00 35.00  11620.0015" CS PIPE CULV 0.064"

0057 0588000000-E 310  184 LF  54.00 9936.00 34.00 6256.00 40.00  7360.0018" CS PIPE CULV 0.064"

0058 0594000000-E 310  256 LF  63.00 16128.00 41.00 10496.00 45.00  11520.0024" CS PIPE CULV 0.064"

0059 0600000000-E 310  128 LF  112.00 14336.00 52.00 6656.00 75.00  9600.0030" CS PIPE CULV 0.079"

0060 0636000000-E 310  5 EA  570.00 2850.00 300.00 1500.00 220.00  1100.00**" CS ELBOW *****" THICK
(15", 0.064")

0061 0974000000-E SP   56 LF  285.00 15960.00 300.00 16800.00 400.00  22400.00**"WLD STL PIPE ***" B RR
(24", 0.312")

0062 0974000000-E SP   56 LF  565.00 31640.00 550.00 30800.00 720.00  40320.00**"WLD STL PIPE ***" B RR
(42", 0.625")

0063 0995000000-E 340  464 LF  12.00 5568.00 10.00 4640.00 17.00  7888.00PIPE REMOVAL

0064 1011000000-N 500 Lump Sum 120000.00 650000.00  700000.00FINE GRADING

0065 1077000000-E SP   80 TON 40.00 3200.00 50.00 4000.00 30.00  2400.00#57 STONE

0066 1099500000-E 505  3,000 CY  8.00 24000.00 5.50 16500.00 8.00  24000.00SHALLOW UNDERCUT

0067 1099700000-E 505  4,500 TON 16.00 72000.00 22.00 99000.00 25.00  112500.00CLASS IV SUBGRD STABILIZATION

0068 1121000000-E 520  27,800 TON 18.85 524030.00 18.00 500400.00 26.00  722800.00AGGREGATE BASE COURSE



JUN 05, 2014 03:35 PM

TIP NO R-2707AB, R-2707B 2:00 PM 3 /  40 013

CLEVELAND

34497.3.FS4,  34497.3.FS5

FED AID NO NHF-0074(142), NHF-0074(107)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

US-74 FROM EAST OF SR-1161 (PLEASANT RIDGE RD) TO EAST OF NC-226.

E.S. WAGNER COMPANY, LLC -
SOUTH CA

PIEDMONT,  SC

JONES BROTHERS INC. BRANCH HIGHWAYS, INC.

MOUNT JULIET,  TN ROANOKE,  VA

C203547MAY 20 2014

5.050 MI

0069 1220000000-E 545  500 TON 25.00 12500.00 28.00 14000.00 25.00  12500.00INCIDENTAL STONE BASE

0070 1275000000-E 600  8,190 GAL 4.02 32923.80 3.35 27436.50 3.35  27436.50PRIME COAT

0071 1489000000-E 610  40 TON 32.16 1286.40 46.00 1840.00 46.00  1840.00ASP CONC BASE CRS B25.0B

0072 1498000000-E 610  6,550 TON 32.16 210648.00 39.00 255450.00 46.00  301300.00ASP CONC INTR CRS I19.0B

0073 1519000000-E 610  9,350 TON 32.16 300696.00 42.00 392700.00 48.00  448800.00ASP CONC SURF CRS S9.5B

0074 1575000000-E 620  880 TON 640.20 563376.00 505.00 444400.00 505.00  444400.00ASP FOR PLANT MIX

0075 1693000000-E 654  311 TON 125.00 38875.00 170.00 52870.00 125.00  38875.00ASPH PLT MIX PVMT REPAIR

0076 2022000000-E 815 1,299.2 CY  18.00 23385.60 15.00 19488.00 15.00  19488.00SUBDRAIN EXCAVATION

0077 2033000000-E 815 873.6 CY  42.00 36691.20 50.00 43680.00 48.00  41932.80SUBDRAIN FINE AGGREGATE

0078 2044000000-E 815  5,200 LF  6.00 31200.00 5.00 26000.00 2.00  10400.006" PERF SUBDRN PIPE

0079 2070000000-N 815  11 EA  220.00 2420.00 350.00 3850.00 625.00  6875.00SUBDRN PIPE OUTLET

0080 2077000000-E 815  66 LF  25.00 1650.00 25.00 1650.00 7.00  462.006" OUTLET PIPE

0081 2190000000-N 828  154 EA  625.00 96250.00 1100.00 169400.00 500.00  77000.00TEMP STL PLT COVER FOR MDS

0082 2209000000-E 838  63 CY  915.00 57645.00 850.00 53550.00 975.00  61425.00ENDWALLS

0083 2220000000-E 838  41 CY  900.00 36900.00 875.00 35875.00 975.00  39975.00REINFORCED ENDWALLS

0084 2253000000-E 840  1 CY  2000.00 2000.00 900.00 900.00 700.00  700.00PIPE COLLARS

0085 2264000000-E 840  1 CY  2000.00 2000.00 900.00 900.00 200.00  200.00PIPE PLUGS

0086 2286000000-N 840  210 EA  1400.00 294000.00 1100.00 231000.00 975.00  204750.00MASNRY DRAINAGE STRUCT

0087 2308000000-E 840  130 LF  200.00 26000.00 275.00 35750.00 200.00  26000.00MASNRY DRAINAGE STRUCT

0088 2354000000-N 840  4 EA  450.00 1800.00 450.00 1800.00 495.00  1980.00FRAME W/GRATE 840.22 STD

0089 2364000000-N 840  2 EA  595.00 1190.00 475.00 950.00 495.00  990.00FRAME W/2GRTS 840.16 STD

0090 2364200000-N 840  3 EA  590.00 1770.00 500.00 1500.00 495.00  1485.00FRAME W/2GRTS 840.20 STD

0091 2365000000-N 840  38 EA  572.00 21736.00 475.00 18050.00 525.00  19950.00FRAME W/2GRTS 840.22 STD

0092 2367000000-N 840  7 EA  590.00 4130.00 475.00 3325.00 525.00  3675.00FRAME W/2GRTS 840.29 STD

0093 2396000000-N 840  2 EA  421.00 842.00 375.00 750.00 525.00  1050.00FRAME W/COVER STD 840.54

0094 2407000000-N 840  2 EA  1800.00 3600.00 1500.00 3000.00 1300.00  2600.00STL FRAM W/ 2 GTR, STD 840.37

0095 2451000000-N 852  5 EA  490.00 2450.00 600.00 3000.00 612.14  3060.70CONC TRANS SECT FOR DROP INLET

0096 2462000000-E SP   1 EA  2900.00 2900.00 2500.00 2500.00 4200.00  4200.00**" SLUICE GATE
(24")

0097 2462000000-E SP   1 EA  4100.00 4100.00 3800.00 3800.00 4800.00  4800.00**" SLUICE GATE
(30")

0098 2462000000-E SP   2 EA  5000.00 10000.00 4750.00 9500.00 4800.00  9600.00**" SLUICE GATE
(36")

0099 2462000000-E SP   1 EA  7800.00 7800.00 7400.00 7400.00 4800.00  4800.00**" SLUICE GATE
(42")

0100 2462000000-E SP   1 EA  9800.00 9800.00 9700.00 9700.00 4800.00  4800.00**" SLUICE GATE
(48")

0101 2549000000-E 846  380 LF  54.99 20896.20 25.00 9500.00 17.14  6513.202'-6" CONC CURB & GUTTER

0102 2556000000-E 846  2,870 LF  21.71 62307.70 18.50 53095.00 18.00  51660.00SHOULDER BERM GUTTER

0103 2612000000-E 848  60 SY  49.49 2969.40 38.00 2280.00 40.81  2448.606" CONCRETE DRIVEWAY

0104 2619000000-E 850  40 SY  36.64 1465.60 50.00 2000.00 42.85  1714.004" CONCRETE PAVED DITCH

0105 2647000000-E 852  2,780 SY  35.55 98829.00 33.00 91740.00 49.00  136220.005" MONO CONC ISLANDS (SURF MTD)

0106 3030000000-E 862 6,212.5 LF  13.09 81321.63 13.10 81383.75 15.00  93187.50STL BM GUARDRAIL
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0107 3045000000-E 862 137.5 LF  14.00 1925.00 14.00 1925.00 14.00  1925.00SBGR SHOP CURVED

0108 3150000000-N 862  20 EA  18.00 360.00 30.00 600.00 18.00  360.00ADDIT GUARDRAIL POSTS

0109 3195000000-N 862  3 EA  600.00 1800.00 300.00 900.00 600.00  1800.00GR ANCHOR TYPE AT-1

0110 3270000000-N SP   9 EA  1875.00 16875.00 1950.00 17550.00 1875.00  16875.00GR ANCHOR TYPE 350

0111 3317000000-N 862  6 EA  1600.00 9600.00 1550.00 9300.00 1600.00  9600.00GR ANCHOR TYPE B-77

0112 3380000000-E 862  775 LF  7.50 5812.50 6.00 4650.00 7.50  5812.50TEMP STL BM GUARDRAIL

0113 3389100000-N SP   4 EA  1000.00 4000.00 400.00 1600.00 1000.00  4000.00TEMP GDRL ANCH UNITS 350

0114 3503000000-E 866  58,610 LF  1.99 116633.90 1.99 116633.90 2.00  117220.00WOVEN WIRE FENCE 47" FAB

0115 3509000000-E 866  3,735 EA  14.00 52290.00 14.00 52290.00 14.00  52290.004" TIMBER POSTS 7'-6"LONG

0116 3515000000-E 866  860 EA  20.00 17200.00 20.00 17200.00 20.00  17200.005" TIMBER POSTS 8'-0"LONG

0117 3557000000-E 866  1,000 LF  0.10 100.00 0.10 100.00 0.10  100.00ADDITIONAL BARBED WIRE

0118 3628000000-E 876  2,475 TON 41.00 101475.00 30.00 74250.00 52.00  128700.00RIP RAP, CLASS I

0119 3635000000-E 876  4,765 TON 42.00 200130.00 30.00 142950.00 57.00  271605.00RIP RAP, CLASS II

0120 3649000000-E 876  5,651 TON 40.00 226040.00 30.00 169530.00 52.00  293852.00RIP RAP, CLASS B

0121 3656000000-E 876  27,786 SY  2.26 62796.36 1.50 41679.00 2.00  55572.00GEOTEXTILE FOR DRAINGE

0122 3659000000-N SP   3 EA  1597.37 4792.11 2500.00 7500.00 500.00  1500.00PREFORMED SCOUR HOLES

0123 4072000000-E 903  119 LF  5.00 595.00 5.15 612.85 5.15  612.85SUPPORT, 3-LB STL U-CHAN

0124 4102000000-N 904  7 EA  60.00 420.00 65.00 455.00 81.00  567.00SIGN ERECTION, TYPE E

0125 4155000000-N 907  10 EA  1.00 10.00 5.00 50.00 16.00  160.00DISPOSE SIGN SYST U-CHAN

0126 4400000000-E 1110  1,124 SF  3.00 3372.00 10.00 11240.00 5.00  5620.00WORK ZONE SIGNS (STAT)

0127 4405000000-E 1110  352 SF  10.00 3520.00 10.00 3520.00 9.00  3168.00WORK ZONE SIGNS (PORT)

0128 4410000000-E 1110  457 SF  9.80 4478.60 5.00 2285.00 5.00  2285.00WORK ZONE SIGNS (BARR)

0129 4430000000-N 1130  209 EA  56.00 11704.00 50.00 10450.00 54.00  11286.00DRUMS

0130 4435000000-N 1135  71 EA  24.00 1704.00 20.00 1420.00 38.00  2698.00CONES

0131 4445000000-E 1145  812 LF  22.00 17864.00 15.00 12180.00 15.00  12180.00BARRICADES (TYPE III)

0132 4455000000-N 1150  300 DAY 0.01 3.00 225.00 67500.00 303.98  91194.00FLAGGER

0133 4516000000-N 1180  50 EA  42.75 2137.50 30.00 1500.00 35.00  1750.00SKINNY DRUM

0134 4650000000-N 1251  185 EA  19.00 3515.00 8.50 1572.50 20.05  3709.25TEMP RAISED PVMT MRKS

0135 4685000000-E 1205  13,684 LF  0.57 7799.88 0.60 8210.40 1.00  13684.00THERMO PVT MKG LINES 4"90

0136 4686000000-E 1205  11,306 LF  0.61 6896.66 0.63 7122.78 1.00  11306.00THERMO PVT MKG LINES 4"120

0137 4695000000-E 1205  1,013 LF  1.42 1438.46 1.75 1772.75 1.50  1519.50THERMO PVT MKG LINES 8"90 MILS

0138 4710000000-E 1205  42 LF  30.00 1260.00 11.50 483.00 32.00  1344.0024"WIDE THERMO 120 MILS

0139 4725000000-E 1205  4 EA  350.00 1400.00 150.00 600.00 370.00  1480.00THERMO PVT SYMBOL 90MILS

0140 4770000000-E 1205  992 LF  3.25 3224.00 5.35 5307.20 3.45  3422.404" COLD APPL PLSTIC LINES TYPE **
(II)

0141 4780000000-E 1205  112 LF  6.50 728.00 10.50 1176.00 7.00  784.008" COLD APPL PLSTIC LINES TYPE **
(II)

0142 4810000000-E 1205  154,370 LF  0.19 29330.30 0.15 23155.50 0.21  32417.70PAINT PVMT MARKINGS 4"

0143 4835000000-E 1205  212 LF  3.00 636.00 4.75 1007.00 3.20  678.40PAINT PVT MKG LINES 24"

0144 4850000000-E 1205  1,000 LF  3.50 3500.00 0.75 750.00 3.70  3700.00LINE REMOVAL 4" WIDE

0145 4870000000-E 1205  24 LF  5.00 120.00 4.25 102.00 5.30  127.20LINE REMOVAL 24" WIDE
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0146 4900000000-N 1251  6 EA  15.00 90.00 12.50 75.00 15.90  95.40PERM RAISED PVMT MARKERS

0147 4905000000-N 1253  103 EA  34.00 3502.00 42.50 4377.50 35.88  3695.64SNOWPLB PVMT MRKER

0148 5325600000-E 1510  6,618 LF  41.46 274382.28 41.00 271338.00 56.00  370608.006" WATER LINE

0149 5325800000-E 1510  80 LF  138.52 11081.60 137.00 10960.00 90.00  7200.008" WATER LINE

0150 5326200000-E 1510  1,020 LF  80.89 82507.80 80.00 81600.00 80.00  81600.0012" WATER LINE

0151 5326600000-E 1510  2,597 LF  139.53 362359.41 138.00 358386.00 130.00  337610.0016" WATER LINE

0152 5540000000-E 1515  9 EA  1162.79 10465.11 1150.00 10350.00 3500.00  31500.006" VALVE

0153 5558000000-E 1515  3 EA  2290.19 6870.57 2265.00 6795.00 5200.00  15600.0012" VALVE

0154 5558600000-E 1515  6 EA  4287.16 25722.96 4240.00 25440.00 8200.00  49200.0016" VALVE

0155 5589200000-E 1515  1 EA  6622.85 6622.85 6550.00 6550.00 3400.00  3400.002" AIR RELEASE VALVE

0156 5648000000-N 1515  7 EA  1314.46 9201.22 1300.00 9100.00 600.00  4200.00RELOCATE WATER METER

0157 5649000000-N 1515  1 EA  1011.12 1011.12 1000.00 1000.00 600.00  600.00RECONNECT WATER METER

0158 5666000000-E 1515  1 EA  5055.61 5055.61 5000.00 5000.00 5700.00  5700.00FIRE HYDRANT

0159 5672000000-N 1515  5 EA  3134.48 15672.40 3100.00 15500.00 4300.00  21500.00RELOCATE FIRE HYDRANT

0161 5709300000-E 1520  3,035 LF  31.34 95116.90 31.00 94085.00 66.00  200310.006" FORCE MAIN SEWER

0162 5800000000-E 1530  11,378 LF  2.02 22983.56 2.00 22756.00 1.00  11378.00ABANDON 6" UTILITY PIPE

0163 5804000000-E 1530  78 LF  20.22 1577.16 20.00 1560.00 19.00  1482.00ABANDON 12" UTILITY PIPE

0164 5810000000-E 1530  4,392 LF  12.13 53274.96 12.00 52704.00 4.00  17568.00ABANDON 16" UTILITY PIPE

0165 5815000000-N 1530  4 EA  808.90 3235.60 800.00 3200.00 470.00  1880.00REMOVE WATER METER

0166 5815500000-N 1530  2 EA  1011.12 2022.24 1000.00 2000.00 620.00  1240.00REMOVE FIRE HYDRANT

0167 5835000000-E 1540  173 LF  60.67 10495.91 160.00 27680.00 29.00  5017.00**" ENCASEMENT PIPE
(10")

0168 5835600000-E 1540  1,126 LF  67.75 76286.50 67.00 75442.00 68.00  76568.0012" ENCASEMENT PIPE

0169 5836000000-E 1540  154 LF  108.19 16661.26 107.00 16478.00 100.00  15400.0024" ENCASEMENT PIPE

0170 5836200000-E 1540  668 LF  202.22 135082.96 200.00 133600.00 105.00  70140.0030" ENCASEMENT PIPE

0171 5871700000-E 1550  89 LF  278.06 24747.34 275.00 24475.00 170.00  15130.0012" TRENCHLESS INSTALL (IN SOIL)

0172 5871710000-E 1550  89 LF  278.06 24747.34 275.00 24475.00 440.00  39160.0012" TRENCHLESS INSTALL (NOT IN SOIL)

0173 5879200000-E SP   120 LF  17.00 2040.00 20.00 2400.00 15.00  1800.002" GAS LINE

0174 5879600000-E SP   1,390 LF  62.35 86666.50 70.00 97300.00 72.87  101289.306" GAS LINE

0175 5882000000-N SP   2 EA  2022.25 4044.50 2000.00 4000.00 900.00  1800.00GENERIC UTILITY ITEM (EA)
ADJUST WATER VAULT LID

0176 5888000000-E SP   170 LF  100.00 17000.00 110.00 18700.00 114.50  19465.00GENERIC UTILITY ITEM (LF)
10" ENCASEMENT PIPE

0177 6000000000-E 1605  57,000 LF  1.45 82650.00 1.45 82650.00 1.45  82650.00TEMPORARY SILT FENCE

0178 6006000000-E 1610  5,000 TON 32.00 160000.00 31.00 155000.00 39.42  197100.00EROS CONTRL STONE CL A

0179 6009000000-E 1610  13,000 TON 32.00 416000.00 31.00 403000.00 20.00  260000.00EROS CONTRL STONE CL B

0180 6012000000-E 1610  11,900 TON 28.00 333200.00 31.00 368900.00 20.00  238000.00SEDIMENT CONTROL STONE

0181 6015000000-E 1615  155 ACR 850.00 131750.00 620.00 96100.00 850.00  131750.00TEMPORARY MULCHING

0182 6018000000-E 1620  9,700 LB  1.00 9700.00 4.00 38800.00 1.00  9700.00SEED FOR TEMP SEEDING

0183 6021000000-E 1620 36.5 TON 500.00 18250.00 790.00 28835.00 500.00  18250.00FERT FOR TEMP SEEDING

0184 6024000000-E 1622  8,500 LF  13.00 110500.00 11.00 93500.00 17.47  148495.00TEMPORARY SLOPE DRAINS

0185 6029000000-E SP   9,100 LF  1.04 9464.00 1.04 9464.00 1.04  9464.00SAFETY FENCE
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0186 6030000000-E 1630  60,000 CY  2.50 150000.00 1.00 60000.00 4.50  270000.00SILT EXCAVATION

0187 6036000000-E 1631  181,000 SY  1.22 220820.00 1.04 188240.00 1.15  208150.00MATTING FOR EROS CONTROL

0188 6037000000-E SP   8,500 SY  3.00 25500.00 5.40 45900.00 3.00  25500.00COIR FIBER MAT

0189 6038000000-E SP   8,300 SY  4.00 33200.00 4.70 39010.00 4.00  33200.00PERM SOIL REINF MAT

0190 6042000000-E 1632  9,800 LF  2.75 26950.00 2.75 26950.00 2.75  26950.001/4" HARDWARE CLOTH

0191 6045000000-E SP   180 LF  50.00 9000.00 32.00 5760.00 45.00  8100.00**" TEMPORARY PIPE
(24")

0192 6046000000-E 1636  180 LF  55.81 10045.80 75.00 13500.00 2.00  360.00TEMP PIPE FOR STREAM CROSS

0193 6070000000-N 1639  12 EA  324.96 3899.52 1500.00 18000.00 940.00  11280.00SPECIAL STILLING BASINS

0194 6071010000-E SP   25,125 LF  4.70 118087.50 4.03 101253.75 4.05  101756.25WATTLE

0195 6071012000-E SP   150 LF  7.69 1153.50 8.00 1200.00 8.00  1200.00COIR FIBER WATTLE

0196 6071020000-E SP   15,450 LB  7.22 111549.00 7.25 112012.50 7.25  112012.50POLYACRYLAMIDE (PAM)

0197 6071030000-E 1640  16,000 LF  4.25 68000.00 4.25 68000.00 4.25  68000.00COIR FIBER BAFFLE

0198 6071050000-E SP   94 EA  972.18 91384.92 650.00 61100.00 900.00  84600.00**" SKIMMER
(1-1/2")

0199 6071050000-E SP   10 EA  1060.49 10604.90 950.00 9500.00 1000.00  10000.00**" SKIMMER
(2")

0200 6071050000-E SP   6 EA  1174.61 7047.66 1050.00 6300.00 1000.00  6000.00**" SKIMMER
(2-1/2")

0201 6071050000-E SP   1 EA  1401.89 1401.89 1600.00 1600.00 1900.00  1900.00**" SKIMMER
(3")

0202 6084000000-E 1660  265 ACR 1500.00 397500.00 1395.00 369675.00 1500.00  397500.00SEEDING AND MULCHING

0203 6087000000-E 1660  80 ACR 75.00 6000.00 80.00 6400.00 75.00  6000.00MOWING

0204 6090000000-E 1661  1,800 LB  8.00 14400.00 5.20 9360.00 8.00  14400.00SEED FOR REPAIR SEEDING

0205 6093000000-E 1661 7.25 TON 520.00 3770.00 790.00 5727.50 520.00  3770.00FERT FOR REPAIR SEEDING

0206 6096000000-E 1662  4,575 LB  3.00 13725.00 4.00 18300.00 3.00  13725.00SEED FOR SUPP SEEDING

0207 6108000000-E 1665 136.75 TON 525.00 71793.75 800.00 109400.00 525.00  71793.75FERTILIZER TOPDRESSING

0208 6111000000-E SP   350 LF  45.00 15750.00 50.00 17500.00 45.00  15750.00IMPERVIOUS DIKE

0209 6114500000-N 1667  130 MHR 37.94 4932.20 80.00 10400.00 65.00  8450.00SPECIALIZED HAND MOWING

0210 6117000000-N SP   290 EA  87.50 25375.00 82.00 23780.00 100.00  29000.00RESPONSE FOR EROS CONTROL

0211 6123000000-E 1670  14 ACR 1100.00 15400.00 3995.00 55930.00 1100.00  15400.00REFORESTATION

CULVERT ITEMS

0212 8126000000-N 414 Lump Sum 105254.37 50000.00  45000.00CULV EXCAV @ ************
(222+20.43-L-)

0213 8133000000-E 414  559 TON 50.00 27950.00 30.00 16770.00 50.00  27950.00FND CONDIT MAT, BOX CULV

0214 8196000000-E 420 1,395.7 CY  342.00 477329.40 368.00 513617.60 296.50  413825.05CLASS A CONCRETE (CULV)

0215 8245000000-E 425  123,002 LB  1.00 123002.00 0.80 98401.60 2.00  246004.00REINF STEEL (CULVERT)

WALL ITEMS

0216 8801000000-E SP   6,950 SF  80.00 556000.00 70.00 486500.00 72.00  500400.00MSE RETAIN WALL NO **
(1 @ END BENT #1)

0217 8801000000-E SP   4,925 SF  80.00 394000.00 70.00 344750.00 72.00  354600.00MSE RETAIN WALL NO **
(2 @ END BENT #2)
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0218 8091000000-N 410 Lump Sum 2700.00 3000.00  15000.00FND EXCAV B** STA *******
(1, 203+50.35-L-)

0219 8091000000-N 410 Lump Sum 3800.00 3000.00  15000.00FND EXCAV B** STA *******
(1, 247+90.66-L-LT)

0220 8091000000-N 410 Lump Sum 3800.00 3000.00  15000.00FND EXCAV B** STA *******
(1, 247+90.66-L-RT)

0221 8091000000-N 410 Lump Sum 7000.00 52000.00  20000.00FND EXCAV B** STA *******
(1, 354+83.22-L-)

0222 8105500000-E 411 436.35 LF  1150.00 501802.50 1200.00 523620.00 1100.00  479985.00**'-**" DRILLD PIER IN SOIL
(4'-6")

0223 8105600000-E 411  249 LF  1150.00 286350.00 1250.00 311250.00 1100.00  273900.00**'-**" DRILLD PIER NO SOIL
(4'-6")

0224 8111000000-E 411 153.3 LF  41.08 6297.56 40.00 6132.00 315.00  48289.50PERM STL CASING FOR ** PIER
(4'-6")

0225 8112730000-N 450  4 EA  4100.00 16400.00 3162.50 12650.00 3250.00  13000.00PDA TESTING

0226 8113000000-N 411  24 EA  513.47 12323.28 500.00 12000.00 200.00  4800.00SID INSPECTIONS

0227 8114000000-N 411  24 EA  513.47 12323.28 500.00 12000.00 500.00  12000.00SPT TESTING

0228 8115000000-N 411  8 EA  6700.00 53600.00 2450.00 19600.00 1900.00  15200.00CSL TESTING

0229 8147000000-E 420 108,777.2 SF  26.00 2828207.20 24.00 2610652.80 27.70  3013128.44REINF CONCRETE DECK SLAB

0230 8161000000-E 420 111,225.9 SF  0.34 37816.81 0.33 36704.55 0.42  46714.88GROOVING BRIDGE FLOORS

0231 8182000000-E 420 2,097.5 CY  690.00 1447275.00 635.00 1331912.50 850.00  1782875.00CLASS A CONCRETE (BRIDGE)

0232 8210000000-N 422 Lump Sum 31500.00 34000.00  31050.00BRG APPR SLAB ***********
(157+75.50-L-EBL)

0233 8210000000-N 422 Lump Sum 315400.00 34000.00  31050.00BRG APPR SLAB ***********
(157+75.50-L-WBL)

0234 8210000000-N 422 Lump Sum 50000.00 25000.00  20550.00BRG APPR SLAB ***********
(203+50.35-L-)

0235 8210000000-N 422 Lump Sum 39800.00 46000.00  37130.00BRG APPR SLAB ***********
(247+90.66-L-LT)

0236 8210000000-N 422 Lump Sum 39800.00 46000.00  37265.00BRG APPR SLAB ***********
(247+90.66-L-RT)

0237 8210000000-N 422 Lump Sum 38000.00 42000.00  38260.00BRG APPR SLAB ***********
(252+73.29-L-LT)

0238 8210000000-N 422 Lump Sum 40500.00 46000.00  38260.00BRG APPR SLAB ***********
(252+73.29-L-RT)

0239 8210000000-N 422 Lump Sum 34900.00 40000.00  32900.00BRG APPR SLAB ***********
(340+70.00-L-LT)

0240 8210000000-N 422 Lump Sum 34900.00 40000.00  32900.00BRG APPR SLAB ***********
(340+70.00-L-RT)

0241 8210000000-N 422 Lump Sum 50000.00 54000.00  45665.00BRG APPR SLAB ***********
(354+83.22-L-)

0242 8217000000-E 425  433,189 LB  0.87 376874.43 0.87 376874.43 1.10  476507.90REINF STEEL (BRIDGE)

0243 8238000000-E 425  48,961 LB  1.77 86660.97 1.25 61201.25 2.00  97922.00SPIRAL COL REINF STL BRG

0244 8265000000-E 430 7,370.61 LF  184.00 1356192.24 190.00 1400415.90 275.00  2026917.7554" PRESTR CONCRETE GIRDR

0245 8274000000-E 430  713 LF  205.00 146165.00 190.00 135470.00 246.00  175398.0063" MOD PRESTR CONC GIRDR

0246 8277000000-E 430 1,348.91 LF  220.00 296760.20 220.00 296760.20 250.00  337227.5072" MOD PRESTR CONC GIRDR

0247 8280000000-E 440 Lump Sum 1050000.00 1550000.00  1240000.00STRUCTURAL STEEL

0248 8364000000-E 450  7,565 LF  47.60 360094.00 44.50 336642.50 65.00  491725.00HP12X53 PILES
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0249 8384000000-E 450  5,810 LF  62.11 360859.10 63.50 368935.00 70.00  406700.00HP14X73 PILES

0250 8385200000-E 450  1,840 LF  145.00 266800.00 155.00 285200.00 100.00  184000.00PP**X**** GALV STL PILE
(24" X 0.50")

0251 8392000000-N 450  24 EA  162.00 3888.00 500.00 12000.00 200.00  4800.00PIPE PILE PLATES

0252 8393000000-N 450  141 EA  202.00 28482.00 330.00 46530.00 10.00  1410.00PILE REDRIVES

0253 8503000000-E 460 5,133.4 LF  89.00 456872.60 65.00 333671.00 70.00  359338.00CONCRETE BARRIER RAIL

0254 8524000000-E SP   680 LF  98.50 66980.00 118.00 80240.00 98.50  66980.00**" CHAIN LINK FENCE
(72")

0255 8531000000-E 462 4,326.4 SY  69.82 302069.25 40.00 173056.00 60.00  259584.004" SLOPE PROTECTION

0256 8608000000-E 876  5,565 TON 42.00 233730.00 50.00 278250.00 50.00  278250.00RIP RAP II (2'-0")

0257 8622000000-E 876  6,128 SY  1.82 11152.96 4.00 24512.00 4.00  24512.00GEOTEXTILE FOR DRAINAGE

0258 8657000000-N 430 Lump Sum 242000.00 77000.00  60140.00ELASTOMERIC BEARINGS

0259 8692000000-N SP  Lump Sum 25500.00 12000.00  25000.00FOAM JOINT SEALS

0260 8706000000-N SP  Lump Sum 485000.00 480000.00  401000.00EXPANSION JOINT SEALS

0261 8860000000-N SP  Lump Sum 48928.58 65880.00  40000.00GENERIC STRUCTURE ITEM (LS)
APPLICATION OF BRIDGE COATING

 

    TOTAL 33122503.58 TOTAL 35478285.81 TOTAL  36673477.96CONTRACT TOTAL

 

    SUB-TOTAL 19339462.85 SUB-TOTAL 22229086.48 SUB-TOTAL  22028363.94ROADWAY ITEMS

    SUB-TOTAL 733535.77 SUB-TOTAL 678789.20 SUB-TOTAL  732779.05CULVERT ITEMS

    SUB-TOTAL 950000.00 SUB-TOTAL 831250.00 SUB-TOTAL  855000.00WALL ITEMS

    SUB-TOTAL 12099504.96 SUB-TOTAL 11739160.13 SUB-TOTAL  13057334.97STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1850000.00 1925000.00  1963000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 454000.00 250000.00  427212.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 1415500.00 825000.00  2843786.00CLEARING & GRUBBING

0004 0008000000-E 200  5 ACR 5300.00 26500.00 4900.00 24500.00 5165.00  25825.00SUPP CLEARING & GRUBBING

0005 0015000000-N 205  16 EA  2100.00 33600.00 3250.00 52000.00 2100.00  33600.00SEALING ABANDONED WELLS

0006 0022000000-E 225  1,896,000 CY  3.35 6351600.00 3.50 6636000.00 3.16  5991360.00UNCLASSIFIED EXCAVATION

0007 0029000000-N SP  Lump Sum 44300.00 34000.00  27000.00REINF BRG APPR **********
(157+75.50 -L- EB)

0008 0029000000-N SP  Lump Sum 44300.00 34000.00  27000.00REINF BRG APPR **********
(157+75.50 -L- WB)

0009 0029000000-N SP  Lump Sum 44300.00 40000.00  18000.00REINF BRG APPR **********
(16+83.14 -Y5-)

0010 0029000000-N SP  Lump Sum 44300.00 43000.00  34000.00REINF BRG APPR **********
(247+79.14 -L- LT)

0011 0029000000-N SP  Lump Sum 44300.00 43000.00  34000.00REINF BRG APPR **********
(248+12.65 -L- RT)

0012 0029000000-N SP  Lump Sum 71900.00 75000.00  45000.00REINF BRG APPR **********
(28+27.06 -Y1-)

0013 0029000000-N SP  Lump Sum 44300.00 50000.00  28000.00REINF BRG APPR **********
(340+47.08 -L- LT)

0014 0029000000-N SP  Lump Sum 44300.00 50000.00  28000.00REINF BRG APPR **********
(340+93.21 -L- RT)

0015 0036000000-E 225  11,250 CY  1.90 21375.00 10.00 112500.00 6.50  73125.00UNDERCUT EXCAVATION

0016 0106000000-E 230  515,000 CY  2.70 1390500.00 4.25 2188750.00 3.55  1828250.00BORROW EXCAVATION

0017 0134000000-E 240  16,504 CY  3.00 49512.00 6.00 99024.00 5.35  88296.40DRAINAGE DITCH EXCAVATION

0018 0141000000-E 240  3,290 LF  2.00 6580.00 2.55 8389.50 2.15  7073.50BERM DITCH CONSTRUCTION

0019 0156000000-E 250  2,750 SY  4.30 11825.00 4.25 11687.50 4.75  13062.50REMOVAL OF EXT ASPHALT PVMT

0020 0163000000-E 250  440 SY  3.40 1496.00 6.70 2948.00 13.00  5720.00REMOVAL OF EXT CONC PVMT

0021 0177000000-E 250  1,900 SY  0.35 665.00 1.00 1900.00 4.30  8170.00BREAKING OF EXT ASPH PVMT

0022 0192000000-N 260  60 HR  115.00 6900.00 195.00 11700.00 150.00  9000.00PROOF ROLLING

0023 0194000000-E SP   4,500 CY  37.50 168750.00 46.00 207000.00 34.00  153000.00SELECT GRANULAR MATL, CLASS III

0024 0195000000-E 265  1,500 CY  40.00 60000.00 55.00 82500.00 34.00  51000.00SELECT GRANULAR MATERIAL

0025 0196000000-E 270  17,100 SY  2.65 45315.00 2.00 34200.00 2.20  37620.00GEOTEXTILE SOIL STABILIZATION

0026 0318000000-E 300  4,708 TON 19.70 92747.60 50.00 235400.00 26.30  123820.40FND CONDIT MATL MINOR STRS

0027 0320000000-E 300  24,541 SY  5.65 138656.65 2.50 61352.50 2.10  51536.10FND CONDIT GEOTEXTILE

0028 0342000000-E 310  136 LF  90.00 12240.00 68.10 9261.60 84.00  11424.00**" SIDE DRAIN PIPE
(36")

0029 0342000000-E 310  20 LF  169.00 3380.00 97.10 1942.00 158.00  3160.00**" SIDE DRAIN PIPE
(48")

0030 0343000000-E 310  3,100 LF  36.00 111600.00 38.85 120435.00 33.00  102300.0015" SIDE DRAIN PIPE

0031 0344000000-E 310  1,182 LF  39.00 46098.00 43.09 50932.38 36.00  42552.0018" SIDE DRAIN PIPE

0032 0345000000-E 310  1,124 LF  53.00 59572.00 51.06 57391.44 49.00  55076.0024" SIDE DRAIN PIPE

0033 0348000000-E 310  59 EA  395.00 23305.00 452.69 26708.71 316.00  18644.00**" SIDE DRAIN PIPE ELBOW
(15")

0034 0348000000-E 310  9 EA  451.00 4059.00 503.70 4533.30 369.00  3321.00**" SIDE DRAIN PIPE ELBOW
(18")
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0035 0348000000-E 310  10 EA  789.00 7890.00 631.08 6310.80 685.00  6850.00**" SIDE DRAIN PIPE ELBOW
(24")

0036 0348000000-E 310  2 EA  1128.00 2256.00 1011.95 2023.90 950.00  1900.00**" SIDE DRAIN PIPE ELBOW
(36")

0037 0354000000-E 310  300 LF  47.00 14100.00 45.27 13581.00 44.00  13200.00***" RC PIPE CULV *****
(18", V)

0038 0366000000-E 310  5,604 LF  36.00 201744.00 36.45 204265.80 33.00  184932.0015" RC PIPE CULV III

0039 0372000000-E 310  4,384 LF  39.50 173168.00 40.82 178954.88 36.00  157824.0018" RC PIPE CULV III

0040 0378000000-E 310  2,594 LF  47.50 123215.00 52.27 135588.38 43.00  111542.0024" RC PIPE CULV III

0041 0384000000-E 310  1,048 LF  64.00 67072.00 70.07 73433.36 59.00  61832.0030" RC PIPE CULV III

0042 0390000000-E 310  984 LF  79.00 77736.00 88.52 87103.68 73.00  71832.0036" RC PIPE CULV III

0043 0396000000-E 310  348 LF  99.00 34452.00 111.47 38791.56 92.00  32016.0042" RC PIPE CULV III

0044 0402000000-E 310  100 LF  126.00 12600.00 135.12 13512.00 118.00  11800.0048" RC PIPE CULV III

0045 0448000000-E 310  580 LF  145.00 84100.00 193.77 112386.60 136.00  78880.00***" RCP CULV CLASS IV
(48")

0046 0448000000-E 310  488 LF  192.00 93696.00 204.37 99732.56 179.00  87352.00***" RCP CULV CLASS IV
(54")

0047 0448000000-E 310  964 LF  237.00 228468.00 258.28 248981.92 221.00  213044.00***" RCP CULV CLASS IV
(60")

0048 0448000000-E 310  1,188 LF  271.00 321948.00 329.12 390994.56 253.00  300564.00***" RCP CULV CLASS IV
(66")

0049 0448200000-E 310  1,720 LF  38.00 65360.00 42.20 72584.00 35.00  60200.0015" RCP CULV CLASS IV

0050 0448300000-E 310  376 LF  42.00 15792.00 46.09 17329.84 38.00  14288.0018" RCP CULV CLASS IV

0051 0448400000-E 310  408 LF  53.00 21624.00 66.57 27160.56 48.00  19584.0024" RCP CULV CLASS IV

0052 0448500000-E 310  496 LF  70.00 34720.00 83.38 41356.48 64.00  31744.0030" RCP CULV CLASS IV

0053 0448600000-E 310  676 LF  89.00 60164.00 117.55 79463.80 82.00  55432.0036" RCP CULV CLASS IV

0054 0576000000-E 310  156 LF  84.50 13182.00 86.88 13553.28 79.00  12324.00**" CS PIPE CULV *****"
(36", 0.079")

0055 0576000000-E 310  216 LF  119.50 25812.00 115.66 24982.56 112.00  24192.00**" CS PIPE CULV *****"
(42", 0.109")

0056 0582000000-E 310  332 LF  45.00 14940.00 40.30 13379.60 42.00  13944.0015" CS PIPE CULV 0.064"

0057 0588000000-E 310  184 LF  48.50 8924.00 47.11 8668.24 45.00  8280.0018" CS PIPE CULV 0.064"

0058 0594000000-E 310  256 LF  57.50 14720.00 53.40 13670.40 54.00  13824.0024" CS PIPE CULV 0.064"

0059 0600000000-E 310  128 LF  75.50 9664.00 82.30 10534.40 71.00  9088.0030" CS PIPE CULV 0.079"

0060 0636000000-E 310  5 EA  423.00 2115.00 452.69 2263.45 395.00  1975.00**" CS ELBOW *****" THICK
(15", 0.064")

0061 0974000000-E SP   56 LF  266.50 14924.00 240.00 13440.00 342.00  19152.00**"WLD STL PIPE ***" B RR
(24", 0.312")

0062 0974000000-E SP   56 LF  480.00 26880.00 435.00 24360.00 527.00  29512.00**"WLD STL PIPE ***" B RR
(42", 0.625")

0063 0995000000-E 340  464 LF  14.50 6728.00 19.85 9210.40 14.00  6496.00PIPE REMOVAL

0064 1011000000-N 500 Lump Sum 200000.00 285000.00  200000.00FINE GRADING

0065 1077000000-E SP   80 TON 23.00 1840.00 35.00 2800.00 37.00  2960.00#57 STONE

0066 1099500000-E 505  3,000 CY  4.00 12000.00 8.72 26160.00 7.80  23400.00SHALLOW UNDERCUT

0067 1099700000-E 505  4,500 TON 16.00 72000.00 21.35 96075.00 23.00  103500.00CLASS IV SUBGRD STABILIZATION

0068 1121000000-E 520  27,800 TON 18.50 514300.00 23.00 639400.00 23.00  639400.00AGGREGATE BASE COURSE
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0069 1220000000-E 545  500 TON 18.50 9250.00 26.00 13000.00 33.00  16500.00INCIDENTAL STONE BASE

0070 1275000000-E 600  8,190 GAL 3.65 29893.50 3.35 27436.50 3.50  28665.00PRIME COAT

0071 1489000000-E 610  40 TON 51.50 2060.00 75.00 3000.00 48.50  1940.00ASP CONC BASE CRS B25.0B

0072 1498000000-E 610  6,550 TON 43.80 286890.00 39.00 255450.00 41.15  269532.50ASP CONC INTR CRS I19.0B

0073 1519000000-E 610  9,350 TON 46.80 437580.00 42.00 392700.00 44.30  414205.00ASP CONC SURF CRS S9.5B

0074 1575000000-E 620  880 TON 561.00 493680.00 505.00 444400.00 532.00  468160.00ASP FOR PLANT MIX

0075 1693000000-E 654  311 TON 137.00 42607.00 125.00 38875.00 174.00  54114.00ASPH PLT MIX PVMT REPAIR

0076 2022000000-E 815 1,299.2 CY  13.00 16889.60 55.00 71456.00 16.00  20787.20SUBDRAIN EXCAVATION

0077 2033000000-E 815 873.6 CY  58.50 51105.60 90.00 78624.00 53.00  46300.80SUBDRAIN FINE AGGREGATE

0078 2044000000-E 815  5,200 LF  9.00 46800.00 15.00 78000.00 5.30  27560.006" PERF SUBDRN PIPE

0079 2070000000-N 815  11 EA  391.00 4301.00 356.00 3916.00 369.00  4059.00SUBDRN PIPE OUTLET

0080 2077000000-E 815  66 LF  22.00 1452.00 25.00 1650.00 26.00  1716.006" OUTLET PIPE

0081 2190000000-N 828  154 EA  735.00 113190.00 1200.00 184800.00 840.00  129360.00TEMP STL PLT COVER FOR MDS

0082 2209000000-E 838  63 CY  1150.00 72450.00 1250.00 78750.00 840.00  52920.00ENDWALLS

0083 2220000000-E 838  41 CY  1150.00 47150.00 1400.00 57400.00 1250.00  51250.00REINFORCED ENDWALLS

0084 2253000000-E 840  1 CY  1650.00 1650.00 2086.03 2086.03 1897.00  1897.00PIPE COLLARS

0085 2264000000-E 840  1 CY  1650.00 1650.00 2753.95 2753.95 1897.00  1897.00PIPE PLUGS

0086 2286000000-N 840  210 EA  1150.00 241500.00 1725.87 362432.70 1400.00  294000.00MASNRY DRAINAGE STRUCT

0087 2308000000-E 840  130 LF  235.00 30550.00 200.00 26000.00 280.00  36400.00MASNRY DRAINAGE STRUCT

0088 2354000000-N 840  4 EA  582.00 2328.00 495.00 1980.00 474.00  1896.00FRAME W/GRATE 840.22 STD

0089 2364000000-N 840  2 EA  582.00 1164.00 495.00 990.00 630.00  1260.00FRAME W/2GRTS 840.16 STD

0090 2364200000-N 840  3 EA  582.00 1746.00 495.00 1485.00 600.00  1800.00FRAME W/2GRTS 840.20 STD

0091 2365000000-N 840  38 EA  620.00 23560.00 525.00 19950.00 580.00  22040.00FRAME W/2GRTS 840.22 STD

0092 2367000000-N 840  7 EA  620.00 4340.00 525.00 3675.00 590.00  4130.00FRAME W/2GRTS 840.29 STD

0093 2396000000-N 840  2 EA  620.00 1240.00 525.00 1050.00 527.00  1054.00FRAME W/COVER STD 840.54

0094 2407000000-N 840  2 EA  1530.00 3060.00 1300.00 2600.00 1580.00  3160.00STL FRAM W/ 2 GTR, STD 840.37

0095 2451000000-N 852  5 EA  585.00 2925.00 600.00 3000.00 1265.00  6325.00CONC TRANS SECT FOR DROP INLET

0096 2462000000-E SP   1 EA  4950.00 4950.00 4200.00 4200.00 4200.00  4200.00**" SLUICE GATE
(24")

0097 2462000000-E SP   1 EA  5650.00 5650.00 4800.00 4800.00 5300.00  5300.00**" SLUICE GATE
(30")

0098 2462000000-E SP   2 EA  5650.00 11300.00 4800.00 9600.00 6300.00  12600.00**" SLUICE GATE
(36")

0099 2462000000-E SP   1 EA  5650.00 5650.00 4800.00 4800.00 9800.00  9800.00**" SLUICE GATE
(42")

0100 2462000000-E SP   1 EA  5650.00 5650.00 4800.00 4800.00 12000.00  12000.00**" SLUICE GATE
(48")

0101 2549000000-E 846  380 LF  31.00 11780.00 16.80 6384.00 25.00  9500.002'-6" CONC CURB & GUTTER

0102 2556000000-E 846  2,870 LF  21.00 60270.00 14.00 40180.00 22.00  63140.00SHOULDER BERM GUTTER

0103 2612000000-E 848  60 SY  66.00 3960.00 40.00 2400.00 80.00  4800.006" CONCRETE DRIVEWAY

0104 2619000000-E 850  40 SY  68.00 2720.00 42.00 1680.00 91.00  3640.004" CONCRETE PAVED DITCH

0105 2647000000-E 852  2,780 SY  63.00 175140.00 42.00 116760.00 51.00  141780.005" MONO CONC ISLANDS (SURF MTD)

0106 3030000000-E 862 6,212.5 LF  14.50 90081.25 14.50 90081.25 13.80  85732.50STL BM GUARDRAIL
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0107 3045000000-E 862 137.5 LF  15.50 2131.25 15.50 2131.25 14.50  1993.75SBGR SHOP CURVED

0108 3150000000-N 862  20 EA  20.00 400.00 30.00 600.00 19.00  380.00ADDIT GUARDRAIL POSTS

0109 3195000000-N 862  3 EA  662.00 1986.00 450.00 1350.00 630.00  1890.00GR ANCHOR TYPE AT-1

0110 3270000000-N SP   9 EA  2070.00 18630.00 1700.00 15300.00 1975.00  17775.00GR ANCHOR TYPE 350

0111 3317000000-N 862  6 EA  1767.00 10602.00 1425.00 8550.00 1685.00  10110.00GR ANCHOR TYPE B-77

0112 3380000000-E 862  775 LF  8.25 6393.75 7.50 5812.50 8.00  6200.00TEMP STL BM GUARDRAIL

0113 3389100000-N SP   4 EA  1104.00 4416.00 800.00 3200.00 1050.00  4200.00TEMP GDRL ANCH UNITS 350

0114 3503000000-E 866  58,610 LF  2.20 128942.00 1.99 116633.90 2.15  126011.50WOVEN WIRE FENCE 47" FAB

0115 3509000000-E 866  3,735 EA  15.75 58826.25 14.00 52290.00 15.00  56025.004" TIMBER POSTS 7'-6"LONG

0116 3515000000-E 866  860 EA  22.00 18920.00 20.00 17200.00 21.00  18060.005" TIMBER POSTS 8'-0"LONG

0117 3557000000-E 866  1,000 LF  0.11 110.00 0.10 100.00 0.15  150.00ADDITIONAL BARBED WIRE

0118 3628000000-E 876  2,475 TON 35.00 86625.00 45.00 111375.00 44.00  108900.00RIP RAP, CLASS I

0119 3635000000-E 876  4,765 TON 34.00 162010.00 45.00 214425.00 42.00  200130.00RIP RAP, CLASS II

0120 3649000000-E 876  5,651 TON 34.00 192134.00 45.00 254295.00 38.00  214738.00RIP RAP, CLASS B

0121 3656000000-E 876  27,786 SY  3.00 83358.00 2.50 69465.00 2.00  55572.00GEOTEXTILE FOR DRAINGE

0122 3659000000-N SP   3 EA  2090.00 6270.00 1250.00 3750.00 2600.00  7800.00PREFORMED SCOUR HOLES

0123 4072000000-E 903  119 LF  5.70 678.30 5.15 612.85 5.30  630.70SUPPORT, 3-LB STL U-CHAN

0124 4102000000-N 904  7 EA  73.00 511.00 65.00 455.00 63.00  441.00SIGN ERECTION, TYPE E

0125 4155000000-N 907  10 EA  5.60 56.00 5.00 50.00 1.10  11.00DISPOSE SIGN SYST U-CHAN

0126 4400000000-E 1110  1,124 SF  5.60 6294.40 4.15 4664.60 11.00  12364.00WORK ZONE SIGNS (STAT)

0127 4405000000-E 1110  352 SF  19.00 6688.00 8.85 3115.20 13.00  4576.00WORK ZONE SIGNS (PORT)

0128 4410000000-E 1110  457 SF  22.00 10054.00 4.45 2033.65 13.26  6059.82WORK ZONE SIGNS (BARR)

0129 4430000000-N 1130  209 EA  59.00 12331.00 50.00 10450.00 71.00  14839.00DRUMS

0130 4435000000-N 1135  71 EA  23.00 1633.00 18.00 1278.00 39.00  2769.00CONES

0131 4445000000-E 1145  812 LF  44.00 35728.00 24.00 19488.00 60.00  48720.00BARRICADES (TYPE III)

0132 4455000000-N 1150  300 DAY 255.00 76500.00 300.00 90000.00 220.00  66000.00FLAGGER

0133 4516000000-N 1180  50 EA  38.00 1900.00 35.00 1750.00 62.00  3100.00SKINNY DRUM

0134 4650000000-N 1251  185 EA  9.50 1757.50 19.00 3515.00 20.00  3700.00TEMP RAISED PVMT MRKS

0135 4685000000-E 1205  13,684 LF  0.66 9031.44 0.57 7799.88 0.60  8210.40THERMO PVT MKG LINES 4"90

0136 4686000000-E 1205  11,306 LF  0.70 7914.20 0.61 6896.66 0.65  7348.90THERMO PVT MKG LINES 4"120

0137 4695000000-E 1205  1,013 LF  1.95 1975.35 1.42 1438.46 1.50  1519.50THERMO PVT MKG LINES 8"90 MILS

0138 4710000000-E 1205  42 LF  12.75 535.50 30.00 1260.00 32.00  1344.0024"WIDE THERMO 120 MILS

0139 4725000000-E 1205  4 EA  166.00 664.00 350.00 1400.00 369.00  1476.00THERMO PVT SYMBOL 90MILS

0140 4770000000-E 1205  992 LF  5.90 5852.80 3.25 3224.00 3.40  3372.804" COLD APPL PLSTIC LINES TYPE **
(II)

0141 4780000000-E 1205  112 LF  11.60 1299.20 6.50 728.00 6.90  772.808" COLD APPL PLSTIC LINES TYPE **
(II)

0142 4810000000-E 1205  154,370 LF  0.17 26242.90 0.19 29330.30 0.20  30874.00PAINT PVMT MARKINGS 4"

0143 4835000000-E 1205  212 LF  5.25 1113.00 3.00 636.00 3.15  667.80PAINT PVT MKG LINES 24"

0144 4850000000-E 1205  1,000 LF  0.85 850.00 3.50 3500.00 3.70  3700.00LINE REMOVAL 4" WIDE

0145 4870000000-E 1205  24 LF  4.70 112.80 5.00 120.00 5.30  127.20LINE REMOVAL 24" WIDE
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0146 4900000000-N 1251  6 EA  13.80 82.80 15.00 90.00 15.90  95.40PERM RAISED PVMT MARKERS

0147 4905000000-N 1253  103 EA  47.00 4841.00 34.00 3502.00 36.00  3708.00SNOWPLB PVMT MRKER

0148 5325600000-E 1510  6,618 LF  25.00 165450.00 28.00 185304.00 43.00  284574.006" WATER LINE

0149 5325800000-E 1510  80 LF  44.00 3520.00 80.00 6400.00 144.00  11520.008" WATER LINE

0150 5326200000-E 1510  1,020 LF  61.00 62220.00 68.00 69360.00 84.00  85680.0012" WATER LINE

0151 5326600000-E 1510  2,597 LF  118.00 306446.00 115.00 298655.00 145.00  376565.0016" WATER LINE

0152 5540000000-E 1515  9 EA  1184.00 10656.00 1250.00 11250.00 1210.00  10890.006" VALVE

0153 5558000000-E 1515  3 EA  3070.50 9211.50 2650.00 7950.00 2390.00  7170.0012" VALVE

0154 5558600000-E 1515  6 EA  5154.00 30924.00 15000.00 90000.00 4500.00  27000.0016" VALVE

0155 5589200000-E 1515  1 EA  3180.00 3180.00 4000.00 4000.00 6900.00  6900.002" AIR RELEASE VALVE

0156 5648000000-N 1515  7 EA  877.00 6139.00 950.00 6650.00 1370.00  9590.00RELOCATE WATER METER

0157 5649000000-N 1515  1 EA  877.00 877.00 1250.00 1250.00 1050.00  1050.00RECONNECT WATER METER

0158 5666000000-E 1515  1 EA  6910.00 6910.00 5000.00 5000.00 5270.00  5270.00FIRE HYDRANT

0159 5672000000-N 1515  5 EA  4800.00 24000.00 950.00 4750.00 3300.00  16500.00RELOCATE FIRE HYDRANT

0161 5709300000-E 1520  3,035 LF  25.00 75875.00 25.00 75875.00 33.00  100155.006" FORCE MAIN SEWER

0162 5800000000-E 1530  11,378 LF  6.50 73957.00 4.00 45512.00 2.15  24462.70ABANDON 6" UTILITY PIPE

0163 5804000000-E 1530  78 LF  13.00 1014.00 10.00 780.00 21.00  1638.00ABANDON 12" UTILITY PIPE

0164 5810000000-E 1530  4,392 LF  15.00 65880.00 1.00 4392.00 12.60  55339.20ABANDON 16" UTILITY PIPE

0165 5815000000-N 1530  4 EA  274.00 1096.00 350.00 1400.00 850.00  3400.00REMOVE WATER METER

0166 5815500000-N 1530  2 EA  987.00 1974.00 600.00 1200.00 1050.00  2100.00REMOVE FIRE HYDRANT

0167 5835000000-E 1540  173 LF  77.00 13321.00 75.00 12975.00 63.00  10899.00**" ENCASEMENT PIPE
(10")

0168 5835600000-E 1540  1,126 LF  93.00 104718.00 82.00 92332.00 71.00  79946.0012" ENCASEMENT PIPE

0169 5836000000-E 1540  154 LF  164.50 25333.00 175.00 26950.00 113.00  17402.0024" ENCASEMENT PIPE

0170 5836200000-E 1540  668 LF  232.50 155310.00 250.00 167000.00 211.00  140948.0030" ENCASEMENT PIPE

0171 5871700000-E 1550  89 LF  153.50 13661.50 130.00 11570.00 290.00  25810.0012" TRENCHLESS INSTALL (IN SOIL)

0172 5871710000-E 1550  89 LF  153.50 13661.50 1300.00 115700.00 290.00  25810.0012" TRENCHLESS INSTALL (NOT IN SOIL)

0173 5879200000-E SP   120 LF  26.50 3180.00 27.00 3240.00 21.00  2520.002" GAS LINE

0174 5879600000-E SP   1,390 LF  81.00 112590.00 65.00 90350.00 74.00  102860.006" GAS LINE

0175 5882000000-N SP   2 EA  1206.00 2412.00 1000.00 2000.00 2200.00  4400.00GENERIC UTILITY ITEM (EA)
ADJUST WATER VAULT LID

0176 5888000000-E SP   170 LF  82.00 13940.00 110.00 18700.00 116.00  19720.00GENERIC UTILITY ITEM (LF)
10" ENCASEMENT PIPE

0177 6000000000-E 1605  57,000 LF  2.60 148200.00 1.45 82650.00 2.10  119700.00TEMPORARY SILT FENCE

0178 6006000000-E 1610  5,000 TON 35.00 175000.00 45.00 225000.00 41.50  207500.00EROS CONTRL STONE CL A

0179 6009000000-E 1610  13,000 TON 36.00 468000.00 45.00 585000.00 41.50  539500.00EROS CONTRL STONE CL B

0180 6012000000-E 1610  11,900 TON 37.00 440300.00 35.00 416500.00 39.50  470050.00SEDIMENT CONTROL STONE

0181 6015000000-E 1615  155 ACR 557.00 86335.00 500.00 77500.00 895.00  138725.00TEMPORARY MULCHING

0182 6018000000-E 1620  9,700 LB  3.30 32010.00 3.00 29100.00 1.10  10670.00SEED FOR TEMP SEEDING

0183 6021000000-E 1620 36.5 TON 890.00 32485.00 800.00 29200.00 530.00  19345.00FERT FOR TEMP SEEDING

0184 6024000000-E 1622  8,500 LF  10.00 85000.00 12.85 109225.00 11.00  93500.00TEMPORARY SLOPE DRAINS

0185 6029000000-E SP   9,100 LF  1.80 16380.00 1.04 9464.00 1.70  15470.00SAFETY FENCE
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0186 6030000000-E 1630  60,000 CY  6.40 384000.00 6.50 390000.00 1.00  60000.00SILT EXCAVATION

0187 6036000000-E 1631  181,000 SY  1.35 244350.00 1.20 217200.00 1.20  217200.00MATTING FOR EROS CONTROL

0188 6037000000-E SP   8,500 SY  3.90 33150.00 3.50 29750.00 3.20  27200.00COIR FIBER MAT

0189 6038000000-E SP   8,300 SY  3.90 32370.00 3.50 29050.00 4.20  34860.00PERM SOIL REINF MAT

0190 6042000000-E 1632  9,800 LF  3.65 35770.00 4.07 39886.00 3.50  34300.001/4" HARDWARE CLOTH

0191 6045000000-E SP   180 LF  55.00 9900.00 32.00 5760.00 54.00  9720.00**" TEMPORARY PIPE
(24")

0192 6046000000-E 1636  180 LF  137.00 24660.00 60.00 10800.00 80.00  14400.00TEMP PIPE FOR STREAM CROSS

0193 6070000000-N 1639  12 EA  388.00 4656.00 250.00 3000.00 375.00  4500.00SPECIAL STILLING BASINS

0194 6071010000-E SP   25,125 LF  4.75 119343.75 4.03 101253.75 4.50  113062.50WATTLE

0195 6071012000-E SP   150 LF  7.20 1080.00 8.00 1200.00 7.00  1050.00COIR FIBER WATTLE

0196 6071020000-E SP   15,450 LB  7.50 115875.00 7.25 112012.50 10.50  162225.00POLYACRYLAMIDE (PAM)

0197 6071030000-E 1640  16,000 LF  4.60 73600.00 4.25 68000.00 4.30  68800.00COIR FIBER BAFFLE

0198 6071050000-E SP   94 EA  1020.00 95880.00 600.00 56400.00 750.00  70500.00**" SKIMMER
(1-1/2")

0199 6071050000-E SP   10 EA  1120.00 11200.00 700.00 7000.00 825.00  8250.00**" SKIMMER
(2")

0200 6071050000-E SP   6 EA  1200.00 7200.00 725.00 4350.00 925.00  5550.00**" SKIMMER
(2-1/2")

0201 6071050000-E SP   1 EA  1350.00 1350.00 1000.00 1000.00 1050.00  1050.00**" SKIMMER
(3")

0202 6084000000-E 1660  265 ACR 1558.00 412870.00 1400.00 371000.00 1580.00  418700.00SEEDING AND MULCHING

0203 6087000000-E 1660  80 ACR 83.00 6640.00 75.00 6000.00 79.00  6320.00MOWING

0204 6090000000-E 1661  1,800 LB  4.45 8010.00 4.00 7200.00 8.40  15120.00SEED FOR REPAIR SEEDING

0205 6093000000-E 1661 7.25 TON 1002.00 7264.50 900.00 6525.00 548.00  3973.00FERT FOR REPAIR SEEDING

0206 6096000000-E 1662  4,575 LB  3.30 15097.50 3.00 13725.00 3.20  14640.00SEED FOR SUPP SEEDING

0207 6108000000-E 1665 136.75 TON 1002.00 137023.50 900.00 123075.00 553.00  75622.75FERTILIZER TOPDRESSING

0208 6111000000-E SP   350 LF  50.00 17500.00 50.00 17500.00 48.00  16800.00IMPERVIOUS DIKE

0209 6114500000-N 1667  130 MHR 38.50 5005.00 35.00 4550.00 68.00  8840.00SPECIALIZED HAND MOWING

0210 6117000000-N SP   290 EA  111.00 32190.00 140.00 40600.00 105.00  30450.00RESPONSE FOR EROS CONTROL

0211 6123000000-E 1670  14 ACR 1113.00 15582.00 1000.00 14000.00 1160.00  16240.00REFORESTATION

CULVERT ITEMS

0212 8126000000-N 414 Lump Sum 70000.00 40000.00  48000.00CULV EXCAV @ ************
(222+20.43-L-)

0213 8133000000-E 414  559 TON 55.00 30745.00 45.00 25155.00 54.00  30186.00FND CONDIT MAT, BOX CULV

0214 8196000000-E 420 1,395.7 CY  328.00 457789.60 330.00 460581.00 317.00  442436.90CLASS A CONCRETE (CULV)

0215 8245000000-E 425  123,002 LB  1.10 135302.20 0.90 110701.80 1.07  131612.14REINF STEEL (CULVERT)

WALL ITEMS

0216 8801000000-E SP   6,950 SF  80.28 557946.00 102.00 708900.00 81.00  562950.00MSE RETAIN WALL NO **
(1 @ END BENT #1)

0217 8801000000-E SP   4,925 SF  81.39 400845.75 102.00 502350.00 81.00  398925.00MSE RETAIN WALL NO **
(2 @ END BENT #2)
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0218 8091000000-N 410 Lump Sum 3322.11 15000.00  2500.00FND EXCAV B** STA *******
(1, 203+50.35-L-)

0219 8091000000-N 410 Lump Sum 3322.11 15000.00  2500.00FND EXCAV B** STA *******
(1, 247+90.66-L-LT)

0220 8091000000-N 410 Lump Sum 4429.47 15000.00  2000.00FND EXCAV B** STA *******
(1, 247+90.66-L-RT)

0221 8091000000-N 410 Lump Sum 13288.42 20000.00  15000.00FND EXCAV B** STA *******
(1, 354+83.22-L-)

0222 8105500000-E 411 436.35 LF  1173.81 512191.99 1100.00 479985.00 1250.00  545437.50**'-**" DRILLD PIER IN SOIL
(4'-6")

0223 8105600000-E 411  249 LF  1234.72 307445.28 1100.00 273900.00 1250.00  311250.00**'-**" DRILLD PIER NO SOIL
(4'-6")

0224 8111000000-E 411 153.3 LF  326.67 50078.51 315.00 48289.50 325.00  49822.50PERM STL CASING FOR ** PIER
(4'-6")

0225 8112730000-N 450  4 EA  1107.37 4429.48 3250.00 13000.00 5500.00  22000.00PDA TESTING

0226 8113000000-N 411  24 EA  221.47 5315.28 200.00 4800.00 225.00  5400.00SID INSPECTIONS

0227 8114000000-N 411  24 EA  553.68 13288.32 500.00 12000.00 550.00  13200.00SPT TESTING

0228 8115000000-N 411  8 EA  1661.05 13288.40 1900.00 15200.00 2100.00  16800.00CSL TESTING

0229 8147000000-E 420 108,777.2 SF  27.46 2987021.91 28.50 3100150.20 28.24  3071868.13REINF CONCRETE DECK SLAB

0230 8161000000-E 420 111,225.9 SF  0.50 55612.95 0.50 55612.95 0.50  55612.95GROOVING BRIDGE FLOORS

0231 8182000000-E 420 2,097.5 CY  638.95 1340197.63 850.00 1782875.00 940.00  1971650.00CLASS A CONCRETE (BRIDGE)

0232 8210000000-N 422 Lump Sum 52600.00 32000.00  45000.00BRG APPR SLAB ***********
(157+75.50-L-EBL)

0233 8210000000-N 422 Lump Sum 52600.00 32000.00  45000.00BRG APPR SLAB ***********
(157+75.50-L-WBL)

0234 8210000000-N 422 Lump Sum 33221.05 21000.00  28000.00BRG APPR SLAB ***********
(203+50.35-L-)

0235 8210000000-N 422 Lump Sum 60905.26 38000.00  55000.00BRG APPR SLAB ***********
(247+90.66-L-LT)

0236 8210000000-N 422 Lump Sum 60905.26 38000.00  55000.00BRG APPR SLAB ***********
(247+90.66-L-RT)

0237 8210000000-N 422 Lump Sum 57583.15 38500.00  50000.00BRG APPR SLAB ***********
(252+73.29-L-LT)

0238 8210000000-N 422 Lump Sum 60905.26 38500.00  56000.00BRG APPR SLAB ***********
(252+73.29-L-RT)

0239 8210000000-N 422 Lump Sum 52600.00 33000.00  50000.00BRG APPR SLAB ***********
(340+70.00-L-LT)

0240 8210000000-N 422 Lump Sum 52600.00 33000.00  50000.00BRG APPR SLAB ***********
(340+70.00-L-RT)

0241 8210000000-N 422 Lump Sum 74747.36 46000.00  65000.00BRG APPR SLAB ***********
(354+83.22-L-)

0242 8217000000-E 425  433,189 LB  0.92 398533.88 1.10 476507.90 0.83  359546.87REINF STEEL (BRIDGE)

0243 8238000000-E 425  48,961 LB  1.55 75889.55 2.10 102818.10 1.37  67076.57SPIRAL COL REINF STL BRG

0244 8265000000-E 430 7,370.61 LF  234.76 1730324.40 210.00 1547828.10 193.00  1422527.7354" PRESTR CONCRETE GIRDR

0245 8274000000-E 430  713 LF  263.55 187911.15 210.00 149730.00 200.00  142600.0063" MOD PRESTR CONC GIRDR

0246 8277000000-E 430 1,348.91 LF  265.77 358499.81 210.00 283271.10 225.00  303504.7572" MOD PRESTR CONC GIRDR

0247 8280000000-E 440 Lump Sum 1295620.96 1240000.00  1178000.00STRUCTURAL STEEL

0248 8364000000-E 450  7,565 LF  42.08 318335.20 46.00 347990.00 50.00  378250.00HP12X53 PILES
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0249 8384000000-E 450  5,810 LF  52.05 302410.50 55.00 319550.00 63.00  366030.00HP14X73 PILES

0250 8385200000-E 450  1,840 LF  171.64 315817.60 175.00 322000.00 160.00  294400.00PP**X**** GALV STL PILE
(24" X 0.50")

0251 8392000000-N 450  24 EA  415.26 9966.24 675.00 16200.00 285.00  6840.00PIPE PILE PLATES

0252 8393000000-N 450  141 EA  121.81 17175.21 150.00 21150.00 100.00  14100.00PILE REDRIVES

0253 8503000000-E 460 5,133.4 LF  88.59 454767.91 70.50 361904.70 75.00  385005.00CONCRETE BARRIER RAIL

0254 8524000000-E SP   680 LF  138.42 94125.60 100.00 68000.00 115.00  78200.00**" CHAIN LINK FENCE
(72")

0255 8531000000-E 462 4,326.4 SY  71.98 311414.27 52.00 224972.80 90.00  389376.004" SLOPE PROTECTION

0256 8608000000-E 876  5,565 TON 34.33 191046.45 36.00 200340.00 33.00  183645.00RIP RAP II (2'-0")

0257 8622000000-E 876  6,128 SY  2.44 14952.32 3.00 18384.00 3.00  18384.00GEOTEXTILE FOR DRAINAGE

0258 8657000000-N 430 Lump Sum 232547.35 80000.00  190000.00ELASTOMERIC BEARINGS

0259 8692000000-N SP  Lump Sum 14395.79 22000.00  18000.00FOAM JOINT SEALS

0260 8706000000-N SP  Lump Sum 553684.17 450000.00  530000.00EXPANSION JOINT SEALS

0261 8860000000-N SP  Lump Sum 193789.46 25000.00  25000.00GENERIC STRUCTURE ITEM (LS)
APPLICATION OF BRIDGE COATING

 

    TOTAL 37928942.96 TOTAL 38885238.02 TOTAL  39269169.66CONTRACT TOTAL

 

    SUB-TOTAL 23333207.39 SUB-TOTAL 24559090.87 SUB-TOTAL  24720532.62ROADWAY ITEMS

    SUB-TOTAL 693836.80 SUB-TOTAL 636437.80 SUB-TOTAL  652235.04CULVERT ITEMS

    SUB-TOTAL 958791.75 SUB-TOTAL 1211250.00 SUB-TOTAL  961875.00WALL ITEMS

    SUB-TOTAL 12943107.02 SUB-TOTAL 12478459.35 SUB-TOTAL  12934527.00STRUCTURE ITEMS
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C203547MAY 20 2014

5.050 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1956476.52 2000000.00  2050000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 328506.75 350000.00  505000.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 1205288.98 800000.00  1848200.00CLEARING & GRUBBING

0004 0008000000-E 200  5 ACR 1.05 5.25 4800.00 24000.00 6000.00  30000.00SUPP CLEARING & GRUBBING

0005 0015000000-N 205  16 EA  2960.82 47373.12 2600.00 41600.00 2000.00  32000.00SEALING ABANDONED WELLS

0006 0022000000-E 225  1,896,000 CY  3.77 7147920.00 4.20 7963200.00 4.00  7584000.00UNCLASSIFIED EXCAVATION

0007 0029000000-N SP  Lump Sum 17246.83 13000.00  33800.00REINF BRG APPR **********
(157+75.50 -L- EB)

0008 0029000000-N SP  Lump Sum 17246.83 13000.00  33800.00REINF BRG APPR **********
(157+75.50 -L- WB)

0009 0029000000-N SP  Lump Sum 21942.06 25000.00  38825.00REINF BRG APPR **********
(16+83.14 -Y5-)

0010 0029000000-N SP  Lump Sum 27168.58 18500.00  42450.00REINF BRG APPR **********
(247+79.14 -L- LT)

0011 0029000000-N SP  Lump Sum 27885.81 20000.00  42450.00REINF BRG APPR **********
(248+12.65 -L- RT)

0012 0029000000-N SP  Lump Sum 46387.81 34000.00  73765.00REINF BRG APPR **********
(28+27.06 -Y1-)

0013 0029000000-N SP  Lump Sum 25760.67 21000.00  49675.00REINF BRG APPR **********
(340+47.08 -L- LT)

0014 0029000000-N SP  Lump Sum 26079.44 20000.00  49675.00REINF BRG APPR **********
(340+93.21 -L- RT)

0015 0036000000-E 225  11,250 CY  9.43 106087.50 12.00 135000.00 8.00  90000.00UNDERCUT EXCAVATION

0016 0106000000-E 230  515,000 CY  6.45 3321750.00 5.25 2703750.00 5.00  2575000.00BORROW EXCAVATION

0017 0134000000-E 240  16,504 CY  6.81 112392.24 6.00 99024.00 8.00  132032.00DRAINAGE DITCH EXCAVATION

0018 0141000000-E 240  3,290 LF  2.62 8619.80 5.00 16450.00 6.00  19740.00BERM DITCH CONSTRUCTION

0019 0156000000-E 250  2,750 SY  13.40 36850.00 3.20 8800.00 8.00  22000.00REMOVAL OF EXT ASPHALT PVMT

0020 0163000000-E 250  440 SY  8.38 3687.20 7.00 3080.00 6.00  2640.00REMOVAL OF EXT CONC PVMT

0021 0177000000-E 250  1,900 SY  2.10 3990.00 2.00 3800.00 2.00  3800.00BREAKING OF EXT ASPH PVMT

0022 0192000000-N 260  60 HR  235.82 14149.20 125.00 7500.00 200.00  12000.00PROOF ROLLING

0023 0194000000-E SP   4,500 CY  44.02 198090.00 20.00 90000.00 25.00  112500.00SELECT GRANULAR MATL, CLASS III

0024 0195000000-E 265  1,500 CY  33.54 50310.00 6.00 9000.00 28.00  42000.00SELECT GRANULAR MATERIAL

0025 0196000000-E 270  17,100 SY  1.36 23256.00 2.00 34200.00 1.40  23940.00GEOTEXTILE SOIL STABILIZATION

0026 0318000000-E 300  4,708 TON 20.96 98679.68 30.00 141240.00 18.00  84744.00FND CONDIT MATL MINOR STRS

0027 0320000000-E 300  24,541 SY  1.78 43682.98 1.40 34357.40 1.30  31903.30FND CONDIT GEOTEXTILE

0028 0342000000-E 310  136 LF  88.04 11973.44 70.00 9520.00 48.00  6528.00**" SIDE DRAIN PIPE
(36")

0029 0342000000-E 310  20 LF  115.29 2305.80 200.00 4000.00 65.00  1300.00**" SIDE DRAIN PIPE
(48")

0030 0343000000-E 310  3,100 LF  48.21 149451.00 48.00 148800.00 22.00  68200.0015" SIDE DRAIN PIPE

0031 0344000000-E 310  1,182 LF  54.50 64419.00 48.00 56736.00 27.00  31914.0018" SIDE DRAIN PIPE

0032 0345000000-E 310  1,124 LF  64.46 72453.04 70.00 78680.00 36.00  40464.0024" SIDE DRAIN PIPE

0033 0348000000-E 310  59 EA  217.48 12831.32 600.00 35400.00 375.00  22125.00**" SIDE DRAIN PIPE ELBOW
(15")

0034 0348000000-E 310  9 EA  261.50 2353.50 620.00 5580.00 375.00  3375.00**" SIDE DRAIN PIPE ELBOW
(18")
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5.050 MI

0035 0348000000-E 310  10 EA  466.39 4663.90 650.00 6500.00 550.00  5500.00**" SIDE DRAIN PIPE ELBOW
(24")

0036 0348000000-E 310  2 EA  887.72 1775.44 950.00 1900.00 730.00  1460.00**" SIDE DRAIN PIPE ELBOW
(36")

0037 0354000000-E 310  300 LF  48.21 14463.00 52.00 15600.00 30.00  9000.00***" RC PIPE CULV *****
(18", V)

0038 0366000000-E 310  5,604 LF  38.78 217323.12 50.00 280200.00 24.00  134496.0015" RC PIPE CULV III

0039 0372000000-E 310  4,384 LF  42.97 188380.48 54.00 236736.00 30.00  131520.0018" RC PIPE CULV III

0040 0378000000-E 310  2,594 LF  68.13 176729.22 57.00 147858.00 38.00  98572.0024" RC PIPE CULV III

0041 0384000000-E 310  1,048 LF  62.88 65898.24 75.00 78600.00 44.00  46112.0030" RC PIPE CULV III

0042 0390000000-E 310  984 LF  77.56 76319.04 75.00 73800.00 48.00  47232.0036" RC PIPE CULV III

0043 0396000000-E 310  348 LF  146.73 51062.04 93.00 32364.00 66.00  22968.0042" RC PIPE CULV III

0044 0402000000-E 310  100 LF  115.29 11529.00 128.00 12800.00 78.00  7800.0048" RC PIPE CULV III

0045 0448000000-E 310  580 LF  150.92 87533.60 120.00 69600.00 92.00  53360.00***" RCP CULV CLASS IV
(48")

0046 0448000000-E 310  488 LF  183.41 89504.08 150.00 73200.00 125.00  61000.00***" RCP CULV CLASS IV
(54")

0047 0448000000-E 310  964 LF  214.86 207125.04 195.00 187980.00 150.00  144600.00***" RCP CULV CLASS IV
(60")

0048 0448000000-E 310  1,188 LF  246.30 292604.40 225.00 267300.00 185.00  219780.00***" RCP CULV CLASS IV
(66")

0049 0448200000-E 310  1,720 LF  62.88 108153.60 62.00 106640.00 30.00  51600.0015" RCP CULV CLASS IV

0050 0448300000-E 310  376 LF  67.34 25319.84 55.00 20680.00 32.00  12032.0018" RCP CULV CLASS IV

0051 0448400000-E 310  408 LF  79.65 32497.20 75.00 30600.00 40.00  16320.0024" RCP CULV CLASS IV

0052 0448500000-E 310  496 LF  93.28 46266.88 85.00 42160.00 52.00  25792.0030" RCP CULV CLASS IV

0053 0448600000-E 310  676 LF  120.53 81478.28 85.00 57460.00 58.00  39208.0036" RCP CULV CLASS IV

0054 0576000000-E 310  156 LF  113.19 17657.64 98.00 15288.00 53.00  8268.00**" CS PIPE CULV *****"
(36", 0.079")

0055 0576000000-E 310  216 LF  96.42 20826.72 120.00 25920.00 72.00  15552.00**" CS PIPE CULV *****"
(42", 0.109")

0056 0582000000-E 310  332 LF  52.40 17396.80 64.00 21248.00 30.00  9960.0015" CS PIPE CULV 0.064"

0057 0588000000-E 310  184 LF  58.69 10798.96 73.00 13432.00 33.00  6072.0018" CS PIPE CULV 0.064"

0058 0594000000-E 310  256 LF  88.04 22538.24 65.00 16640.00 36.00  9216.0024" CS PIPE CULV 0.064"

0059 0600000000-E 310  128 LF  74.94 9592.32 75.00 9600.00 55.00  7040.0030" CS PIPE CULV 0.079"

0060 0636000000-E 310  5 EA  272.50 1362.50 500.00 2500.00 400.00  2000.00**" CS ELBOW *****" THICK
(15", 0.064")

0061 0974000000-E SP   56 LF  229.53 12853.68 225.00 12600.00 230.00  12880.00**"WLD STL PIPE ***" B RR
(24", 0.312")

0062 0974000000-E SP   56 LF  522.99 29287.44 525.00 29400.00 530.00  29680.00**"WLD STL PIPE ***" B RR
(42", 0.625")

0063 0995000000-E 340  464 LF  20.96 9725.44 30.00 13920.00 25.00  11600.00PIPE REMOVAL

0064 1011000000-N 500 Lump Sum 600000.00 600000.00  755799.00FINE GRADING

0065 1077000000-E SP   80 TON 31.44 2515.20 62.00 4960.00 20.00  1600.00#57 STONE

0066 1099500000-E 505  3,000 CY  7.34 22020.00 4.20 12600.00 12.00  36000.00SHALLOW UNDERCUT

0067 1099700000-E 505  4,500 TON 26.20 117900.00 20.00 90000.00 18.00  81000.00CLASS IV SUBGRD STABILIZATION

0068 1121000000-E 520  27,800 TON 22.01 611878.00 21.00 583800.00 18.00  500400.00AGGREGATE BASE COURSE
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0069 1220000000-E 545  500 TON 31.44 15720.00 50.00 25000.00 18.00  9000.00INCIDENTAL STONE BASE

0070 1275000000-E 600  8,190 GAL 4.19 34316.10 4.20 34398.00 4.50  36855.00PRIME COAT

0071 1489000000-E 610  40 TON 34.59 1383.60 35.00 1400.00 45.00  1800.00ASP CONC BASE CRS B25.0B

0072 1498000000-E 610  6,550 TON 34.59 226564.50 35.00 229250.00 40.00  262000.00ASP CONC INTR CRS I19.0B

0073 1519000000-E 610  9,350 TON 34.59 323416.50 35.00 327250.00 40.00  374000.00ASP CONC SURF CRS S9.5B

0074 1575000000-E 620  880 TON 667.63 587514.40 665.00 585200.00 708.00  623040.00ASP FOR PLANT MIX

0075 1693000000-E 654  311 TON 104.81 32595.91 95.00 29545.00 135.00  41985.00ASPH PLT MIX PVMT REPAIR

0076 2022000000-E 815 1,299.2 CY  1.05 1364.16 24.00 31180.80 16.00  20787.20SUBDRAIN EXCAVATION

0077 2033000000-E 815 873.6 CY  50.31 43950.82 72.00 62899.20 64.00  55910.40SUBDRAIN FINE AGGREGATE

0078 2044000000-E 815  5,200 LF  12.58 65416.00 9.50 49400.00 14.00  72800.006" PERF SUBDRN PIPE

0079 2070000000-N 815  11 EA  199.13 2190.43 325.00 3575.00 425.00  4675.00SUBDRN PIPE OUTLET

0080 2077000000-E 815  66 LF  18.87 1245.42 45.00 2970.00 22.00  1452.006" OUTLET PIPE

0081 2190000000-N 828  154 EA  1152.89 177545.06 450.00 69300.00 680.00  104720.00TEMP STL PLT COVER FOR MDS

0082 2209000000-E 838  63 CY  943.27 59426.01 1800.00 113400.00 2400.00  151200.00ENDWALLS

0083 2220000000-E 838  41 CY  1676.92 68753.72 1300.00 53300.00 1900.00  77900.00REINFORCED ENDWALLS

0084 2253000000-E 840  1 CY  1048.08 1048.08 3000.00 3000.00 1600.00  1600.00PIPE COLLARS

0085 2264000000-E 840  1 CY  1048.08 1048.08 1000.00 1000.00 730.00  730.00PIPE PLUGS

0086 2286000000-N 840  210 EA  970.77 203861.70 1400.00 294000.00 1300.00  273000.00MASNRY DRAINAGE STRUCT

0087 2308000000-E 840  130 LF  199.13 25886.90 325.00 42250.00 380.00  49400.00MASNRY DRAINAGE STRUCT

0088 2354000000-N 840  4 EA  681.92 2727.68 650.00 2600.00 950.00  3800.00FRAME W/GRATE 840.22 STD

0089 2364000000-N 840  2 EA  570.88 1141.76 650.00 1300.00 1075.00  2150.00FRAME W/2GRTS 840.16 STD

0090 2364200000-N 840  3 EA  569.57 1708.71 650.00 1950.00 1300.00  3900.00FRAME W/2GRTS 840.20 STD

0091 2365000000-N 840  38 EA  779.18 29608.84 650.00 24700.00 1300.00  49400.00FRAME W/2GRTS 840.22 STD

0092 2367000000-N 840  7 EA  569.57 3986.99 650.00 4550.00 1300.00  9100.00FRAME W/2GRTS 840.29 STD

0093 2396000000-N 840  2 EA  465.72 931.44 650.00 1300.00 750.00  1500.00FRAME W/COVER STD 840.54

0094 2407000000-N 840  2 EA  1729.33 3458.66 1750.00 3500.00 1800.00  3600.00STL FRAM W/ 2 GTR, STD 840.37

0095 2451000000-N 852  5 EA  1100.48 5502.40 750.00 3750.00 1100.00  5500.00CONC TRANS SECT FOR DROP INLET

0096 2462000000-E SP   1 EA  3322.41 3322.41 2500.00 2500.00 5500.00  5500.00**" SLUICE GATE
(24")

0097 2462000000-E SP   1 EA  4611.54 4611.54 3500.00 3500.00 6500.00  6500.00**" SLUICE GATE
(30")

0098 2462000000-E SP   2 EA  5240.39 10480.78 4200.00 8400.00 7200.00  14400.00**" SLUICE GATE
(36")

0099 2462000000-E SP   1 EA  8070.20 8070.20 6500.00 6500.00 9800.00  9800.00**" SLUICE GATE
(42")

0100 2462000000-E SP   1 EA  10166.35 10166.35 7800.00 7800.00 11500.00  11500.00**" SLUICE GATE
(48")

0101 2549000000-E 846  380 LF  26.20 9956.00 18.00 6840.00 19.00  7220.002'-6" CONC CURB & GUTTER

0102 2556000000-E 846  2,870 LF  19.39 55649.30 15.00 43050.00 21.00  60270.00SHOULDER BERM GUTTER

0103 2612000000-E 848  60 SY  39.83 2389.80 55.00 3300.00 45.00  2700.006" CONCRETE DRIVEWAY

0104 2619000000-E 850  40 SY  52.40 2096.00 60.00 2400.00 47.00  1880.004" CONCRETE PAVED DITCH

0105 2647000000-E 852  2,780 SY  34.59 96160.20 38.00 105640.00 38.00  105640.005" MONO CONC ISLANDS (SURF MTD)

0106 3030000000-E 862 6,212.5 LF  15.20 94430.00 14.00 86975.00 14.00  86975.00STL BM GUARDRAIL
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0107 3045000000-E 862 137.5 LF  16.25 2234.38 15.00 2062.50 15.00  2062.50SBGR SHOP CURVED

0108 3150000000-N 862  20 EA  31.44 628.80 31.00 620.00 32.00  640.00ADDIT GUARDRAIL POSTS

0109 3195000000-N 862  3 EA  471.63 1414.89 310.00 930.00 320.00  960.00GR ANCHOR TYPE AT-1

0110 3270000000-N SP   9 EA  1781.73 16035.57 2000.00 18000.00 2100.00  18900.00GR ANCHOR TYPE 350

0111 3317000000-N 862  6 EA  1493.51 8961.06 1600.00 9600.00 1650.00  9900.00GR ANCHOR TYPE B-77

0112 3380000000-E 862  775 LF  7.86 6091.50 6.50 5037.50 7.00  5425.00TEMP STL BM GUARDRAIL

0113 3389100000-N SP   4 EA  838.46 3353.84 425.00 1700.00 430.00  1720.00TEMP GDRL ANCH UNITS 350

0114 3503000000-E 866  58,610 LF  2.52 147697.20 2.10 123081.00 2.25  131872.50WOVEN WIRE FENCE 47" FAB

0115 3509000000-E 866  3,735 EA  14.67 54792.45 15.00 56025.00 12.00  44820.004" TIMBER POSTS 7'-6"LONG

0116 3515000000-E 866  860 EA  27.25 23435.00 21.00 18060.00 32.00  27520.005" TIMBER POSTS 8'-0"LONG

0117 3557000000-E 866  1,000 LF  0.52 520.00 0.10 100.00 1.00  1000.00ADDITIONAL BARBED WIRE

0118 3628000000-E 876  2,475 TON 32.49 80412.75 35.00 86625.00 36.00  89100.00RIP RAP, CLASS I

0119 3635000000-E 876  4,765 TON 37.73 179783.45 39.00 185835.00 36.00  171540.00RIP RAP, CLASS II

0120 3649000000-E 876  5,651 TON 35.63 201345.13 44.00 248644.00 36.00  203436.00RIP RAP, CLASS B

0121 3656000000-E 876  27,786 SY  1.57 43624.02 5.00 138930.00 1.25  34732.50GEOTEXTILE FOR DRAINGE

0122 3659000000-N SP   3 EA  1572.12 4716.36 900.00 2700.00 1230.00  3690.00PREFORMED SCOUR HOLES

0123 4072000000-E 903  119 LF  5.40 642.60 5.30 630.70 6.00  714.00SUPPORT, 3-LB STL U-CHAN

0124 4102000000-N 904  7 EA  68.13 476.91 66.00 462.00 64.00  448.00SIGN ERECTION, TYPE E

0125 4155000000-N 907  10 EA  5.24 52.40 5.10 51.00 2.00  20.00DISPOSE SIGN SYST U-CHAN

0126 4400000000-E 1110  1,124 SF  4.35 4889.40 4.50 5058.00 5.00  5620.00WORK ZONE SIGNS (STAT)

0127 4405000000-E 1110  352 SF  9.28 3266.56 9.00 3168.00 8.00  2816.00WORK ZONE SIGNS (PORT)

0128 4410000000-E 1110  457 SF  4.66 2129.62 4.50 2056.50 6.00  2742.00WORK ZONE SIGNS (BARR)

0129 4430000000-N 1130  209 EA  45.07 9419.63 45.00 9405.00 52.00  10868.00DRUMS

0130 4435000000-N 1135  71 EA  16.72 1187.12 17.00 1207.00 22.00  1562.00CONES

0131 4445000000-E 1145  812 LF  14.57 11830.84 15.00 12180.00 25.00  20300.00BARRICADES (TYPE III)

0132 4455000000-N 1150  300 DAY 209.62 62886.00 250.00 75000.00 240.00  72000.00FLAGGER

0133 4516000000-N 1180  50 EA  29.35 1467.50 29.00 1450.00 40.00  2000.00SKINNY DRUM

0134 4650000000-N 1251  185 EA  8.91 1648.35 10.50 1942.50 21.00  3885.00TEMP RAISED PVMT MRKS

0135 4685000000-E 1205  13,684 LF  0.63 8620.92 0.66 9031.44 1.00  13684.00THERMO PVT MKG LINES 4"90

0136 4686000000-E 1205  11,306 LF  0.66 7461.96 0.76 8592.56 1.00  11306.00THERMO PVT MKG LINES 4"120

0137 4695000000-E 1205  1,013 LF  1.83 1853.79 2.10 2127.30 2.00  2026.00THERMO PVT MKG LINES 8"90 MILS

0138 4710000000-E 1205  42 LF  12.05 506.10 21.00 882.00 32.00  1344.0024"WIDE THERMO 120 MILS

0139 4725000000-E 1205  4 EA  157.21 628.84 215.00 860.00 375.00  1500.00THERMO PVT SYMBOL 90MILS

0140 4770000000-E 1205  992 LF  5.61 5565.12 3.60 3571.20 3.50  3472.004" COLD APPL PLSTIC LINES TYPE **
(II)

0141 4780000000-E 1205  112 LF  11.00 1232.00 7.20 806.40 7.00  784.008" COLD APPL PLSTIC LINES TYPE **
(II)

0142 4810000000-E 1205  154,370 LF  0.16 24699.20 0.26 40136.20 0.20  30874.00PAINT PVMT MARKINGS 4"

0143 4835000000-E 1205  212 LF  4.98 1055.76 3.20 678.40 3.20  678.40PAINT PVT MKG LINES 24"

0144 4850000000-E 1205  1,000 LF  0.79 790.00 2.10 2100.00 4.00  4000.00LINE REMOVAL 4" WIDE

0145 4870000000-E 1205  24 LF  4.45 106.80 5.10 122.40 5.00  120.00LINE REMOVAL 24" WIDE
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0146 4900000000-N 1251  6 EA  13.10 78.60 52.00 312.00 20.00  120.00PERM RAISED PVMT MARKERS

0147 4905000000-N 1253  103 EA  44.54 4587.62 31.00 3193.00 36.00  3708.00SNOWPLB PVMT MRKER

0148 5325600000-E 1510  6,618 LF  23.58 156052.44 39.00 258102.00 23.00  152214.006" WATER LINE

0149 5325800000-E 1510  80 LF  41.92 3353.60 125.00 10000.00 50.00  4000.008" WATER LINE

0150 5326200000-E 1510  1,020 LF  58.69 59863.80 90.00 91800.00 55.00  56100.0012" WATER LINE

0151 5326600000-E 1510  2,597 LF  113.19 293954.43 135.00 350595.00 68.00  176596.0016" WATER LINE

0152 5540000000-E 1515  9 EA  1131.92 10187.28 1250.00 11250.00 1230.00  11070.006" VALVE

0153 5558000000-E 1515  3 EA  2934.62 8803.86 2800.00 8400.00 2300.00  6900.0012" VALVE

0154 5558600000-E 1515  6 EA  4925.96 29555.76 3400.00 20400.00 1500.00  9000.0016" VALVE

0155 5589200000-E 1515  1 EA  3039.42 3039.42 4800.00 4800.00 6500.00  6500.002" AIR RELEASE VALVE

0156 5648000000-N 1515  7 EA  838.46 5869.22 1600.00 11200.00 3200.00  22400.00RELOCATE WATER METER

0157 5649000000-N 1515  1 EA  838.46 838.46 4300.00 4300.00 3100.00  3100.00RECONNECT WATER METER

0158 5666000000-E 1515  1 EA  6602.89 6602.89 7500.00 7500.00 4300.00  4300.00FIRE HYDRANT

0159 5672000000-N 1515  5 EA  4586.70 22933.50 6300.00 31500.00 1500.00  7500.00RELOCATE FIRE HYDRANT

0161 5709300000-E 1520  3,035 LF  24.11 73173.85 40.00 121400.00 18.00  54630.006" FORCE MAIN SEWER

0162 5800000000-E 1530  11,378 LF  6.29 71567.62 4.50 51201.00 3.00  34134.00ABANDON 6" UTILITY PIPE

0163 5804000000-E 1530  78 LF  12.58 981.24 17.00 1326.00 40.00  3120.00ABANDON 12" UTILITY PIPE

0164 5810000000-E 1530  4,392 LF  14.67 64430.64 21.00 92232.00 12.00  52704.00ABANDON 16" UTILITY PIPE

0165 5815000000-N 1530  4 EA  262.02 1048.08 1050.00 4200.00 1200.00  4800.00REMOVE WATER METER

0166 5815500000-N 1530  2 EA  943.27 1886.54 1600.00 3200.00 1200.00  2400.00REMOVE FIRE HYDRANT

0167 5835000000-E 1540  173 LF  73.37 12693.01 63.00 10899.00 52.00  8996.00**" ENCASEMENT PIPE
(10")

0168 5835600000-E 1540  1,126 LF  89.09 100315.34 65.00 73190.00 46.00  51796.0012" ENCASEMENT PIPE

0169 5836000000-E 1540  154 LF  157.21 24210.34 100.00 15400.00 80.00  12320.0024" ENCASEMENT PIPE

0170 5836200000-E 1540  668 LF  222.19 148422.92 140.00 93520.00 140.00  93520.0030" ENCASEMENT PIPE

0171 5871700000-E 1550  89 LF  146.73 13058.97 260.00 23140.00 170.00  15130.0012" TRENCHLESS INSTALL (IN SOIL)

0172 5871710000-E 1550  89 LF  146.73 13058.97 290.00 25810.00 460.00  40940.0012" TRENCHLESS INSTALL (NOT IN SOIL)

0173 5879200000-E SP   120 LF  36.68 4401.60 32.00 3840.00 20.00  2400.002" GAS LINE

0174 5879600000-E SP   1,390 LF  53.76 74726.40 62.00 86180.00 67.00  93130.006" GAS LINE

0175 5882000000-N SP   2 EA  1152.89 2305.78 7000.00 14000.00 11000.00  22000.00GENERIC UTILITY ITEM (EA)
ADJUST WATER VAULT LID

0176 5888000000-E SP   170 LF  71.27 12115.90 32.00 5440.00 63.00  10710.00GENERIC UTILITY ITEM (LF)
10" ENCASEMENT PIPE

0177 6000000000-E 1605  57,000 LF  1.89 107730.00 1.50 85500.00 3.00  171000.00TEMPORARY SILT FENCE

0178 6006000000-E 1610  5,000 TON 30.39 151950.00 37.00 185000.00 48.00  240000.00EROS CONTRL STONE CL A

0179 6009000000-E 1610  13,000 TON 35.63 463190.00 40.00 520000.00 48.00  624000.00EROS CONTRL STONE CL B

0180 6012000000-E 1610  11,900 TON 30.39 361641.00 32.00 380800.00 21.00  249900.00SEDIMENT CONTROL STONE

0181 6015000000-E 1615  155 ACR 524.04 81226.20 420.00 65100.00 650.00  100750.00TEMPORARY MULCHING

0182 6018000000-E 1620  9,700 LB  3.14 30458.00 2.10 20370.00 3.00  29100.00SEED FOR TEMP SEEDING

0183 6021000000-E 1620 36.5 TON 838.46 30603.79 1050.00 38325.00 830.00  30295.00FERT FOR TEMP SEEDING

0184 6024000000-E 1622  8,500 LF  10.48 89080.00 8.00 68000.00 15.00  127500.00TEMPORARY SLOPE DRAINS

0185 6029000000-E SP   9,100 LF  1.05 9555.00 1.05 9555.00 2.00  18200.00SAFETY FENCE
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CONSTRUCTION LP

BRENTWOOD,  TN

FLATIRON CONSTRUCTORS INC THALLE CONSTRUCTION CO., INC.

FIRESTONE,  CO HILLSBOROUGH,  NC

C203547MAY 20 2014

5.050 MI

0186 6030000000-E 1630  60,000 CY  4.19 251400.00 6.50 390000.00 7.00  420000.00SILT EXCAVATION

0187 6036000000-E 1631  181,000 SY  1.26 228060.00 1.00 181000.00 1.20  217200.00MATTING FOR EROS CONTROL

0188 6037000000-E SP   8,500 SY  3.67 31195.00 2.90 24650.00 6.00  51000.00COIR FIBER MAT

0189 6038000000-E SP   8,300 SY  3.67 30461.00 3.90 32370.00 5.00  41500.00PERM SOIL REINF MAT

0190 6042000000-E 1632  9,800 LF  2.10 20580.00 2.90 28420.00 3.00  29400.001/4" HARDWARE CLOTH

0191 6045000000-E SP   180 LF  30.94 5569.20 45.00 8100.00 180.00  32400.00**" TEMPORARY PIPE
(24")

0192 6046000000-E 1636  180 LF  52.40 9432.00 45.00 8100.00 180.00  32400.00TEMP PIPE FOR STREAM CROSS

0193 6070000000-N 1639  12 EA  419.23 5030.76 1300.00 15600.00 1600.00  19200.00SPECIAL STILLING BASINS

0194 6071010000-E SP   25,125 LF  3.14 78892.50 3.70 92962.50 5.50  138187.50WATTLE

0195 6071012000-E SP   150 LF  3.14 471.00 7.00 1050.00 5.50  825.00COIR FIBER WATTLE

0196 6071020000-E SP   15,450 LB  4.19 64735.50 7.00 108150.00 7.80  120510.00POLYACRYLAMIDE (PAM)

0197 6071030000-E 1640  16,000 LF  6.29 100640.00 3.70 59200.00 5.50  88000.00COIR FIBER BAFFLE

0198 6071050000-E SP   94 EA  838.46 78815.24 800.00 75200.00 450.00  42300.00**" SKIMMER
(1-1/2")

0199 6071050000-E SP   10 EA  943.27 9432.70 900.00 9000.00 525.00  5250.00**" SKIMMER
(2")

0200 6071050000-E SP   6 EA  1048.08 6288.48 1000.00 6000.00 600.00  3600.00**" SKIMMER
(2-1/2")

0201 6071050000-E SP   1 EA  1572.12 1572.12 1100.00 1100.00 750.00  750.00**" SKIMMER
(3")

0202 6084000000-E 1660  265 ACR 1467.31 388837.15 1650.00 437250.00 1300.00  344500.00SEEDING AND MULCHING

0203 6087000000-E 1660  80 ACR 78.61 6288.80 90.00 7200.00 80.00  6400.00MOWING

0204 6090000000-E 1661  1,800 LB  4.19 7542.00 2.60 4680.00 6.00  10800.00SEED FOR REPAIR SEEDING

0205 6093000000-E 1661 7.25 TON 943.27 6838.71 1000.00 7250.00 830.00  6017.50FERT FOR REPAIR SEEDING

0206 6096000000-E 1662  4,575 LB  3.14 14365.50 2.60 11895.00 4.50  20587.50SEED FOR SUPP SEEDING

0207 6108000000-E 1665 136.75 TON 943.27 128992.17 1000.00 136750.00 830.00  113502.50FERTILIZER TOPDRESSING

0208 6111000000-E SP   350 LF  41.92 14672.00 10.00 3500.00 150.00  52500.00IMPERVIOUS DIKE

0209 6114500000-N 1667  130 MHR 36.68 4768.40 52.00 6760.00 80.00  10400.00SPECIALIZED HAND MOWING

0210 6117000000-N SP   290 EA  131.01 37992.90 42.00 12180.00 88.00  25520.00RESPONSE FOR EROS CONTROL

0211 6123000000-E 1670  14 ACR 1048.08 14673.12 1050.00 14700.00 3050.00  42700.00REFORESTATION

CULVERT ITEMS

0212 8126000000-N 414 Lump Sum 10504.75 51500.00  22000.00CULV EXCAV @ ************
(222+20.43-L-)

0213 8133000000-E 414  559 TON 29.23 16339.57 32.00 17888.00 20.00  11180.00FND CONDIT MAT, BOX CULV

0214 8196000000-E 420 1,395.7 CY  375.27 523764.34 350.00 488495.00 460.00  642022.00CLASS A CONCRETE (CULV)

0215 8245000000-E 425  123,002 LB  0.89 109471.78 0.70 86101.40 1.00  123002.00REINF STEEL (CULVERT)

WALL ITEMS

0216 8801000000-E SP   6,950 SF  113.69 790145.50 80.00 556000.00 71.00  493450.00MSE RETAIN WALL NO **
(1 @ END BENT #1)

0217 8801000000-E SP   4,925 SF  77.37 381047.25 76.00 374300.00 71.00  349675.00MSE RETAIN WALL NO **
(2 @ END BENT #2)
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5.050 MI

STRUCTURE ITEMS

0218 8091000000-N 410 Lump Sum 3814.73 5000.00  15000.00FND EXCAV B** STA *******
(1, 203+50.35-L-)

0219 8091000000-N 410 Lump Sum 854.96 850.00  15000.00FND EXCAV B** STA *******
(1, 247+90.66-L-LT)

0220 8091000000-N 410 Lump Sum 1099.23 1200.00  15000.00FND EXCAV B** STA *******
(1, 247+90.66-L-RT)

0221 8091000000-N 410 Lump Sum 27582.51 9000.00  20000.00FND EXCAV B** STA *******
(1, 354+83.22-L-)

0222 8105500000-E 411 436.35 LF  1457.65 636045.58 1190.00 519256.50 1100.00  479985.00**'-**" DRILLD PIER IN SOIL
(4'-6")

0223 8105600000-E 411  249 LF  1455.59 362441.91 1200.00 298800.00 1100.00  273900.00**'-**" DRILLD PIER NO SOIL
(4'-6")

0224 8111000000-E 411 153.3 LF  419.33 64283.29 325.00 49822.50 315.00  48289.50PERM STL CASING FOR ** PIER
(4'-6")

0225 8112730000-N 450  4 EA  4595.38 18381.52 2300.00 9200.00 3250.00  13000.00PDA TESTING

0226 8113000000-N 411  24 EA  287.21 6893.04 220.00 5280.00 200.00  4800.00SID INSPECTIONS

0227 8114000000-N 411  24 EA  718.03 17232.72 550.00 13200.00 1900.00  45600.00SPT TESTING

0228 8115000000-N 411  8 EA  2728.51 21828.08 2100.00 16800.00 2800.00  22400.00CSL TESTING

0229 8147000000-E 420 108,777.2 SF  23.67 2574756.32 26.50 2882595.80 27.70  3013128.44REINF CONCRETE DECK SLAB

0230 8161000000-E 420 111,225.9 SF  0.39 43378.10 0.28 31143.25 0.42  46714.88GROOVING BRIDGE FLOORS

0231 8182000000-E 420 2,097.5 CY  524.66 1100474.35 770.00 1615075.00 850.00  1782875.00CLASS A CONCRETE (BRIDGE)

0232 8210000000-N 422 Lump Sum 34922.63 40000.00  31050.00BRG APPR SLAB ***********
(157+75.50-L-EBL)

0233 8210000000-N 422 Lump Sum 34922.63 39000.00  31050.00BRG APPR SLAB ***********
(157+75.50-L-WBL)

0234 8210000000-N 422 Lump Sum 21622.66 46000.00  20550.00BRG APPR SLAB ***********
(203+50.35-L-)

0235 8210000000-N 422 Lump Sum 41613.42 47000.00  52000.00BRG APPR SLAB ***********
(247+90.66-L-LT)

0236 8210000000-N 422 Lump Sum 41613.42 47000.00  37265.00BRG APPR SLAB ***********
(247+90.66-L-RT)

0237 8210000000-N 422 Lump Sum 38839.19 45000.00  38260.00BRG APPR SLAB ***********
(252+73.29-L-LT)

0238 8210000000-N 422 Lump Sum 42959.74 47000.00  38260.00BRG APPR SLAB ***********
(252+73.29-L-RT)

0239 8210000000-N 422 Lump Sum 36228.15 41000.00  32900.00BRG APPR SLAB ***********
(340+70.00-L-LT)

0240 8210000000-N 422 Lump Sum 36391.34 41000.00  32900.00BRG APPR SLAB ***********
(340+70.00-L-RT)

0241 8210000000-N 422 Lump Sum 51975.98 52000.00  45665.00BRG APPR SLAB ***********
(354+83.22-L-)

0242 8217000000-E 425  433,189 LB  0.89 385538.21 0.72 311896.08 1.10  476507.90REINF STEEL (BRIDGE)

0243 8238000000-E 425  48,961 LB  1.61 78827.21 1.25 61201.25 2.00  97922.00SPIRAL COL REINF STL BRG

0244 8265000000-E 430 7,370.61 LF  211.94 1562127.08 195.00 1437268.95 205.00  1510975.0554" PRESTR CONCRETE GIRDR

0245 8274000000-E 430  713 LF  222.74 158813.62 180.00 128340.00 205.00  146165.0063" MOD PRESTR CONC GIRDR

0246 8277000000-E 430 1,348.91 LF  254.89 343823.67 205.00 276526.55 205.00  276526.5572" MOD PRESTR CONC GIRDR

0247 8280000000-E 440 Lump Sum 1574542.28 1341000.00  1240000.00STRUCTURAL STEEL

0248 8364000000-E 450  7,565 LF  48.17 364406.05 72.00 544680.00 46.00  347990.00HP12X53 PILES
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5.050 MI

0249 8384000000-E 450  5,810 LF  64.73 376081.30 72.00 418320.00 55.00  319550.00HP14X73 PILES

0250 8385200000-E 450  1,840 LF  148.81 273810.40 155.00 285200.00 175.00  322000.00PP**X**** GALV STL PILE
(24" X 0.50")

0251 8392000000-N 450  24 EA  421.64 10119.36 255.00 6120.00 675.00  16200.00PIPE PILE PLATES

0252 8393000000-N 450  141 EA  223.16 31465.56 1000.00 141000.00 150.00  21150.00PILE REDRIVES

0253 8503000000-E 460 5,133.4 LF  76.33 391832.42 64.00 328537.60 70.50  361904.70CONCRETE BARRIER RAIL

0254 8524000000-E SP   680 LF  141.45 96186.00 105.00 71400.00 98.50  66980.00**" CHAIN LINK FENCE
(72")

0255 8531000000-E 462 4,326.4 SY  64.62 279571.97 80.00 346112.00 50.00  216320.004" SLOPE PROTECTION

0256 8608000000-E 876  5,565 TON 38.10 212026.50 27.50 153037.50 35.65  198392.25RIP RAP II (2'-0")

0257 8622000000-E 876  6,128 SY  3.16 19364.48 2.20 13481.60 2.75  16852.00GEOTEXTILE FOR DRAINAGE

0258 8657000000-N 430 Lump Sum 82112.69 175000.00  80000.00ELASTOMERIC BEARINGS

0259 8692000000-N SP  Lump Sum 26419.58 11000.00  21795.00FOAM JOINT SEALS

0260 8706000000-N SP  Lump Sum 668607.71 500000.00  450000.00EXPANSION JOINT SEALS

0261 8860000000-N SP  Lump Sum 53571.79 205000.00  25000.00GENERIC STRUCTURE ITEM (LS)
APPLICATION OF BRIDGE COATING

 

    TOTAL 39842484.85 TOTAL 40246121.48 TOTAL  40291121.07CONTRACT TOTAL

 

    SUB-TOTAL 25761808.28 SUB-TOTAL 26014492.50 SUB-TOTAL  26281968.80ROADWAY ITEMS

    SUB-TOTAL 660080.44 SUB-TOTAL 643984.40 SUB-TOTAL  798204.00CULVERT ITEMS

    SUB-TOTAL 1171192.75 SUB-TOTAL 930300.00 SUB-TOTAL  843125.00WALL ITEMS

    SUB-TOTAL 12249403.38 SUB-TOTAL 12657344.58 SUB-TOTAL  12367823.27STRUCTURE ITEMS
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5.050 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 2025000.00 1600000.00  2050000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 475000.00 764500.00  608000.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 1360000.00 1000000.00  929280.28CLEARING & GRUBBING

0004 0008000000-E 200  5 ACR 4800.00 24000.00 4500.00 22500.00 1000.00  5000.00SUPP CLEARING & GRUBBING

0005 0015000000-N 205  16 EA  1500.00 24000.00 1000.00 16000.00 1600.00  25600.00SEALING ABANDONED WELLS

0006 0022000000-E 225  1,896,000 CY  4.25 8058000.00 3.48 6598080.00 3.50  6636000.00UNCLASSIFIED EXCAVATION

0007 0029000000-N SP  Lump Sum 30000.00 46000.00  29000.00REINF BRG APPR **********
(157+75.50 -L- EB)

0008 0029000000-N SP  Lump Sum 30000.00 46000.00  29000.00REINF BRG APPR **********
(157+75.50 -L- WB)

0009 0029000000-N SP  Lump Sum 30000.00 46000.00  33000.00REINF BRG APPR **********
(16+83.14 -Y5-)

0010 0029000000-N SP  Lump Sum 30000.00 45000.00  39000.00REINF BRG APPR **********
(247+79.14 -L- LT)

0011 0029000000-N SP  Lump Sum 30000.00 39000.00  39000.00REINF BRG APPR **********
(248+12.65 -L- RT)

0012 0029000000-N SP  Lump Sum 30000.00 41000.00  40000.00REINF BRG APPR **********
(28+27.06 -Y1-)

0013 0029000000-N SP  Lump Sum 30000.00 41000.00  41000.00REINF BRG APPR **********
(340+47.08 -L- LT)

0014 0029000000-N SP  Lump Sum 30000.00 41000.00  41000.00REINF BRG APPR **********
(340+93.21 -L- RT)

0015 0036000000-E 225  11,250 CY  8.50 95625.00 5.80 65250.00 7.50  84375.00UNDERCUT EXCAVATION

0016 0106000000-E 230  515,000 CY  6.20 3193000.00 5.70 2935500.00 8.50  4377500.00BORROW EXCAVATION

0017 0134000000-E 240  16,504 CY  4.00 66016.00 2.80 46211.20 7.25  119654.00DRAINAGE DITCH EXCAVATION

0018 0141000000-E 240  3,290 LF  5.50 18095.00 2.00 6580.00 4.30  14147.00BERM DITCH CONSTRUCTION

0019 0156000000-E 250  2,750 SY  5.75 15812.50 7.10 19525.00 5.00  13750.00REMOVAL OF EXT ASPHALT PVMT

0020 0163000000-E 250  440 SY  7.00 3080.00 12.08 5315.20 13.00  5720.00REMOVAL OF EXT CONC PVMT

0021 0177000000-E 250  1,900 SY  4.00 7600.00 3.81 7239.00 2.00  3800.00BREAKING OF EXT ASPH PVMT

0022 0192000000-N 260  60 HR  300.00 18000.00 215.00 12900.00 185.00  11100.00PROOF ROLLING

0023 0194000000-E SP   4,500 CY  25.00 112500.00 33.00 148500.00 21.00  94500.00SELECT GRANULAR MATL, CLASS III

0024 0195000000-E 265  1,500 CY  25.00 37500.00 15.00 22500.00 18.00  27000.00SELECT GRANULAR MATERIAL

0025 0196000000-E 270  17,100 SY  1.60 27360.00 2.20 37620.00 1.80  30780.00GEOTEXTILE SOIL STABILIZATION

0026 0318000000-E 300  4,708 TON 30.00 141240.00 20.43 96184.44 29.00  136532.00FND CONDIT MATL MINOR STRS

0027 0320000000-E 300  24,541 SY  2.00 49082.00 2.55 62579.55 2.00  49082.00FND CONDIT GEOTEXTILE

0028 0342000000-E 310  136 LF  70.00 9520.00 40.32 5483.52 74.50  10132.00**" SIDE DRAIN PIPE
(36")

0029 0342000000-E 310  20 LF  140.00 2800.00 60.66 1213.20 98.00  1960.00**" SIDE DRAIN PIPE
(48")

0030 0343000000-E 310  3,100 LF  36.00 111600.00 23.34 72354.00 31.00  96100.0015" SIDE DRAIN PIPE

0031 0344000000-E 310  1,182 LF  40.00 47280.00 14.99 17718.18 34.00  40188.0018" SIDE DRAIN PIPE

0032 0345000000-E 310  1,124 LF  50.00 56200.00 30.33 34090.92 43.00  48332.0024" SIDE DRAIN PIPE

0033 0348000000-E 310  59 EA  250.00 14750.00 576.60 34019.40 490.00  28910.00**" SIDE DRAIN PIPE ELBOW
(15")

0034 0348000000-E 310  9 EA  275.00 2475.00 600.63 5405.67 521.00  4689.00**" SIDE DRAIN PIPE ELBOW
(18")
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5.050 MI

0035 0348000000-E 310  10 EA  400.00 4000.00 681.58 6815.80 609.00  6090.00**" SIDE DRAIN PIPE ELBOW
(24")

0036 0348000000-E 310  2 EA  750.00 1500.00 804.25 1608.50 770.00  1540.00**" SIDE DRAIN PIPE ELBOW
(36")

0037 0354000000-E 310  300 LF  55.00 16500.00 40.22 12066.00 41.50  12450.00***" RC PIPE CULV *****
(18", V)

0038 0366000000-E 310  5,604 LF  45.00 252180.00 42.40 237609.60 29.00  162516.0015" RC PIPE CULV III

0039 0372000000-E 310  4,384 LF  48.00 210432.00 48.03 210563.52 30.00  131520.0018" RC PIPE CULV III

0040 0378000000-E 310  2,594 LF  55.00 142670.00 60.47 156859.18 38.00  98572.0024" RC PIPE CULV III

0041 0384000000-E 310  1,048 LF  70.00 73360.00 76.81 80496.88 49.00  51352.0030" RC PIPE CULV III

0042 0390000000-E 310  984 LF  82.00 80688.00 95.34 93814.56 67.00  65928.0036" RC PIPE CULV III

0043 0396000000-E 310  348 LF  100.00 34800.00 119.69 41652.12 100.00  34800.0042" RC PIPE CULV III

0044 0402000000-E 310  100 LF  116.00 11600.00 134.07 13407.00 126.00  12600.0048" RC PIPE CULV III

0045 0448000000-E 310  580 LF  125.00 72500.00 159.73 92643.40 124.00  71920.00***" RCP CULV CLASS IV
(48")

0046 0448000000-E 310  488 LF  160.00 78080.00 206.63 100835.44 153.00  74664.00***" RCP CULV CLASS IV
(54")

0047 0448000000-E 310  964 LF  190.00 183160.00 285.38 275106.32 173.00  166772.00***" RCP CULV CLASS IV
(60")

0048 0448000000-E 310  1,188 LF  240.00 285120.00 280.22 332901.36 227.00  269676.00***" RCP CULV CLASS IV
(66")

0049 0448200000-E 310  1,720 LF  48.00 82560.00 44.57 76660.40 31.00  53320.0015" RCP CULV CLASS IV

0050 0448300000-E 310  376 LF  50.00 18800.00 49.46 18596.96 36.00  13536.0018" RCP CULV CLASS IV

0051 0448400000-E 310  408 LF  58.00 23664.00 63.88 26063.04 46.00  18768.0024" RCP CULV CLASS IV

0052 0448500000-E 310  496 LF  75.00 37200.00 81.55 40448.80 61.00  30256.0030" RCP CULV CLASS IV

0053 0448600000-E 310  676 LF  88.00 59488.00 87.63 59237.88 78.00  52728.0036" RCP CULV CLASS IV

0054 0576000000-E 310  156 LF  125.00 19500.00 73.16 11412.96 70.00  10920.00**" CS PIPE CULV *****"
(36", 0.079")

0055 0576000000-E 310  216 LF  130.00 28080.00 101.36 21893.76 110.00  23760.00**" CS PIPE CULV *****"
(42", 0.109")

0056 0582000000-E 310  332 LF  48.00 15936.00 38.55 12798.60 32.00  10624.0015" CS PIPE CULV 0.064"

0057 0588000000-E 310  184 LF  65.00 11960.00 42.44 7808.96 36.00  6624.0018" CS PIPE CULV 0.064"

0058 0594000000-E 310  256 LF  60.00 15360.00 46.39 11875.84 47.00  12032.0024" CS PIPE CULV 0.064"

0059 0600000000-E 310  128 LF  95.00 12160.00 64.45 8249.60 69.00  8832.0030" CS PIPE CULV 0.079"

0060 0636000000-E 310  5 EA  335.00 1675.00 576.61 2883.05 280.00  1400.00**" CS ELBOW *****" THICK
(15", 0.064")

0061 0974000000-E SP   56 LF  205.00 11480.00 426.53 23885.68 240.00  13440.00**"WLD STL PIPE ***" B RR
(24", 0.312")

0062 0974000000-E SP   56 LF  395.00 22120.00 959.48 53730.88 457.00  25592.00**"WLD STL PIPE ***" B RR
(42", 0.625")

0063 0995000000-E 340  464 LF  15.00 6960.00 8.00 3712.00 19.00  8816.00PIPE REMOVAL

0064 1011000000-N 500 Lump Sum 530000.00 260000.00  771275.00FINE GRADING

0065 1077000000-E SP   80 TON 28.00 2240.00 35.48 2838.40 29.00  2320.00#57 STONE

0066 1099500000-E 505  3,000 CY  9.00 27000.00 11.04 33120.00 13.50  40500.00SHALLOW UNDERCUT

0067 1099700000-E 505  4,500 TON 20.00 90000.00 15.17 68265.00 24.00  108000.00CLASS IV SUBGRD STABILIZATION

0068 1121000000-E 520  27,800 TON 24.00 667200.00 20.32 564896.00 22.75  632450.00AGGREGATE BASE COURSE
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0069 1220000000-E 545  500 TON 25.00 12500.00 20.32 10160.00 22.50  11250.00INCIDENTAL STONE BASE

0070 1275000000-E 600  8,190 GAL 4.00 32760.00 3.35 27436.50 4.25  34807.50PRIME COAT

0071 1489000000-E 610  40 TON 34.50 1380.00 46.00 1840.00 50.00  2000.00ASP CONC BASE CRS B25.0B

0072 1498000000-E 610  6,550 TON 34.50 225975.00 39.00 255450.00 43.00  281650.00ASP CONC INTR CRS I19.0B

0073 1519000000-E 610  9,350 TON 34.50 322575.00 42.00 392700.00 46.00  430100.00ASP CONC SURF CRS S9.5B

0074 1575000000-E 620  880 TON 639.00 562320.00 505.00 444400.00 560.00  492800.00ASP FOR PLANT MIX

0075 1693000000-E 654  311 TON 160.00 49760.00 151.52 47122.72 139.00  43229.00ASPH PLT MIX PVMT REPAIR

0076 2022000000-E 815 1,299.2 CY  7.00 9094.40 14.26 18526.59 23.00  29881.60SUBDRAIN EXCAVATION

0077 2033000000-E 815 873.6 CY  50.00 43680.00 40.02 34961.47 64.00  55910.40SUBDRAIN FINE AGGREGATE

0078 2044000000-E 815  5,200 LF  4.00 20800.00 8.01 41652.00 7.75  40300.006" PERF SUBDRN PIPE

0079 2070000000-N 815  11 EA  230.00 2530.00 1124.89 12373.79 291.00  3201.00SUBDRN PIPE OUTLET

0080 2077000000-E 815  66 LF  6.75 445.50 38.55 2544.30 36.00  2376.006" OUTLET PIPE

0081 2190000000-N 828  154 EA  960.00 147840.00 779.23 120001.42 720.00  110880.00TEMP STL PLT COVER FOR MDS

0082 2209000000-E 838  63 CY  1100.00 69300.00 1256.43 79155.09 1150.00  72450.00ENDWALLS

0083 2220000000-E 838  41 CY  1300.00 53300.00 1328.15 54454.15 1200.00  49200.00REINFORCED ENDWALLS

0084 2253000000-E 840  1 CY  1300.00 1300.00 1256.43 1256.43 667.00  667.00PIPE COLLARS

0085 2264000000-E 840  1 CY  1300.00 1300.00 1256.43 1256.43 525.00  525.00PIPE PLUGS

0086 2286000000-N 840  210 EA  1500.00 315000.00 935.60 196476.00 1625.00  341250.00MASNRY DRAINAGE STRUCT

0087 2308000000-E 840  130 LF  205.00 26650.00 191.92 24949.60 350.00  45500.00MASNRY DRAINAGE STRUCT

0088 2354000000-N 840  4 EA  540.00 2160.00 657.21 2628.84 342.00  1368.00FRAME W/GRATE 840.22 STD

0089 2364000000-N 840  2 EA  540.00 1080.00 550.19 1100.38 520.00  1040.00FRAME W/2GRTS 840.16 STD

0090 2364200000-N 840  3 EA  525.00 1575.00 548.93 1646.79 465.00  1395.00FRAME W/2GRTS 840.20 STD

0091 2365000000-N 840  38 EA  540.00 20520.00 750.95 28536.10 470.00  17860.00FRAME W/2GRTS 840.22 STD

0092 2367000000-N 840  7 EA  465.00 3255.00 548.93 3842.51 476.00  3332.00FRAME W/2GRTS 840.29 STD

0093 2396000000-N 840  2 EA  465.00 930.00 448.85 897.70 405.00  810.00FRAME W/COVER STD 840.54

0094 2407000000-N 840  2 EA  1430.00 2860.00 1666.67 3333.34 1435.00  2870.00STL FRAM W/ 2 GTR, STD 840.37

0095 2451000000-N 852  5 EA  750.00 3750.00 757.58 3787.90 1583.00  7915.00CONC TRANS SECT FOR DROP INLET

0096 2462000000-E SP   1 EA  3250.00 3250.00 4595.87 4595.87 2329.00  2329.00**" SLUICE GATE
(24")

0097 2462000000-E SP   1 EA  4250.00 4250.00 5870.70 5870.70 3446.00  3446.00**" SLUICE GATE
(30")

0098 2462000000-E SP   2 EA  5000.00 10000.00 6506.86 13013.72 4198.00  8396.00**" SLUICE GATE
(36")

0099 2462000000-E SP   1 EA  7500.00 7500.00 7024.28 7024.28 6896.00  6896.00**" SLUICE GATE
(42")

0100 2462000000-E SP   1 EA  9250.00 9250.00 9088.31 9088.31 8755.00  8755.00**" SLUICE GATE
(48")

0101 2549000000-E 846  380 LF  18.00 6840.00 25.25 9595.00 18.50  7030.002'-6" CONC CURB & GUTTER

0102 2556000000-E 846  2,870 LF  21.00 60270.00 17.68 50741.60 15.50  44485.00SHOULDER BERM GUTTER

0103 2612000000-E 848  60 SY  52.00 3120.00 75.76 4545.60 44.50  2670.006" CONCRETE DRIVEWAY

0104 2619000000-E 850  40 SY  40.00 1600.00 126.26 5050.40 81.00  3240.004" CONCRETE PAVED DITCH

0105 2647000000-E 852  2,780 SY  44.00 122320.00 116.16 322924.80 47.00  130660.005" MONO CONC ISLANDS (SURF MTD)

0106 3030000000-E 862 6,212.5 LF  14.50 90081.25 13.19 81942.88 15.00  93187.50STL BM GUARDRAIL
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0107 3045000000-E 862 137.5 LF  15.50 2131.25 14.11 1940.13 15.50  2131.25SBGR SHOP CURVED

0108 3150000000-N 862  20 EA  30.00 600.00 18.14 362.80 20.00  400.00ADDIT GUARDRAIL POSTS

0109 3195000000-N 862  3 EA  450.00 1350.00 604.62 1813.86 667.00  2001.00GR ANCHOR TYPE AT-1

0110 3270000000-N SP   9 EA  1700.00 15300.00 1889.44 17004.96 2084.00  18756.00GR ANCHOR TYPE 350

0111 3317000000-N 862  6 EA  1425.00 8550.00 1612.32 9673.92 1778.00  10668.00GR ANCHOR TYPE B-77

0112 3380000000-E 862  775 LF  7.50 5812.50 7.56 5859.00 8.25  6393.75TEMP STL BM GUARDRAIL

0113 3389100000-N SP   4 EA  800.00 3200.00 1007.70 4030.80 1100.00  4400.00TEMP GDRL ANCH UNITS 350

0114 3503000000-E 866  58,610 LF  1.99 116633.90 2.04 119564.40 2.20  128942.00WOVEN WIRE FENCE 47" FAB

0115 3509000000-E 866  3,735 EA  14.00 52290.00 14.35 53597.25 15.50  57892.504" TIMBER POSTS 7'-6"LONG

0116 3515000000-E 866  860 EA  20.00 17200.00 20.50 17630.00 22.00  18920.005" TIMBER POSTS 8'-0"LONG

0117 3557000000-E 866  1,000 LF  0.10 100.00 0.10 100.00 0.10  100.00ADDITIONAL BARBED WIRE

0118 3628000000-E 876  2,475 TON 45.00 111375.00 50.00 123750.00 36.00  89100.00RIP RAP, CLASS I

0119 3635000000-E 876  4,765 TON 55.00 262075.00 50.00 238250.00 40.00  190600.00RIP RAP, CLASS II

0120 3649000000-E 876  5,651 TON 45.00 254295.00 50.00 282550.00 41.50  234516.50RIP RAP, CLASS B

0121 3656000000-E 876  27,786 SY  4.00 111144.00 2.55 70854.30 3.00  83358.00GEOTEXTILE FOR DRAINGE

0122 3659000000-N SP   3 EA  550.00 1650.00 2628.85 7886.55 1100.00  3300.00PREFORMED SCOUR HOLES

0123 4072000000-E 903  119 LF  5.00 595.00 3.89 462.91 5.50  654.50SUPPORT, 3-LB STL U-CHAN

0124 4102000000-N 904  7 EA  60.00 420.00 54.00 378.00 72.00  504.00SIGN ERECTION, TYPE E

0125 4155000000-N 907  10 EA  1.00 10.00 5.00 50.00 5.50  55.00DISPOSE SIGN SYST U-CHAN

0126 4400000000-E 1110  1,124 SF  5.00 5620.00 4.90 5507.60 4.50  5058.00WORK ZONE SIGNS (STAT)

0127 4405000000-E 1110  352 SF  21.00 7392.00 15.15 5332.80 15.50  5456.00WORK ZONE SIGNS (PORT)

0128 4410000000-E 1110  457 SF  6.50 2970.50 4.90 2239.30 5.00  2285.00WORK ZONE SIGNS (BARR)

0129 4430000000-N 1130  209 EA  55.00 11495.00 38.75 8098.75 51.00  10659.00DRUMS

0130 4435000000-N 1135  71 EA  18.00 1278.00 14.75 1047.25 19.00  1349.00CONES

0131 4445000000-E 1145  812 LF  27.00 21924.00 36.00 29232.00 15.50  12586.00BARRICADES (TYPE III)

0132 4455000000-N 1150  300 DAY 266.00 79800.00 353.12 105936.00 260.00  78000.00FLAGGER

0133 4516000000-N 1180  50 EA  55.00 2750.00 30.00 1500.00 33.25  1662.50SKINNY DRUM

0134 4650000000-N 1251  185 EA  7.25 1341.25 10.00 1850.00 21.00  3885.00TEMP RAISED PVMT MRKS

0135 4685000000-E 1205  13,684 LF  0.58 7936.72 0.74 10126.16 0.60  8210.40THERMO PVT MKG LINES 4"90

0136 4686000000-E 1205  11,306 LF  0.60 6783.60 0.85 9610.10 0.65  7348.90THERMO PVT MKG LINES 4"120

0137 4695000000-E 1205  1,013 LF  1.75 1772.75 1.50 1519.50 1.60  1620.80THERMO PVT MKG LINES 8"90 MILS

0138 4710000000-E 1205  42 LF  10.50 441.00 30.00 1260.00 32.00  1344.0024"WIDE THERMO 120 MILS

0139 4725000000-E 1205  4 EA  150.00 600.00 350.00 1400.00 388.00  1552.00THERMO PVT SYMBOL 90MILS

0140 4770000000-E 1205  992 LF  4.85 4811.20 3.79 3759.68 3.50  3472.004" COLD APPL PLSTIC LINES TYPE **
(II)

0141 4780000000-E 1205  112 LF  9.75 1092.00 7.57 847.84 7.00  784.008" COLD APPL PLSTIC LINES TYPE **
(II)

0142 4810000000-E 1205  154,370 LF  0.13 20068.10 0.26 40136.20 0.20  30874.00PAINT PVMT MARKINGS 4"

0143 4835000000-E 1205  212 LF  4.25 901.00 3.00 636.00 3.25  689.00PAINT PVT MKG LINES 24"

0144 4850000000-E 1205  1,000 LF  0.55 550.00 1.76 1760.00 3.75  3750.00LINE REMOVAL 4" WIDE

0145 4870000000-E 1205  24 LF  3.00 72.00 10.00 240.00 5.50  132.00LINE REMOVAL 24" WIDE
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0146 4900000000-N 1251  6 EA  10.50 63.00 20.00 120.00 17.00  102.00PERM RAISED PVMT MARKERS

0147 4905000000-N 1253  103 EA  42.50 4377.50 68.50 7055.50 38.00  3914.00SNOWPLB PVMT MRKER

0148 5325600000-E 1510  6,618 LF  41.00 271338.00 41.41 274051.38 38.50  254793.006" WATER LINE

0149 5325800000-E 1510  80 LF  137.00 10960.00 138.38 11070.40 73.50  5880.008" WATER LINE

0150 5326200000-E 1510  1,020 LF  80.00 81600.00 80.81 82426.20 72.00  73440.0012" WATER LINE

0151 5326600000-E 1510  2,597 LF  138.00 358386.00 139.39 361995.83 104.00  270088.0016" WATER LINE

0152 5540000000-E 1515  9 EA  1150.00 10350.00 1161.62 10454.58 1194.00  10746.006" VALVE

0153 5558000000-E 1515  3 EA  2265.00 6795.00 2287.88 6863.64 2344.00  7032.0012" VALVE

0154 5558600000-E 1515  6 EA  4240.00 25440.00 4282.83 25696.98 3800.00  22800.0016" VALVE

0155 5589200000-E 1515  1 EA  6550.00 6550.00 6616.16 6616.16 5985.00  5985.002" AIR RELEASE VALVE

0156 5648000000-N 1515  7 EA  1300.00 9100.00 1313.13 9191.91 1000.00  7000.00RELOCATE WATER METER

0157 5649000000-N 1515  1 EA  1000.00 1000.00 1010.10 1010.10 950.00  950.00RECONNECT WATER METER

0158 5666000000-E 1515  1 EA  5000.00 5000.00 5050.51 5050.51 4170.00  4170.00FIRE HYDRANT

0159 5672000000-N 1515  5 EA  3500.00 17500.00 3131.31 15656.55 2350.00  11750.00RELOCATE FIRE HYDRANT

0161 5709300000-E 1520  3,035 LF  31.00 94085.00 31.31 95025.85 22.80  69198.006" FORCE MAIN SEWER

0162 5800000000-E 1530  11,378 LF  2.00 22756.00 2.02 22983.56 2.45  27876.10ABANDON 6" UTILITY PIPE

0163 5804000000-E 1530  78 LF  12.00 936.00 20.20 1575.60 6.75  526.50ABANDON 12" UTILITY PIPE

0164 5810000000-E 1530  4,392 LF  16.00 70272.00 12.12 53231.04 5.75  25254.00ABANDON 16" UTILITY PIPE

0165 5815000000-N 1530  4 EA  800.00 3200.00 606.06 2424.24 249.00  996.00REMOVE WATER METER

0166 5815500000-N 1530  2 EA  1000.00 2000.00 1010.10 2020.20 470.00  940.00REMOVE FIRE HYDRANT

0167 5835000000-E 1540  173 LF  60.00 10380.00 60.61 10485.53 43.75  7568.75**" ENCASEMENT PIPE
(10")

0168 5835600000-E 1540  1,126 LF  67.00 75442.00 67.68 76207.68 23.00  25898.0012" ENCASEMENT PIPE

0169 5836000000-E 1540  154 LF  107.00 16478.00 108.08 16644.32 80.00  12320.0024" ENCASEMENT PIPE

0170 5836200000-E 1540  668 LF  200.00 133600.00 202.02 134949.36 146.00  97528.0030" ENCASEMENT PIPE

0171 5871700000-E 1550  89 LF  275.00 24475.00 277.78 24722.42 230.00  20470.0012" TRENCHLESS INSTALL (IN SOIL)

0172 5871710000-E 1550  89 LF  275.00 24475.00 277.78 24722.42 230.00  20470.0012" TRENCHLESS INSTALL (NOT IN SOIL)

0173 5879200000-E SP   120 LF  20.00 2400.00 20.20 2424.00 39.00  4680.002" GAS LINE

0174 5879600000-E SP   1,390 LF  70.00 97300.00 70.71 98286.90 57.00  79230.006" GAS LINE

0175 5882000000-N SP   2 EA  2000.00 4000.00 2020.20 4040.40 226.00  452.00GENERIC UTILITY ITEM (EA)
ADJUST WATER VAULT LID

0176 5888000000-E SP   170 LF  110.00 18700.00 111.11 18888.70 76.00  12920.00GENERIC UTILITY ITEM (LF)
10" ENCASEMENT PIPE

0177 6000000000-E 1605  57,000 LF  2.00 114000.00 1.80 102600.00 1.60  91200.00TEMPORARY SILT FENCE

0178 6006000000-E 1610  5,000 TON 35.25 176250.00 37.12 185600.00 38.00  190000.00EROS CONTRL STONE CL A

0179 6009000000-E 1610  13,000 TON 35.25 458250.00 37.12 482560.00 38.00  494000.00EROS CONTRL STONE CL B

0180 6012000000-E 1610  11,900 TON 29.00 345100.00 35.48 422212.00 40.00  476000.00SEDIMENT CONTROL STONE

0181 6015000000-E 1615  155 ACR 500.00 77500.00 615.00 95325.00 684.00  106020.00TEMPORARY MULCHING

0182 6018000000-E 1620  9,700 LB  3.00 29100.00 2.80 27160.00 3.20  31040.00SEED FOR TEMP SEEDING

0183 6021000000-E 1620 36.5 TON 800.00 29200.00 775.00 28287.50 862.00  31463.00FERT FOR TEMP SEEDING

0184 6024000000-E 1622  8,500 LF  15.00 127500.00 12.64 107440.00 12.25  104125.00TEMPORARY SLOPE DRAINS

0185 6029000000-E SP   9,100 LF  1.60 14560.00 1.00 9100.00 1.20  10920.00SAFETY FENCE
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COMPANY, INC.

BLYTHE DEVELOPMENT CO.

ABERDEEN,  MS CHARLOTTE,  NC

C203547MAY 20 2014

5.050 MI

0186 6030000000-E 1630  60,000 CY  9.00 540000.00 8.53 511800.00 9.00  540000.00SILT EXCAVATION

0187 6036000000-E 1631  181,000 SY  1.20 217200.00 1.04 188240.00 1.20  217200.00MATTING FOR EROS CONTROL

0188 6037000000-E SP   8,500 SY  3.50 29750.00 5.40 45900.00 6.00  51000.00COIR FIBER MAT

0189 6038000000-E SP   8,300 SY  3.50 29050.00 4.70 39010.00 5.25  43575.00PERM SOIL REINF MAT

0190 6042000000-E 1632  9,800 LF  3.25 31850.00 2.00 19600.00 3.00  29400.001/4" HARDWARE CLOTH

0191 6045000000-E SP   180 LF  50.00 9000.00 50.51 9091.80 34.00  6120.00**" TEMPORARY PIPE
(24")

0192 6046000000-E 1636  180 LF  140.00 25200.00 67.55 12159.00 74.00  13320.00TEMP PIPE FOR STREAM CROSS

0193 6070000000-N 1639  12 EA  350.00 4200.00 450.76 5409.12 333.00  3996.00SPECIAL STILLING BASINS

0194 6071010000-E SP   25,125 LF  6.75 169593.75 3.00 75375.00 4.50  113062.50WATTLE

0195 6071012000-E SP   150 LF  15.00 2250.00 3.00 450.00 9.00  1350.00COIR FIBER WATTLE

0196 6071020000-E SP   15,450 LB  16.00 247200.00 4.00 61800.00 8.00  123600.00POLYACRYLAMIDE (PAM)

0197 6071030000-E 1640  16,000 LF  4.10 65600.00 6.00 96000.00 4.75  76000.00COIR FIBER BAFFLE

0198 6071050000-E SP   94 EA  1200.00 112800.00 796.18 74840.92 875.00  82250.00**" SKIMMER
(1-1/2")

0199 6071050000-E SP   10 EA  1300.00 13000.00 1052.01 10520.10 1055.00  10550.00**" SKIMMER
(2")

0200 6071050000-E SP   6 EA  1400.00 8400.00 1200.49 7202.94 950.00  5700.00**" SKIMMER
(2-1/2")

0201 6071050000-E SP   1 EA  1500.00 1500.00 2399.97 2399.97 1175.00  1175.00**" SKIMMER
(3")

0202 6084000000-E 1660  265 ACR 1400.00 371000.00 1300.00 344500.00 1500.00  397500.00SEEDING AND MULCHING

0203 6087000000-E 1660  80 ACR 75.00 6000.00 75.00 6000.00 85.00  6800.00MOWING

0204 6090000000-E 1661  1,800 LB  4.00 7200.00 5.20 9360.00 5.75  10350.00SEED FOR REPAIR SEEDING

0205 6093000000-E 1661 7.25 TON 900.00 6525.00 775.00 5618.75 860.00  6235.00FERT FOR REPAIR SEEDING

0206 6096000000-E 1662  4,575 LB  3.00 13725.00 3.95 18071.25 4.50  20587.50SEED FOR SUPP SEEDING

0207 6108000000-E 1665 136.75 TON 900.00 123075.00 775.00 105981.25 875.00  119656.25FERTILIZER TOPDRESSING

0208 6111000000-E SP   350 LF  45.00 15750.00 45.45 15907.50 55.00  19250.00IMPERVIOUS DIKE

0209 6114500000-N 1667  130 MHR 35.00 4550.00 80.00 10400.00 89.00  11570.00SPECIALIZED HAND MOWING

0210 6117000000-N SP   290 EA  100.00 29000.00 125.00 36250.00 84.00  24360.00RESPONSE FOR EROS CONTROL

0211 6123000000-E 1670  14 ACR 1000.00 14000.00 3995.00 55930.00 2300.00  32200.00REFORESTATION

CULVERT ITEMS

0212 8126000000-N 414 Lump Sum 45000.00 45454.55  45000.00CULV EXCAV @ ************
(222+20.43-L-)

0213 8133000000-E 414  559 TON 50.00 27950.00 50.51 28235.09 50.50  28229.50FND CONDIT MAT, BOX CULV

0214 8196000000-E 420 1,395.7 CY  350.00 488495.00 299.49 417998.19 370.00  516409.00CLASS A CONCRETE (CULV)

0215 8245000000-E 425  123,002 LB  1.00 123002.00 1.01 124232.02 1.00  123002.00REINF STEEL (CULVERT)

WALL ITEMS

0216 8801000000-E SP   6,950 SF  70.00 486500.00 70.00 486500.00 87.00  604650.00MSE RETAIN WALL NO **
(1 @ END BENT #1)

0217 8801000000-E SP   4,925 SF  70.00 344750.00 70.00 344750.00 83.00  408775.00MSE RETAIN WALL NO **
(2 @ END BENT #2)
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STRUCTURE ITEMS

0218 8091000000-N 410 Lump Sum 15000.00 6210.00  36000.00FND EXCAV B** STA *******
(1, 203+50.35-L-)

0219 8091000000-N 410 Lump Sum 15000.00 6210.00  24000.00FND EXCAV B** STA *******
(1, 247+90.66-L-LT)

0220 8091000000-N 410 Lump Sum 15000.00 6210.00  31000.00FND EXCAV B** STA *******
(1, 247+90.66-L-RT)

0221 8091000000-N 410 Lump Sum 15000.00 16210.00  51000.00FND EXCAV B** STA *******
(1, 354+83.22-L-)

0222 8105500000-E 411 436.35 LF  1100.00 479985.00 1000.00 436350.00 1145.00  499620.75**'-**" DRILLD PIER IN SOIL
(4'-6")

0223 8105600000-E 411  249 LF  1100.00 273900.00 1100.00 273900.00 1250.00  311250.00**'-**" DRILLD PIER NO SOIL
(4'-6")

0224 8111000000-E 411 153.3 LF  320.00 49056.00 40.00 6132.00 356.00  54574.80PERM STL CASING FOR ** PIER
(4'-6")

0225 8112730000-N 450  4 EA  2000.00 8000.00 3500.00 14000.00 3900.00  15600.00PDA TESTING

0226 8113000000-N 411  24 EA  200.00 4800.00 500.00 12000.00 222.50  5340.00SID INSPECTIONS

0227 8114000000-N 411  24 EA  500.00 12000.00 500.00 12000.00 556.00  13344.00SPT TESTING

0228 8115000000-N 411  8 EA  1900.00 15200.00 2450.00 19600.00 2113.00  16904.00CSL TESTING

0229 8147000000-E 420 108,777.2 SF  24.12 2623706.06 35.00 3807202.00 25.00  2719430.00REINF CONCRETE DECK SLAB

0230 8161000000-E 420 111,225.9 SF  0.26 28918.73 0.35 38929.07 0.45  50051.66GROOVING BRIDGE FLOORS

0231 8182000000-E 420 2,097.5 CY  550.00 1153625.00 750.00 1573125.00 670.00  1405325.00CLASS A CONCRETE (BRIDGE)

0232 8210000000-N 422 Lump Sum 45000.00 48000.00  44000.00BRG APPR SLAB ***********
(157+75.50-L-EBL)

0233 8210000000-N 422 Lump Sum 45000.00 48000.00  44000.00BRG APPR SLAB ***********
(157+75.50-L-WBL)

0234 8210000000-N 422 Lump Sum 45000.00 38000.00  34000.00BRG APPR SLAB ***********
(203+50.35-L-)

0235 8210000000-N 422 Lump Sum 45000.00 54000.00  49000.00BRG APPR SLAB ***********
(247+90.66-L-LT)

0236 8210000000-N 422 Lump Sum 45000.00 54250.00  50000.00BRG APPR SLAB ***********
(247+90.66-L-RT)

0237 8210000000-N 422 Lump Sum 45000.00 51500.00  47000.00BRG APPR SLAB ***********
(252+73.29-L-LT)

0238 8210000000-N 422 Lump Sum 45000.00 54750.00  51000.00BRG APPR SLAB ***********
(252+73.29-L-RT)

0239 8210000000-N 422 Lump Sum 45000.00 49750.00  45000.00BRG APPR SLAB ***********
(340+70.00-L-LT)

0240 8210000000-N 422 Lump Sum 45000.00 50000.00  46000.00BRG APPR SLAB ***********
(340+70.00-L-RT)

0241 8210000000-N 422 Lump Sum 45000.00 61300.00  56000.00BRG APPR SLAB ***********
(354+83.22-L-)

0242 8217000000-E 425  433,189 LB  0.80 346551.20 0.90 389870.10 0.80  346551.20REINF STEEL (BRIDGE)

0243 8238000000-E 425  48,961 LB  1.21 59242.81 1.75 85681.75 1.40  68545.40SPIRAL COL REINF STL BRG

0244 8265000000-E 430 7,370.61 LF  245.00 1805799.45 225.00 1658387.25 211.00  1555198.7154" PRESTR CONCRETE GIRDR

0245 8274000000-E 430  713 LF  260.00 185380.00 240.00 171120.00 322.50  229942.5063" MOD PRESTR CONC GIRDR

0246 8277000000-E 430 1,348.91 LF  270.00 364205.70 243.00 327785.13 282.00  380392.6272" MOD PRESTR CONC GIRDR

0247 8280000000-E 440 Lump Sum 1307300.00 1865000.00  1318000.00STRUCTURAL STEEL

0248 8364000000-E 450  7,565 LF  46.00 347990.00 47.00 355555.00 51.50  389597.50HP12X53 PILES
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0249 8384000000-E 450  5,810 LF  58.00 336980.00 40.90 237629.00 65.60  381136.00HP14X73 PILES

0250 8385200000-E 450  1,840 LF  150.00 276000.00 147.26 270958.40 158.00  290720.00PP**X**** GALV STL PILE
(24" X 0.50")

0251 8392000000-N 450  24 EA  310.00 7440.00 272.55 6541.20 511.50  12276.00PIPE PILE PLATES

0252 8393000000-N 450  141 EA  320.00 45120.00 298.24 42051.84 252.00  35532.00PILE REDRIVES

0253 8503000000-E 460 5,133.4 LF  55.00 282337.00 55.00 282337.00 77.00  395271.80CONCRETE BARRIER RAIL

0254 8524000000-E SP   680 LF  98.50 66980.00 109.00 74120.00 109.50  74460.00**" CHAIN LINK FENCE
(72")

0255 8531000000-E 462 4,326.4 SY  70.00 302848.00 95.35 412522.24 62.80  271697.924" SLOPE PROTECTION

0256 8608000000-E 876  5,565 TON 40.00 222600.00 50.00 278250.00 36.75  204513.75RIP RAP II (2'-0")

0257 8622000000-E 876  6,128 SY  2.00 12256.00 2.50 15320.00 4.45  27269.60GEOTEXTILE FOR DRAINAGE

0258 8657000000-N 430 Lump Sum 75000.00 190000.00  67825.31ELASTOMERIC BEARINGS

0259 8692000000-N SP  Lump Sum 28500.00 70000.00  34465.00FOAM JOINT SEALS

0260 8706000000-N SP  Lump Sum 475000.00 765000.00  514750.00EXPANSION JOINT SEALS

0261 8860000000-N SP  Lump Sum 23000.00 150000.00  150000.00GENERIC STRUCTURE ITEM (LS)
APPLICATION OF BRIDGE COATING

 

    TOTAL 40886215.62 TOTAL 40928628.93 TOTAL  40938000.00CONTRACT TOTAL

 

    SUB-TOTAL 27640797.67 SUB-TOTAL 25095702.10 SUB-TOTAL  26764348.98ROADWAY ITEMS

    SUB-TOTAL 684447.00 SUB-TOTAL 615919.85 SUB-TOTAL  712640.50CULVERT ITEMS

    SUB-TOTAL 831250.00 SUB-TOTAL 831250.00 SUB-TOTAL  1013425.00WALL ITEMS

    SUB-TOTAL 11729720.95 SUB-TOTAL 14385756.98 SUB-TOTAL  12447585.52STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 2000000.00 2100000.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 600000.00 283442.00  CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 584438.11 4335961.00  CLEARING & GRUBBING

0004 0008000000-E 200  5 ACR 4500.00 22500.00 3000.00 15000.00  SUPP CLEARING & GRUBBING

0005 0015000000-N 205  16 EA  1500.00 24000.00 1500.00 24000.00  SEALING ABANDONED WELLS

0006 0022000000-E 225  1,896,000 CY  3.50 6636000.00 4.50 8532000.00  UNCLASSIFIED EXCAVATION

0007 0029000000-N SP  Lump Sum 21000.00 30000.00  REINF BRG APPR **********
(157+75.50 -L- EB)

0008 0029000000-N SP  Lump Sum 21000.00 30000.00  REINF BRG APPR **********
(157+75.50 -L- WB)

0009 0029000000-N SP  Lump Sum 14000.00 25000.00  REINF BRG APPR **********
(16+83.14 -Y5-)

0010 0029000000-N SP  Lump Sum 30000.00 35000.00  REINF BRG APPR **********
(247+79.14 -L- LT)

0011 0029000000-N SP  Lump Sum 23500.00 45000.00  REINF BRG APPR **********
(248+12.65 -L- RT)

0012 0029000000-N SP  Lump Sum 62000.00 55000.00  REINF BRG APPR **********
(28+27.06 -Y1-)

0013 0029000000-N SP  Lump Sum 36500.00 35000.00  REINF BRG APPR **********
(340+47.08 -L- LT)

0014 0029000000-N SP  Lump Sum 36500.00 33000.00  REINF BRG APPR **********
(340+93.21 -L- RT)

0015 0036000000-E 225  11,250 CY  6.00 67500.00 6.50 73125.00  UNDERCUT EXCAVATION

0016 0106000000-E 230  515,000 CY  4.75 2446250.00 7.00 3605000.00  BORROW EXCAVATION

0017 0134000000-E 240  16,504 CY  7.50 123780.00 6.00 99024.00  DRAINAGE DITCH EXCAVATION

0018 0141000000-E 240  3,290 LF  9.50 31255.00 4.70 15463.00  BERM DITCH CONSTRUCTION

0019 0156000000-E 250  2,750 SY  3.75 10312.50 5.00 13750.00  REMOVAL OF EXT ASPHALT PVMT

0020 0163000000-E 250  440 SY  28.00 12320.00 10.00 4400.00  REMOVAL OF EXT CONC PVMT

0021 0177000000-E 250  1,900 SY  3.75 7125.00 4.00 7600.00  BREAKING OF EXT ASPH PVMT

0022 0192000000-N 260  60 HR  100.00 6000.00 175.00 10500.00  PROOF ROLLING

0023 0194000000-E SP   4,500 CY  15.00 67500.00 23.00 103500.00  SELECT GRANULAR MATL, CLASS III

0024 0195000000-E 265  1,500 CY  17.00 25500.00 23.00 34500.00  SELECT GRANULAR MATERIAL

0025 0196000000-E 270  17,100 SY  1.00 17100.00 2.40 41040.00  GEOTEXTILE SOIL STABILIZATION

0026 0318000000-E 300  4,708 TON 17.00 80036.00 18.00 84744.00  FND CONDIT MATL MINOR STRS

0027 0320000000-E 300  24,541 SY  1.00 24541.00 2.87 70432.67  FND CONDIT GEOTEXTILE

0028 0342000000-E 310  136 LF  53.00 7208.00 75.00 10200.00  **" SIDE DRAIN PIPE
(36")

0029 0342000000-E 310  20 LF  76.00 1520.00 135.00 2700.00  **" SIDE DRAIN PIPE
(48")

0030 0343000000-E 310  3,100 LF  29.00 89900.00 30.00 93000.00  15" SIDE DRAIN PIPE

0031 0344000000-E 310  1,182 LF  34.00 40188.00 32.00 37824.00  18" SIDE DRAIN PIPE

0032 0345000000-E 310  1,124 LF  40.00 44960.00 37.00 41588.00  24" SIDE DRAIN PIPE

0033 0348000000-E 310  59 EA  235.00 13865.00 350.00 20650.00  **" SIDE DRAIN PIPE ELBOW
(15")

0034 0348000000-E 310  9 EA  330.00 2970.00 450.00 4050.00  **" SIDE DRAIN PIPE ELBOW
(18")
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0035 0348000000-E 310  10 EA  375.00 3750.00 500.00 5000.00  **" SIDE DRAIN PIPE ELBOW
(24")

0036 0348000000-E 310  2 EA  565.00 1130.00 800.00 1600.00  **" SIDE DRAIN PIPE ELBOW
(36")

0037 0354000000-E 310  300 LF  36.00 10800.00 40.00 12000.00  ***" RC PIPE CULV *****
(18", V)

0038 0366000000-E 310  5,604 LF  27.00 151308.00 30.00 168120.00  15" RC PIPE CULV III

0039 0372000000-E 310  4,384 LF  32.00 140288.00 32.00 140288.00  18" RC PIPE CULV III

0040 0378000000-E 310  2,594 LF  40.00 103760.00 38.00 98572.00  24" RC PIPE CULV III

0041 0384000000-E 310  1,048 LF  53.00 55544.00 70.00 73360.00  30" RC PIPE CULV III

0042 0390000000-E 310  984 LF  66.00 64944.00 90.00 88560.00  36" RC PIPE CULV III

0043 0396000000-E 310  348 LF  86.00 29928.00 115.00 40020.00  42" RC PIPE CULV III

0044 0402000000-E 310  100 LF  106.00 10600.00 140.00 14000.00  48" RC PIPE CULV III

0045 0448000000-E 310  580 LF  118.00 68440.00 140.00 81200.00  ***" RCP CULV CLASS IV
(48")

0046 0448000000-E 310  488 LF  155.00 75640.00 165.00 80520.00  ***" RCP CULV CLASS IV
(54")

0047 0448000000-E 310  964 LF  185.00 178340.00 200.00 192800.00  ***" RCP CULV CLASS IV
(60")

0048 0448000000-E 310  1,188 LF  230.00 273240.00 270.00 320760.00  ***" RCP CULV CLASS IV
(66")

0049 0448200000-E 310  1,720 LF  30.00 51600.00 30.00 51600.00  15" RCP CULV CLASS IV

0050 0448300000-E 310  376 LF  45.00 16920.00 32.00 12032.00  18" RCP CULV CLASS IV

0051 0448400000-E 310  408 LF  60.00 24480.00 44.00 17952.00  24" RCP CULV CLASS IV

0052 0448500000-E 310  496 LF  74.00 36704.00 60.00 29760.00  30" RCP CULV CLASS IV

0053 0448600000-E 310  676 LF  62.00 41912.00 80.00 54080.00  36" RCP CULV CLASS IV

0054 0576000000-E 310  156 LF  62.00 9672.00 80.00 12480.00  **" CS PIPE CULV *****"
(36", 0.079")

0055 0576000000-E 310  216 LF  84.00 18144.00 95.00 20520.00  **" CS PIPE CULV *****"
(42", 0.109")

0056 0582000000-E 310  332 LF  32.00 10624.00 40.00 13280.00  15" CS PIPE CULV 0.064"

0057 0588000000-E 310  184 LF  35.00 6440.00 42.00 7728.00  18" CS PIPE CULV 0.064"

0058 0594000000-E 310  256 LF  42.00 10752.00 50.00 12800.00  24" CS PIPE CULV 0.064"

0059 0600000000-E 310  128 LF  53.00 6784.00 55.00 7040.00  30" CS PIPE CULV 0.079"

0060 0636000000-E 310  5 EA  305.00 1525.00 400.00 2000.00  **" CS ELBOW *****" THICK
(15", 0.064")

0061 0974000000-E SP   56 LF  305.00 17080.00 219.00 12264.00  **"WLD STL PIPE ***" B RR
(24", 0.312")

0062 0974000000-E SP   56 LF  555.00 31080.00 499.00 27944.00  **"WLD STL PIPE ***" B RR
(42", 0.625")

0063 0995000000-E 340  464 LF  11.00 5104.00 12.00 5568.00  PIPE REMOVAL

0064 1011000000-N 500 Lump Sum 1300000.00 400000.00  FINE GRADING

0065 1077000000-E SP   80 TON 50.00 4000.00 56.37 4509.60  #57 STONE

0066 1099500000-E 505  3,000 CY  15.00 45000.00 7.00 21000.00  SHALLOW UNDERCUT

0067 1099700000-E 505  4,500 TON 21.00 94500.00 18.00 81000.00  CLASS IV SUBGRD STABILIZATION

0068 1121000000-E 520  27,800 TON 23.00 639400.00 22.00 611600.00  AGGREGATE BASE COURSE
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0069 1220000000-E 545  500 TON 26.00 13000.00 21.00 10500.00  INCIDENTAL STONE BASE

0070 1275000000-E 600  8,190 GAL 4.00 32760.00 3.50 28665.00  PRIME COAT

0071 1489000000-E 610  40 TON 35.00 1400.00 110.00 4400.00  ASP CONC BASE CRS B25.0B

0072 1498000000-E 610  6,550 TON 35.00 229250.00 46.60 305230.00  ASP CONC INTR CRS I19.0B

0073 1519000000-E 610  9,350 TON 35.00 327250.00 48.30 451605.00  ASP CONC SURF CRS S9.5B

0074 1575000000-E 620  880 TON 637.00 560560.00 612.00 538560.00  ASP FOR PLANT MIX

0075 1693000000-E 654  311 TON 127.00 39497.00 170.00 52870.00  ASPH PLT MIX PVMT REPAIR

0076 2022000000-E 815 1,299.2 CY  14.00 18188.80 12.00 15590.40  SUBDRAIN EXCAVATION

0077 2033000000-E 815 873.6 CY  18.00 15724.80 22.00 19219.20  SUBDRAIN FINE AGGREGATE

0078 2044000000-E 815  5,200 LF  12.00 62400.00 10.00 52000.00  6" PERF SUBDRN PIPE

0079 2070000000-N 815  11 EA  755.00 8305.00 275.00 3025.00  SUBDRN PIPE OUTLET

0080 2077000000-E 815  66 LF  23.00 1518.00 15.00 990.00  6" OUTLET PIPE

0081 2190000000-N 828  154 EA  95.00 14630.00 750.00 115500.00  TEMP STL PLT COVER FOR MDS

0082 2209000000-E 838  63 CY  200.00 12600.00 900.00 56700.00  ENDWALLS

0083 2220000000-E 838  41 CY  385.00 15785.00 900.00 36900.00  REINFORCED ENDWALLS

0084 2253000000-E 840  1 CY  755.00 755.00 1800.00 1800.00  PIPE COLLARS

0085 2264000000-E 840  1 CY  380.00 380.00 1800.00 1800.00  PIPE PLUGS

0086 2286000000-N 840  210 EA  1150.00 241500.00 925.00 194250.00  MASNRY DRAINAGE STRUCT

0087 2308000000-E 840  130 LF  280.00 36400.00 250.00 32500.00  MASNRY DRAINAGE STRUCT

0088 2354000000-N 840  4 EA  460.00 1840.00 500.00 2000.00  FRAME W/GRATE 840.22 STD

0089 2364000000-N 840  2 EA  485.00 970.00 500.00 1000.00  FRAME W/2GRTS 840.16 STD

0090 2364200000-N 840  3 EA  585.00 1755.00 500.00 1500.00  FRAME W/2GRTS 840.20 STD

0091 2365000000-N 840  38 EA  485.00 18430.00 500.00 19000.00  FRAME W/2GRTS 840.22 STD

0092 2367000000-N 840  7 EA  485.00 3395.00 500.00 3500.00  FRAME W/2GRTS 840.29 STD

0093 2396000000-N 840  2 EA  385.00 770.00 500.00 1000.00  FRAME W/COVER STD 840.54

0094 2407000000-N 840  2 EA  1515.00 3030.00 1100.00 2200.00  STL FRAM W/ 2 GTR, STD 840.37

0095 2451000000-N 852  5 EA  455.00 2275.00 750.00 3750.00  CONC TRANS SECT FOR DROP INLET

0096 2462000000-E SP   1 EA  2600.00 2600.00 3500.00 3500.00  **" SLUICE GATE
(24")

0097 2462000000-E SP   1 EA  3900.00 3900.00 4500.00 4500.00  **" SLUICE GATE
(30")

0098 2462000000-E SP   2 EA  4850.00 9700.00 7200.00 14400.00  **" SLUICE GATE
(36")

0099 2462000000-E SP   1 EA  7500.00 7500.00 11000.00 11000.00  **" SLUICE GATE
(42")

0100 2462000000-E SP   1 EA  9900.00 9900.00 13000.00 13000.00  **" SLUICE GATE
(48")

0101 2549000000-E 846  380 LF  15.00 5700.00 18.00 6840.00  2'-6" CONC CURB & GUTTER

0102 2556000000-E 846  2,870 LF  15.00 43050.00 21.00 60270.00  SHOULDER BERM GUTTER

0103 2612000000-E 848  60 SY  42.00 2520.00 52.00 3120.00  6" CONCRETE DRIVEWAY

0104 2619000000-E 850  40 SY  42.00 1680.00 40.00 1600.00  4" CONCRETE PAVED DITCH

0105 2647000000-E 852  2,780 SY  30.00 83400.00 44.00 122320.00  5" MONO CONC ISLANDS (SURF MTD)

0106 3030000000-E 862 6,212.5 LF  11.00 68337.50 13.09 81321.63  STL BM GUARDRAIL
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0107 3045000000-E 862 137.5 LF  12.00 1650.00 14.00 1925.00  SBGR SHOP CURVED

0108 3150000000-N 862  20 EA  33.00 660.00 18.00 360.00  ADDIT GUARDRAIL POSTS

0109 3195000000-N 862  3 EA  215.00 645.00 600.00 1800.00  GR ANCHOR TYPE AT-1

0110 3270000000-N SP   9 EA  1350.00 12150.00 1875.00 16875.00  GR ANCHOR TYPE 350

0111 3317000000-N 862  6 EA  1150.00 6900.00 1600.00 9600.00  GR ANCHOR TYPE B-77

0112 3380000000-E 862  775 LF  7.50 5812.50 7.50 5812.50  TEMP STL BM GUARDRAIL

0113 3389100000-N SP   4 EA  1000.00 4000.00 1000.00 4000.00  TEMP GDRL ANCH UNITS 350

0114 3503000000-E 866  58,610 LF  2.00 117220.00 1.99 116633.90  WOVEN WIRE FENCE 47" FAB

0115 3509000000-E 866  3,735 EA  14.00 52290.00 14.00 52290.00  4" TIMBER POSTS 7'-6"LONG

0116 3515000000-E 866  860 EA  20.00 17200.00 20.00 17200.00  5" TIMBER POSTS 8'-0"LONG

0117 3557000000-E 866  1,000 LF  0.10 100.00 0.10 100.00  ADDITIONAL BARBED WIRE

0118 3628000000-E 876  2,475 TON 33.00 81675.00 35.00 86625.00  RIP RAP, CLASS I

0119 3635000000-E 876  4,765 TON 30.00 142950.00 35.00 166775.00  RIP RAP, CLASS II

0120 3649000000-E 876  5,651 TON 30.00 169530.00 33.00 186483.00  RIP RAP, CLASS B

0121 3656000000-E 876  27,786 SY  1.00 27786.00 2.50 69465.00  GEOTEXTILE FOR DRAINGE

0122 3659000000-N SP   3 EA  2000.00 6000.00 2000.00 6000.00  PREFORMED SCOUR HOLES

0123 4072000000-E 903  119 LF  5.15 612.85 5.15 612.85  SUPPORT, 3-LB STL U-CHAN

0124 4102000000-N 904  7 EA  65.00 455.00 65.00 455.00  SIGN ERECTION, TYPE E

0125 4155000000-N 907  10 EA  5.00 50.00 5.00 50.00  DISPOSE SIGN SYST U-CHAN

0126 4400000000-E 1110  1,124 SF  5.00 5620.00 4.15 4664.60  WORK ZONE SIGNS (STAT)

0127 4405000000-E 1110  352 SF  9.00 3168.00 29.47 10373.44  WORK ZONE SIGNS (PORT)

0128 4410000000-E 1110  457 SF  5.00 2285.00 4.45 2033.65  WORK ZONE SIGNS (BARR)

0129 4430000000-N 1130  209 EA  43.00 8987.00 45.00 9405.00  DRUMS

0130 4435000000-N 1135  71 EA  16.00 1136.00 18.00 1278.00  CONES

0131 4445000000-E 1145  812 LF  14.00 11368.00 13.90 11286.80  BARRICADES (TYPE III)

0132 4455000000-N 1150  300 DAY 120.00 36000.00 178.00 53400.00  FLAGGER

0133 4516000000-N 1180  50 EA  28.00 1400.00 35.00 1750.00  SKINNY DRUM

0134 4650000000-N 1251  185 EA  19.00 3515.00 19.00 3515.00  TEMP RAISED PVMT MRKS

0135 4685000000-E 1205  13,684 LF  0.57 7799.88 0.57 7799.88  THERMO PVT MKG LINES 4"90

0136 4686000000-E 1205  11,306 LF  0.61 6896.66 0.61 6896.66  THERMO PVT MKG LINES 4"120

0137 4695000000-E 1205  1,013 LF  1.42 1438.46 1.42 1438.46  THERMO PVT MKG LINES 8"90 MILS

0138 4710000000-E 1205  42 LF  30.00 1260.00 30.00 1260.00  24"WIDE THERMO 120 MILS

0139 4725000000-E 1205  4 EA  350.00 1400.00 350.00 1400.00  THERMO PVT SYMBOL 90MILS

0140 4770000000-E 1205  992 LF  3.25 3224.00 3.25 3224.00  4" COLD APPL PLSTIC LINES TYPE **
(II)

0141 4780000000-E 1205  112 LF  6.50 728.00 6.50 728.00  8" COLD APPL PLSTIC LINES TYPE **
(II)

0142 4810000000-E 1205  154,370 LF  0.19 29330.30 0.19 29330.30  PAINT PVMT MARKINGS 4"

0143 4835000000-E 1205  212 LF  3.00 636.00 3.00 636.00  PAINT PVT MKG LINES 24"

0144 4850000000-E 1205  1,000 LF  3.50 3500.00 3.50 3500.00  LINE REMOVAL 4" WIDE

0145 4870000000-E 1205  24 LF  5.00 120.00 5.00 120.00  LINE REMOVAL 24" WIDE
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0146 4900000000-N 1251  6 EA  15.00 90.00 15.00 90.00  PERM RAISED PVMT MARKERS

0147 4905000000-N 1253  103 EA  34.00 3502.00 34.00 3502.00  SNOWPLB PVMT MRKER

0148 5325600000-E 1510  6,618 LF  26.00 172068.00 26.00 172068.00  6" WATER LINE

0149 5325800000-E 1510  80 LF  45.00 3600.00 45.00 3600.00  8" WATER LINE

0150 5326200000-E 1510  1,020 LF  66.00 67320.00 60.00 61200.00  12" WATER LINE

0151 5326600000-E 1510  2,597 LF  92.00 238924.00 90.00 233730.00  16" WATER LINE

0152 5540000000-E 1515  9 EA  6200.00 55800.00 1500.00 13500.00  6" VALVE

0153 5558000000-E 1515  3 EA  6900.00 20700.00 3000.00 9000.00  12" VALVE

0154 5558600000-E 1515  6 EA  7500.00 45000.00 4400.00 26400.00  16" VALVE

0155 5589200000-E 1515  1 EA  400.00 400.00 4200.00 4200.00  2" AIR RELEASE VALVE

0156 5648000000-N 1515  7 EA  475.00 3325.00 1400.00 9800.00  RELOCATE WATER METER

0157 5649000000-N 1515  1 EA  575.00 575.00 1400.00 1400.00  RECONNECT WATER METER

0158 5666000000-E 1515  1 EA  6800.00 6800.00 4500.00 4500.00  FIRE HYDRANT

0159 5672000000-N 1515  5 EA  950.00 4750.00 3500.00 17500.00  RELOCATE FIRE HYDRANT

0161 5709300000-E 1520  3,035 LF  18.00 54630.00 25.00 75875.00  6" FORCE MAIN SEWER

0162 5800000000-E 1530  11,378 LF  1.50 17067.00 4.50 51201.00  ABANDON 6" UTILITY PIPE

0163 5804000000-E 1530  78 LF  11.50 897.00 11.00 858.00  ABANDON 12" UTILITY PIPE

0164 5810000000-E 1530  4,392 LF  2.00 8784.00 14.00 61488.00  ABANDON 16" UTILITY PIPE

0165 5815000000-N 1530  4 EA  100.00 400.00 400.00 1600.00  REMOVE WATER METER

0166 5815500000-N 1530  2 EA  285.00 570.00 625.00 1250.00  REMOVE FIRE HYDRANT

0167 5835000000-E 1540  173 LF  80.00 13840.00 65.00 11245.00  **" ENCASEMENT PIPE
(10")

0168 5835600000-E 1540  1,126 LF  95.00 106970.00 65.00 73190.00  12" ENCASEMENT PIPE

0169 5836000000-E 1540  154 LF  175.00 26950.00 88.00 13552.00  24" ENCASEMENT PIPE

0170 5836200000-E 1540  668 LF  195.00 130260.00 130.00 86840.00  30" ENCASEMENT PIPE

0171 5871700000-E 1550  89 LF  195.00 17355.00 159.00 14151.00  12" TRENCHLESS INSTALL (IN SOIL)

0172 5871710000-E 1550  89 LF  210.00 18690.00 429.00 38181.00  12" TRENCHLESS INSTALL (NOT IN SOIL)

0173 5879200000-E SP   120 LF  58.00 6960.00 60.00 7200.00  2" GAS LINE

0174 5879600000-E SP   1,390 LF  70.00 97300.00 60.00 83400.00  6" GAS LINE

0175 5882000000-N SP   2 EA  285.00 570.00 1000.00 2000.00  GENERIC UTILITY ITEM (EA)
ADJUST WATER VAULT LID

0176 5888000000-E SP   170 LF  80.00 13600.00 125.00 21250.00  GENERIC UTILITY ITEM (LF)
10" ENCASEMENT PIPE

0177 6000000000-E 1605  57,000 LF  2.50 142500.00 1.45 82650.00  TEMPORARY SILT FENCE

0178 6006000000-E 1610  5,000 TON 28.00 140000.00 28.00 140000.00  EROS CONTRL STONE CL A

0179 6009000000-E 1610  13,000 TON 28.00 364000.00 37.00 481000.00  EROS CONTRL STONE CL B

0180 6012000000-E 1610  11,900 TON 34.00 404600.00 24.00 285600.00  SEDIMENT CONTROL STONE

0181 6015000000-E 1615  155 ACR 600.00 93000.00 615.00 95325.00  TEMPORARY MULCHING

0182 6018000000-E 1620  9,700 LB  2.25 21825.00 2.80 27160.00  SEED FOR TEMP SEEDING

0183 6021000000-E 1620 36.5 TON 900.00 32850.00 775.00 28287.50  FERT FOR TEMP SEEDING

0184 6024000000-E 1622  8,500 LF  10.00 85000.00 12.00 102000.00  TEMPORARY SLOPE DRAINS

0185 6029000000-E SP   9,100 LF  3.00 27300.00 1.04 9464.00  SAFETY FENCE
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0186 6030000000-E 1630  60,000 CY  1.00 60000.00 4.00 240000.00  SILT EXCAVATION

0187 6036000000-E 1631  181,000 SY  1.20 217200.00 1.04 188240.00  MATTING FOR EROS CONTROL

0188 6037000000-E SP   8,500 SY  4.50 38250.00 5.40 45900.00  COIR FIBER MAT

0189 6038000000-E SP   8,300 SY  5.25 43575.00 4.70 39010.00  PERM SOIL REINF MAT

0190 6042000000-E 1632  9,800 LF  2.85 27930.00 2.75 26950.00  1/4" HARDWARE CLOTH

0191 6045000000-E SP   180 LF  48.00 8640.00 45.60 8208.00  **" TEMPORARY PIPE
(24")

0192 6046000000-E 1636  180 LF  180.00 32400.00 104.51 18811.80  TEMP PIPE FOR STREAM CROSS

0193 6070000000-N 1639  12 EA  835.00 10020.00 1378.36 16540.32  SPECIAL STILLING BASINS

0194 6071010000-E SP   25,125 LF  6.50 163312.50 4.03 101253.75  WATTLE

0195 6071012000-E SP   150 LF  8.25 1237.50 8.00 1200.00  COIR FIBER WATTLE

0196 6071020000-E SP   15,450 LB  5.00 77250.00 7.25 112012.50  POLYACRYLAMIDE (PAM)

0197 6071030000-E 1640  16,000 LF  4.50 72000.00 4.25 68000.00  COIR FIBER BAFFLE

0198 6071050000-E SP   94 EA  1000.00 94000.00 750.00 70500.00  **" SKIMMER
(1-1/2")

0199 6071050000-E SP   10 EA  1000.00 10000.00 1000.00 10000.00  **" SKIMMER
(2")

0200 6071050000-E SP   6 EA  1000.00 6000.00 1100.00 6600.00  **" SKIMMER
(2-1/2")

0201 6071050000-E SP   1 EA  1000.00 1000.00 1300.00 1300.00  **" SKIMMER
(3")

0202 6084000000-E 1660  265 ACR 1250.00 331250.00 1300.00 344500.00  SEEDING AND MULCHING

0203 6087000000-E 1660  80 ACR 80.00 6400.00 75.00 6000.00  MOWING

0204 6090000000-E 1661  1,800 LB  3.50 6300.00 5.20 9360.00  SEED FOR REPAIR SEEDING

0205 6093000000-E 1661 7.25 TON 800.00 5800.00 775.00 5618.75  FERT FOR REPAIR SEEDING

0206 6096000000-E 1662  4,575 LB  3.00 13725.00 3.95 18071.25  SEED FOR SUPP SEEDING

0207 6108000000-E 1665 136.75 TON 800.00 109400.00 775.00 105981.25  FERTILIZER TOPDRESSING

0208 6111000000-E SP   350 LF  28.00 9800.00 50.00 17500.00  IMPERVIOUS DIKE

0209 6114500000-N 1667  130 MHR 50.00 6500.00 80.00 10400.00  SPECIALIZED HAND MOWING

0210 6117000000-N SP   290 EA  130.00 37700.00 75.00 21750.00  RESPONSE FOR EROS CONTROL

0211 6123000000-E 1670  14 ACR 650.00 9100.00 3995.00 55930.00  REFORESTATION

CULVERT ITEMS

0212 8126000000-N 414 Lump Sum 100000.00 30000.00  CULV EXCAV @ ************
(222+20.43-L-)

0213 8133000000-E 414  559 TON 30.00 16770.00 45.00 25155.00  FND CONDIT MAT, BOX CULV

0214 8196000000-E 420 1,395.7 CY  485.00 676914.50 330.00 460581.00  CLASS A CONCRETE (CULV)

0215 8245000000-E 425  123,002 LB  0.90 110701.80 0.87 107011.74  REINF STEEL (CULVERT)

WALL ITEMS

0216 8801000000-E SP   6,950 SF  70.00 486500.00 84.83 589568.50  MSE RETAIN WALL NO **
(1 @ END BENT #1)

0217 8801000000-E SP   4,925 SF  70.00 344750.00 84.83 417787.75  MSE RETAIN WALL NO **
(2 @ END BENT #2)
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0218 8091000000-N 410 Lump Sum 10000.00 20000.00  FND EXCAV B** STA *******
(1, 203+50.35-L-)

0219 8091000000-N 410 Lump Sum 10000.00 2500.00  FND EXCAV B** STA *******
(1, 247+90.66-L-LT)

0220 8091000000-N 410 Lump Sum 10000.00 2500.00  FND EXCAV B** STA *******
(1, 247+90.66-L-RT)

0221 8091000000-N 410 Lump Sum 10000.00 7500.00  FND EXCAV B** STA *******
(1, 354+83.22-L-)

0222 8105500000-E 411 436.35 LF  750.00 327262.50 1000.00 436350.00  **'-**" DRILLD PIER IN SOIL
(4'-6")

0223 8105600000-E 411  249 LF  500.00 124500.00 1200.00 298800.00  **'-**" DRILLD PIER NO SOIL
(4'-6")

0224 8111000000-E 411 153.3 LF  200.00 30660.00 300.00 45990.00  PERM STL CASING FOR ** PIER
(4'-6")

0225 8112730000-N 450  4 EA  3200.00 12800.00 4000.00 16000.00  PDA TESTING

0226 8113000000-N 411  24 EA  3500.00 84000.00 225.00 5400.00  SID INSPECTIONS

0227 8114000000-N 411  24 EA  2000.00 48000.00 1000.00 24000.00  SPT TESTING

0228 8115000000-N 411  8 EA  2700.00 21600.00 3000.00 24000.00  CSL TESTING

0229 8147000000-E 420 108,777.2 SF  46.00 5003751.20 27.50 2991373.00  REINF CONCRETE DECK SLAB

0230 8161000000-E 420 111,225.9 SF  0.27 30030.99 0.50 55612.95  GROOVING BRIDGE FLOORS

0231 8182000000-E 420 2,097.5 CY  1200.00 2517000.00 700.00 1468250.00  CLASS A CONCRETE (BRIDGE)

0232 8210000000-N 422 Lump Sum 68000.00 50000.00  BRG APPR SLAB ***********
(157+75.50-L-EBL)

0233 8210000000-N 422 Lump Sum 68000.00 50000.00  BRG APPR SLAB ***********
(157+75.50-L-WBL)

0234 8210000000-N 422 Lump Sum 56000.00 30000.00  BRG APPR SLAB ***********
(203+50.35-L-)

0235 8210000000-N 422 Lump Sum 85000.00 50000.00  BRG APPR SLAB ***********
(247+90.66-L-LT)

0236 8210000000-N 422 Lump Sum 85000.00 25000.00  BRG APPR SLAB ***********
(247+90.66-L-RT)

0237 8210000000-N 422 Lump Sum 76000.00 50000.00  BRG APPR SLAB ***********
(252+73.29-L-LT)

0238 8210000000-N 422 Lump Sum 83000.00 50000.00  BRG APPR SLAB ***********
(252+73.29-L-RT)

0239 8210000000-N 422 Lump Sum 80000.00 35000.00  BRG APPR SLAB ***********
(340+70.00-L-LT)

0240 8210000000-N 422 Lump Sum 80000.00 35000.00  BRG APPR SLAB ***********
(340+70.00-L-RT)

0241 8210000000-N 422 Lump Sum 95000.00 50000.00  BRG APPR SLAB ***********
(354+83.22-L-)

0242 8217000000-E 425  433,189 LB  1.00 433189.00 1.00 433189.00  REINF STEEL (BRIDGE)

0243 8238000000-E 425  48,961 LB  1.50 73441.50 2.00 97922.00  SPIRAL COL REINF STL BRG

0244 8265000000-E 430 7,370.61 LF  260.00 1916358.60 275.00 2026917.75  54" PRESTR CONCRETE GIRDR

0245 8274000000-E 430  713 LF  340.00 242420.00 300.00 213900.00  63" MOD PRESTR CONC GIRDR

0246 8277000000-E 430 1,348.91 LF  345.00 465373.95 325.00 438395.75  72" MOD PRESTR CONC GIRDR

0247 8280000000-E 440 Lump Sum 1350000.00 1500000.00  STRUCTURAL STEEL

0248 8364000000-E 450  7,565 LF  115.00 869975.00 65.00 491725.00  HP12X53 PILES
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0249 8384000000-E 450  5,810 LF  125.00 726250.00 70.00 406700.00  HP14X73 PILES

0250 8385200000-E 450  1,840 LF  200.00 368000.00 100.00 184000.00  PP**X**** GALV STL PILE
(24" X 0.50")

0251 8392000000-N 450  24 EA  600.00 14400.00 200.00 4800.00  PIPE PILE PLATES

0252 8393000000-N 450  141 EA  225.00 31725.00 10.00 1410.00  PILE REDRIVES

0253 8503000000-E 460 5,133.4 LF  65.00 333671.00 40.00 205336.00  CONCRETE BARRIER RAIL

0254 8524000000-E SP   680 LF  109.00 74120.00 125.00 85000.00  **" CHAIN LINK FENCE
(72")

0255 8531000000-E 462 4,326.4 SY  64.00 276889.60 60.00 259584.00  4" SLOPE PROTECTION

0256 8608000000-E 876  5,565 TON 35.00 194775.00 50.00 278250.00  RIP RAP II (2'-0")

0257 8622000000-E 876  6,128 SY  1.50 9192.00 4.00 24512.00  GEOTEXTILE FOR DRAINAGE

0258 8657000000-N 430 Lump Sum 550000.00 70000.00  ELASTOMERIC BEARINGS

0259 8692000000-N SP  Lump Sum 25000.00 25000.00  FOAM JOINT SEALS

0260 8706000000-N SP  Lump Sum 500000.00 385000.00  EXPANSION JOINT SEALS

0261 8860000000-N SP  Lump Sum 200000.00 50000.00  GENERIC STRUCTURE ITEM (LS)
APPLICATION OF BRIDGE COATING

 

    TOTAL 42704440.00 TOTAL 44388396.10  CONTRACT TOTAL

 

    SUB-TOTAL 23298418.36 SUB-TOTAL 29753374.66  ROADWAY ITEMS

    SUB-TOTAL 904386.30 SUB-TOTAL 622747.74  CULVERT ITEMS

    SUB-TOTAL 831250.00 SUB-TOTAL 1007356.25  WALL ITEMS

    SUB-TOTAL 17670385.34 SUB-TOTAL 13004917.45  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  33122503.58   E.S. WAGNER COMPANY, LLC - SOUTH CA

     2  35478285.81   JONES BROTHERS INC.

     3  36673477.96   BRANCH HIGHWAYS, INC.

     4  37928942.96   VECELLIO & GROGAN INC

     5  38885238.02   MORGAN CORPORATION

     6  39269169.66   W. C. ENGLISH, INC.

     7  39842484.85   BELL & ASSOCIATES CONSTRUCTION LP

     8  40246121.48   FLATIRON CONSTRUCTORS INC

     9  40291121.07   THALLE CONSTRUCTION CO., INC.

     10  40886215.62   BLYTHE CONSTRUCTION, INC.

     11  40928628.93   EUTAW CONSTRUCTION COMPANY, INC.

     12  40938000.00   BLYTHE DEVELOPMENT CO.

     13  42704440.00   CONTI ENTERPRISES, INC

     14  44388396.10   TRIANGLE GRADING & PAVING INC
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FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 4 BRIDGES IN HOKE COUNTY, 4 IN MONTGOMERY COUNTY, 3 IN RICHMOND COUNTY, AND 2 IN SCOTLAND COUNTY.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

SANFORD CONTRACTORS, INC. DANE CONSTRUCTION, INC.

SANFORD,  NC MOORESVILLE,  NC

C203544MAY 20 2014

0.930 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 440995.00 454750.00  486500.00MOBILIZATION

0002 0000900000-N SP  Lump Sum 3703965.18 4434990.57  4222090.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF BRIDGES

0003 0000900000-N SP  Lump Sum 613870.70 704959.84  700370.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF OF CULVERT #610228

0004 0000915000-N SP   2 EA  14007.68 28015.36 45586.40 91172.80 28000.00  56000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #460023

0005 0000915000-N SP   2 EA  13338.84 26677.68 45912.52 91825.04 28000.00  56000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #460024

0006 0000915000-N SP   2 EA  13338.84 26677.68 45912.52 91825.04 28000.00  56000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #460025

0007 0000915000-N SP   2 EA  13954.68 27909.36 37130.55 74261.10 32000.00  64000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #460098

0008 0000915000-N SP   2 EA  14502.40 29004.80 14502.40 29004.80 32000.00  64000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #610030

0009 0000915000-N SP   2 EA  24568.00 49136.00 24568.00 49136.00 48000.00  96000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #610232

0010 0000915000-N SP   2 EA  13447.82 26895.64 38247.22 76494.44 27000.00  54000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #760093

0011 0000915000-N SP   2 EA  13408.45 26816.90 54524.21 109048.42 28000.00  56000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #760110

0012 0000915000-N SP   2 EA  17996.69 35993.38 49713.66 99427.32 48000.00  96000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #820011

0013 0000915000-N SP   26 EA  4000.00 104000.00 3800.00 98800.00 1900.00  49400.00GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION

0014 0000930000-E SP   65 LF  209.52 13618.80 147.33 9576.45 250.00  16250.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#460023

0015 0000930000-E SP   62 LF  219.66 13618.92 147.13 9122.06 250.00  15500.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#460024

0016 0000930000-E SP   66 LF  206.34 13618.44 147.13 9710.58 250.00  16500.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#460025

0017 0000930000-E SP   65 LF  223.42 14522.30 147.33 9576.45 250.00  16250.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#460098

0018 0000930000-E SP   14 LF  366.68 5133.52 366.68 5133.52 2800.00  39200.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#610030

0019 0000930000-E SP   15 LF  342.24 5133.60 342.24 5133.60 2400.00  36000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#610232

0020 0000930000-E SP   18 LF  326.99 5885.82 148.61 2674.98 365.00  6570.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#760093

0021 0000930000-E SP   16 LF  367.87 5885.92 353.10 5649.60 2150.00  34400.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#760110
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DESIGN BUILD.

REPLACEMENT OF 4 BRIDGES IN HOKE COUNTY, 4 IN MONTGOMERY COUNTY, 3 IN RICHMOND COUNTY, AND 2 IN SCOTLAND COUNTY.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

SANFORD CONTRACTORS, INC. DANE CONSTRUCTION, INC.

SANFORD,  NC MOORESVILLE,  NC

C203544MAY 20 2014

0.930 MI

0022 0000930000-E SP   95 LF  281.39 26732.05 187.25 17788.75 230.00  21850.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#820011

0023 0000930000-E SP   65 LF  209.52 13618.80 147.33 9576.45 245.00  15925.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#460023

0024 0000930000-E SP   60 LF  214.44 12866.40 147.13 8827.80 250.00  15000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#460024

0025 0000930000-E SP   67 LF  214.49 14370.83 147.32 9870.44 245.00  16415.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#460025

0026 0000930000-E SP   65 LF  223.42 14522.30 147.33 9576.45 245.00  15925.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#460098

0027 0000930000-E SP   15 LF  342.24 5133.60 342.24 5133.60 2575.00  38625.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#610030

0028 0000930000-E SP   15 LF  342.24 5133.60 342.24 5133.60 2300.00  34500.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#610232

0029 0000930000-E SP   15 LF  342.24 5133.60 148.02 2220.30 2450.00  36750.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#760093

0030 0000930000-E SP   15 LF  342.24 5133.60 355.24 5328.60 2075.00  31125.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#760110

0031 0000930000-E SP   95 LF  281.49 26741.55 187.25 17788.75 300.00  28500.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#820011

0032 0000930000-E SP   60 LF  1886.47 113188.20 1970.30 118218.00 2300.00  138000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #460023

0033 0000930000-E SP   55 LF  1678.75 92331.25 1739.37 95665.35 2150.00  118250.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #460024

0034 0000930000-E SP   55 LF  1678.75 92331.25 1739.37 95665.35 2100.00  115500.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #460025

0035 0000930000-E SP   65 LF  1836.92 119399.80 1952.32 126900.80 2300.00  149500.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #460098

0036 0000930000-E SP   70 LF  1812.86 126900.20 1812.86 126900.20 2300.00  161000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #610030

0037 0000930000-E SP   100 LF  2792.16 279216.00 2792.16 279216.00 3000.00  300000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #610232

0038 0000930000-E SP   55 LF  1731.32 95222.60 1685.61 92708.55 2000.00  110000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #760093

0039 0000930000-E SP   50 LF  1744.14 87207.00 1852.05 92602.50 1950.00  97500.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #760110

0040 0000930000-E SP   60 LF  1853.07 111184.20 1992.95 119577.00 2500.00  150000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #820011

0041 0000915000-N SP   2 EA  21868.90 43737.80 21868.90 43737.80 45000.00  90000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #610157

0042 0000915000-N SP   1 EA  16838.25 16838.25 16838.25 16838.25 65000.00  65000.00GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #610157
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DESIGN BUILD.
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MOUNT AIRY,  NC
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SANFORD,  NC MOORESVILLE,  NC

C203544MAY 20 2014

0.930 MI

0043 0000930000-E SP   16 LF  320.85 5133.60 320.85 5133.60 2375.00  38000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#610157

0044 0000930000-E SP   15 LF  342.24 5133.60 342.24 5133.60 2165.00  32475.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#610157

0045 0000930000-E SP   25 LF  2000.00 50000.00 2000.00 50000.00 1675.00  41875.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #610157

0046 0000930000-E SP   130 LF  3447.46 448169.80 3447.46 448169.80 3250.00  422500.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #610157

0047 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #610157

0048 0000915000-N SP   2 EA    42000.00  84000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #760056

0049 0000915000-N SP   1 EA    45750.00  45750.00GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #760056

0050 0000930000-E SP   55 LF    340.00  18700.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#760056

0051 0000930000-E SP   45 LF    245.00  11025.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#760056

0052 0000930000-E SP   55 LF    950.00  52250.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #760056

0053 0000930000-E SP   105 LF    2750.00  288750.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #760056

0054 0000900000-N SP  Lump Sum 808901.19 360789.81  GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #760056

0055 0000915000-N SP   2 EA    38500.00  77000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #820006

0056 0000915000-N SP   2 EA    58000.00  116000.00GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #820006

0057 0000930000-E SP   41 LF    240.00  9840.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#820006

0058 0000930000-E SP   35 LF    255.00  8925.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#820006

0059 0000930000-E SP   41 LF    3100.00  127100.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #820006

0060 0000930000-E SP   41 LF    3100.00  127100.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #2
STRUCTURE #820006

0061 0000930000-E SP   115 LF    2350.00  270250.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #820006

0062 0000900000-N SP  Lump Sum 978338.42 464226.04  GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #820006
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DESIGN BUILD.

REPLACEMENT OF 4 BRIDGES IN HOKE COUNTY, 4 IN MONTGOMERY COUNTY, 3 IN RICHMOND COUNTY, AND 2 IN SCOTLAND COUNTY.

   

C203544MAY 20 2014

0.930 MI

 

    TOTAL 8819994.49 TOTAL 9095000.00 TOTAL  9757935.00CONTRACT TOTAL

 

    SUB-TOTAL 8819994.49 SUB-TOTAL 9095000.00 SUB-TOTAL  9757935.00ROADWAY ITEMS
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FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 4 BRIDGES IN HOKE COUNTY, 4 IN MONTGOMERY COUNTY, 3 IN RICHMOND COUNTY, AND 2 IN SCOTLAND COUNTY.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC   

C203544MAY 20 2014

0.930 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 518000.00   MOBILIZATION

0002 0000900000-N SP  Lump Sum 5600000.00   GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF BRIDGES

0003 0000900000-N SP  Lump Sum 471000.00   GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF OF CULVERT #610228

0004 0000915000-N SP   2 EA  30000.00 60000.00   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #460023

0005 0000915000-N SP   2 EA  30000.00 60000.00   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #460024

0006 0000915000-N SP   2 EA  30000.00 60000.00   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #460025

0007 0000915000-N SP   2 EA  30000.00 60000.00   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #460098

0008 0000915000-N SP   2 EA  30000.00 60000.00   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #610030

0009 0000915000-N SP   2 EA  30000.00 60000.00   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #610232

0010 0000915000-N SP   2 EA  30000.00 60000.00   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #760093

0011 0000915000-N SP   2 EA  30000.00 60000.00   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #760110

0012 0000915000-N SP   2 EA  30000.00 60000.00   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #820011

0013 0000915000-N SP   26 EA  2750.00 71500.00   GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION

0014 0000930000-E SP   65 LF  300.00 19500.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#460023

0015 0000930000-E SP   62 LF  300.00 18600.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#460024

0016 0000930000-E SP   66 LF  300.00 19800.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#460025

0017 0000930000-E SP   65 LF  300.00 19500.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#460098

0018 0000930000-E SP   14 LF  7200.00 100800.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#610030

0019 0000930000-E SP   15 LF  300.00 4500.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#610232

0020 0000930000-E SP   18 LF  300.00 5400.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#760093

0021 0000930000-E SP   16 LF  300.00 4800.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#760110
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REPLACEMENT OF 4 BRIDGES IN HOKE COUNTY, 4 IN MONTGOMERY COUNTY, 3 IN RICHMOND COUNTY, AND 2 IN SCOTLAND COUNTY.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC   
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0.930 MI

0022 0000930000-E SP   95 LF  450.00 42750.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#820011

0023 0000930000-E SP   65 LF  300.00 19500.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#460023

0024 0000930000-E SP   60 LF  300.00 18000.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#460024

0025 0000930000-E SP   67 LF  300.00 20100.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#460025

0026 0000930000-E SP   65 LF  300.00 19500.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#460098

0027 0000930000-E SP   15 LF  300.00 4500.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#610030

0028 0000930000-E SP   15 LF  300.00 4500.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#610232

0029 0000930000-E SP   15 LF  300.00 4500.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#760093

0030 0000930000-E SP   15 LF  300.00 4500.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#760110

0031 0000930000-E SP   95 LF  450.00 42750.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#820011

0032 0000930000-E SP   60 LF  1650.00 99000.00   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #460023

0033 0000930000-E SP   55 LF  1500.00 82500.00   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #460024

0034 0000930000-E SP   55 LF  1500.00 82500.00   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #460025

0035 0000930000-E SP   65 LF  1800.00 117000.00   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #460098

0036 0000930000-E SP   70 LF  1800.00 126000.00   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #610030

0037 0000930000-E SP   100 LF  3000.00 300000.00   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #610232

0038 0000930000-E SP   55 LF  1500.00 82500.00   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #760093

0039 0000930000-E SP   50 LF  1500.00 75000.00   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #760110

0040 0000930000-E SP   60 LF  1800.00 108000.00   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #820011

0041 0000915000-N SP   2 EA  20000.00 40000.00   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #610157

0042 0000915000-N SP   1 EA  25000.00 25000.00   GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #610157
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FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 4 BRIDGES IN HOKE COUNTY, 4 IN MONTGOMERY COUNTY, 3 IN RICHMOND COUNTY, AND 2 IN SCOTLAND COUNTY.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC   

C203544MAY 20 2014

0.930 MI

0043 0000930000-E SP   16 LF  300.00 4800.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#610157

0044 0000930000-E SP   15 LF  300.00 4500.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#610157

0045 0000930000-E SP   25 LF  4000.00 100000.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #610157

0046 0000930000-E SP   130 LF  3000.00 390000.00   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #610157

0047 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #610157

0048 0000915000-N SP   2 EA     GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #760056

0049 0000915000-N SP   1 EA     GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #760056

0050 0000930000-E SP   55 LF     GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#760056

0051 0000930000-E SP   45 LF     GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#760056

0052 0000930000-E SP   55 LF     GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #760056

0053 0000930000-E SP   105 LF     GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #760056

0054 0000900000-N SP  Lump Sum 600000.00   GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #760056

0055 0000915000-N SP   2 EA     GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #820006

0056 0000915000-N SP   2 EA     GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #820006

0057 0000930000-E SP   41 LF     GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#820006

0058 0000930000-E SP   35 LF     GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#820006

0059 0000930000-E SP   41 LF     GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #820006

0060 0000930000-E SP   41 LF     GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #2
STRUCTURE #820006

0061 0000930000-E SP   115 LF     GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #820006

0062 0000900000-N SP  Lump Sum 600000.00   GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #820006



JUN 05, 2014 03:35 PM

TIP NO 2:00 PM 8 /  8 014

HOKE, SCOTLAND, RICHMOND, MONTGOMERY

17BP.8.R.58

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 4 BRIDGES IN HOKE COUNTY, 4 IN MONTGOMERY COUNTY, 3 IN RICHMOND COUNTY, AND 2 IN SCOTLAND COUNTY.

   

C203544MAY 20 2014

0.930 MI

 

    TOTAL 10410800.00   CONTRACT TOTAL

 

    SUB-TOTAL 10410800.00   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  8819994.49   SMITH-ROWE, LLC

     2  9095000.00   SANFORD CONTRACTORS, INC.

     3  9757935.00   DANE CONSTRUCTION, INC.

     4  10410800.00   BLYTHE CONSTRUCTION, INC.



JUN 05, 2014 03:35 PM

TIP NO 2:00 PM 1 /  4 015

ASHE

17BP.11.R.117

FED AID NO STATE FUNDED

DESIGN BUILD.

6 BRIDGES IN ASHE COUNTY.

JAMES R. VANNOY & SONS
CONSTRUCTION COMPANY, INC

JEFFERSON,  NC

WEBBER, LLC CROWDER CONSTRUCTION
COMPANY

THE WOODLANDS,  TX CHARLOTTE,  NC

C203546MAY 20 2014

0.372 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 227077.50 238440.00  275000.00MOBILIZATION

0002 0000900000-N SP  Lump Sum 2825476.88 2770000.00  3576025.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF BRIDGES

0003 0000915000-N SP   2 EA  55051.40 110102.80 42000.00 84000.00 50000.00  100000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #040061

0004 0000915000-N SP   2 EA  64490.51 128981.02 46000.00 92000.00 45000.00  90000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #040066

0005 0000915000-N SP   2 EA  21328.33 42656.66 29000.00 58000.00 40000.00  80000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #040187

0006 0000915000-N SP   2 EA  59360.26 118720.52 50000.00 100000.00 45000.00  90000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #040350

0007 0000915000-N SP   2 EA  22593.19 45186.38 53000.00 106000.00 40000.00  80000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #040371

0008 0000915000-N SP   12 EA  5456.00 65472.00 5500.00 66000.00 3800.00  45600.00GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION

0009 0000930000-E SP   14 LF  1.00 14.00 4250.00 59500.00 500.00  7000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#040061

0010 0000930000-E SP   11 LF  1.00 11.00 3950.00 43450.00 600.00  6600.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#040066

0011 0000930000-E SP   15 LF  488.25 7323.75 1250.00 18750.00 500.00  7500.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#040187

0012 0000930000-E SP   13 LF  539.99 7019.87 4450.00 57850.00 550.00  7150.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#040350

0013 0000930000-E SP   36 LF  439.28 15814.08 700.00 25200.00 300.00  10800.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#040371

0014 0000930000-E SP   15 LF  2372.90 35593.50 4150.00 62250.00 500.00  7500.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#040061

0015 0000930000-E SP   11 LF  1.00 11.00 1.00 11.00 625.00  6875.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#040066

0016 0000930000-E SP   24 LF  299.64 7191.36 900.00 21600.00 400.00  9600.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#040187

0017 0000930000-E SP   10 LF  1.00 10.00 4800.00 48000.00 675.00  6750.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#040350

0018 0000930000-E SP   37 LF  439.20 16250.40 800.00 29600.00 300.00  11100.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#040371

0019 0000930000-E SP   55 LF  2230.41 122672.55 2000.00 110000.00 2500.00  137500.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #040061

0020 0000930000-E SP   90 LF  2469.25 222232.50 1800.00 162000.00 3000.00  270000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #040066

0021 0000930000-E SP   70 LF  1704.23 119296.10 1500.00 105000.00 2000.00  140000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #040187



JUN 05, 2014 03:35 PM

TIP NO 2:00 PM 2 /  4 015

ASHE

17BP.11.R.117

FED AID NO STATE FUNDED

DESIGN BUILD.

6 BRIDGES IN ASHE COUNTY.

JAMES R. VANNOY & SONS
CONSTRUCTION COMPANY, INC

JEFFERSON,  NC

WEBBER, LLC CROWDER CONSTRUCTION
COMPANY

THE WOODLANDS,  TX CHARLOTTE,  NC

C203546MAY 20 2014

0.372 MI

0022 0000930000-E SP   40 LF  1466.38 58655.20 1300.00 52000.00 1800.00  72000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #040350

0023 0000930000-E SP   35 LF  1554.79 54417.65 1350.00 47250.00 1800.00  63000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #040371

0024 0000915000-N SP   2 EA  18130.81 36261.62 22000.00 44000.00 40000.00  80000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #040060

0025 0000915000-N SP   1 EA  26847.16 26847.16 15000.00 15000.00 17000.00  17000.00GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #040060

0026 0000930000-E SP   14 LF  466.66 6533.24 1400.00 19600.00 600.00  8400.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#040060

0027 0000930000-E SP   13 LF  557.19 7243.47 5400.00 70200.00 600.00  7800.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#040060

0028 0000930000-E SP   24 LF  2202.44 52858.56 4400.00 105600.00 2500.00  60000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #040060

0029 0000930000-E SP   105 LF  1843.99 193618.95 1500.00 157500.00 2200.00  231000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #040060

0030 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #040060

 

    TOTAL 4553549.72 TOTAL 4768801.00 TOTAL  5504200.00CONTRACT TOTAL

 

    SUB-TOTAL 4553549.72 SUB-TOTAL 4768801.00 SUB-TOTAL  5504200.00ROADWAY ITEMS



JUN 05, 2014 03:35 PM

TIP NO 2:00 PM 3 /  4 015

ASHE

17BP.11.R.117

FED AID NO STATE FUNDED

DESIGN BUILD.

6 BRIDGES IN ASHE COUNTY.

VECELLIO & GROGAN INC

BECKLEY,  WV

APPLE TUCK & ASSOCIATES, INC.

RUTHERFORDTON,  NC  

C203546MAY 20 2014

0.372 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 277000.00 310000.00  MOBILIZATION

0002 0000900000-N SP  Lump Sum 3510000.00 4018450.00  GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF BRIDGES

0003 0000915000-N SP   2 EA  32000.00 64000.00 150000.00 300000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #040061

0004 0000915000-N SP   2 EA  50000.00 100000.00 100000.00 200000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #040066

0005 0000915000-N SP   2 EA  32000.00 64000.00 100000.00 200000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #040187

0006 0000915000-N SP   2 EA  32000.00 64000.00 50000.00 100000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #040350

0007 0000915000-N SP   2 EA  32000.00 64000.00 50000.00 100000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #040371

0008 0000915000-N SP   12 EA  4300.00 51600.00 4500.00 54000.00  GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION

0009 0000930000-E SP   14 LF  642.00 8988.00 10.00 140.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#040061

0010 0000930000-E SP   11 LF  765.00 8415.00 10.00 110.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#040066

0011 0000930000-E SP   15 LF  435.00 6525.00 10.00 150.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#040187

0012 0000930000-E SP   13 LF  676.00 8788.00 10.00 130.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#040350

0013 0000930000-E SP   36 LF  292.00 10512.00 300.00 10800.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#040371

0014 0000930000-E SP   15 LF  430.00 6450.00 10.00 150.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#040061

0015 0000930000-E SP   11 LF  0.01 0.11 10.00 110.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#040066

0016 0000930000-E SP   24 LF  342.00 8208.00 10.00 240.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#040187

0017 0000930000-E SP   10 LF  763.00 7630.00 10.00 100.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#040350

0018 0000930000-E SP   37 LF  288.00 10656.00 300.00 11100.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#040371

0019 0000930000-E SP   55 LF  2200.00 121000.00 1600.00 88000.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #040061

0020 0000930000-E SP   90 LF  3400.00 306000.00 2600.00 234000.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #040066

0021 0000930000-E SP   70 LF  2300.00 161000.00 1600.00 112000.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #040187



JUN 05, 2014 03:35 PM

TIP NO 2:00 PM 4 /  4 015

ASHE

17BP.11.R.117

FED AID NO STATE FUNDED

DESIGN BUILD.

6 BRIDGES IN ASHE COUNTY.

VECELLIO & GROGAN INC

BECKLEY,  WV

APPLE TUCK & ASSOCIATES, INC.

RUTHERFORDTON,  NC  

C203546MAY 20 2014

0.372 MI

0022 0000930000-E SP   40 LF  2300.00 92000.00 2000.00 80000.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #040350

0023 0000930000-E SP   35 LF  2600.00 91000.00 2150.00 75250.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #040371

0024 0000915000-N SP   2 EA   100000.00 200000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #040060

0025 0000915000-N SP   1 EA   35000.00 35000.00  GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #040060

0026 0000930000-E SP   14 LF   10.00 140.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#040060

0027 0000930000-E SP   13 LF   10.00 130.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#040060

0028 0000930000-E SP   24 LF   2500.00 60000.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #040060

0029 0000930000-E SP   105 LF   2000.00 210000.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #040060

0030 0000900000-N SP  Lump Sum 500000.00   GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #040060

 

    TOTAL 5541772.11 TOTAL 6400000.00  CONTRACT TOTAL

 

    SUB-TOTAL 5541772.11 SUB-TOTAL 6400000.00  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4553549.72   JAMES R. VANNOY & SONS CONSTRUCTION COMPANY,
INC

  **  2  4768801.00   WEBBER, LLC

       ** BID EXECUTED IMPROPERLY

       ** BOND EXECUTED IMPROPERLY

       ** APPROPRIATE TITLE

     3  5504200.00   CROWDER CONSTRUCTION COMPANY

     4  5541772.11   VECELLIO & GROGAN INC

  **  5  6400000.00   APPLE TUCK & ASSOCIATES, INC.

       ** BOND EXECUTED IMPROPERLY

       ** INCORRECT DATE

       
** DENOTES IRREGULAR BID



JUN 05, 2014 03:35 PM

TIP NO 2:00 PM 1 /  5 016

IREDELL, ALEXANDER

17BP.12.R.103

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 4 BRIDGES IN ALEXANDER COUNTY AND 1 BRIDGE IN IREDELL COUNTY.

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC

DELLINGER, INC. EASTERN STRUCTURES LLC

MONROE,  NC MOCKSVILLE,  NC

C203528MAY 20 2014

0.390 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 218000.00 219000.00  225000.00MOBILIZATION

0002 0000900000-N SP  Lump Sum 1439895.00 1823000.00  2218014.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF BRIDGES

0003 0000915000-N SP   2 EA  29600.00 59200.00 34000.00 68000.00 21750.00  43500.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #010071

0004 0000915000-N SP   2 EA  29000.00 58000.00 50000.00 100000.00 20850.00  41700.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #010246

0005 0000915000-N SP   10 EA  3200.00 32000.00 5995.00 59950.00 3000.00  30000.00GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION

0006 0000930000-E SP   19 LF  1.00 19.00 375.00 7125.00 425.00  8075.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#010071

0007 0000930000-E SP   20 LF  1.00 20.00 390.00 7800.00 400.00  8000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#010246

0008 0000930000-E SP   14 LF  1.00 14.00 375.00 5250.00 425.00  5950.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#010071

0009 0000930000-E SP   16 LF  1.00 16.00 390.00 6240.00 400.00  6400.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#010246

0010 0000930000-E SP   70 LF  2500.00 175000.00 3080.00 215600.00 1700.00  119000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #010071

0011 0000930000-E SP   70 LF  2400.00 168000.00 2875.00 201250.00 1700.00  119000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #010246

0012 0000915000-N SP   2 EA  26000.00 52000.00  20740.00  41480.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #010079

0013 0000915000-N SP   2 EA  23000.00 46000.00  19000.00  38000.00GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #010079

0014 0000930000-E SP   37 LF  1.00 37.00  400.00  14800.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#010079

0015 0000930000-E SP   36 LF  1.00 36.00  400.00  14400.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#010079

0016 0000930000-E SP   52 LF  3700.00 192400.00  3300.00  171600.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #010079

0017 0000930000-E SP   52 LF  3700.00 192400.00  3300.00  171600.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #2
STRUCTURE #010079

0018 0000930000-E SP   130 LF  2300.00 299000.00  1544.00  200720.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #010079

0019 0000900000-N SP  Lump Sum  445500.00  GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #010079

0020 0000915000-N SP   2 EA  31000.00 62000.00  21200.00  42400.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #010081

0021 0000915000-N SP   1 EA  32280.00 32280.00  23600.00  23600.00GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #010081



JUN 05, 2014 03:35 PM

TIP NO 2:00 PM 2 /  5 016

IREDELL, ALEXANDER

17BP.12.R.103

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 4 BRIDGES IN ALEXANDER COUNTY AND 1 BRIDGE IN IREDELL COUNTY.

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC

DELLINGER, INC. EASTERN STRUCTURES LLC

MONROE,  NC MOCKSVILLE,  NC

C203528MAY 20 2014

0.390 MI

0022 0000930000-E SP   30 LF  1.00 30.00  400.00  12000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#010081

0023 0000930000-E SP   45 LF  1.00 45.00  400.00  18000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#010081

0024 0000930000-E SP   57 LF  4260.00 242820.00  3860.00  220020.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #010081

0025 0000930000-E SP   100 LF  2400.00 240000.00  1596.00  159600.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #010081

0026 0000900000-N SP  Lump Sum  441400.00  GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #010081

0027 0000915000-N SP   2 EA  27500.00 55000.00 35500.00 71000.00 22050.00  44100.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #480282

0028 0000915000-N SP   2 EA  20000.00 40000.00 43000.00 86000.00 39560.00  79120.00GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #480282

0029 0000930000-E SP   19 LF  1.00 19.00 350.00 6650.00 560.00  10640.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#480282

0030 0000930000-E SP   24 LF  1.00 24.00 350.00 8400.00 560.00  13440.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#480282

0031 0000930000-E SP   34 LF  4200.00 142800.00 900.00 30600.00 3860.00  131240.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #480282

0032 0000930000-E SP   34 LF  4200.00 142800.00 900.00 30600.00 3860.00  131240.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #2
STRUCTURE #480282

0033 0000930000-E SP   190 LF  2500.00 475000.00 3100.00 589000.00 2310.00  438900.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #480282

0034 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #480282

 

    TOTAL 4364855.00 TOTAL 4422365.00 TOTAL  4801539.00CONTRACT TOTAL

 

    SUB-TOTAL 4364855.00 SUB-TOTAL 4422365.00 SUB-TOTAL  4801539.00ROADWAY ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 245000.00 279784.15  MOBILIZATION

0002 0000900000-N SP  Lump Sum 2625400.00 3020719.01  GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF BRIDGES

0003 0000915000-N SP   2 EA  35000.00 70000.00 18000.00 36000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #010071

0004 0000915000-N SP   2 EA  35000.00 70000.00 17735.00 35470.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #010246

0005 0000915000-N SP   10 EA  6500.00 65000.00 5645.00 56450.00  GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION

0006 0000930000-E SP   19 LF  350.00 6650.00 462.00 8778.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#010071

0007 0000930000-E SP   20 LF  350.00 7000.00 492.00 9840.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#010246

0008 0000930000-E SP   14 LF  350.00 4900.00 755.00 10570.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#010071

0009 0000930000-E SP   16 LF  350.00 5600.00 570.00 9120.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#010246

0010 0000930000-E SP   70 LF  2000.00 140000.00 2600.00 182000.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #010071

0011 0000930000-E SP   70 LF  2000.00 140000.00 2550.00 178500.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #010246

0012 0000915000-N SP   2 EA  35000.00 70000.00 17500.00 35000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #010079

0013 0000915000-N SP   2 EA  30000.00 60000.00 21000.00 42000.00  GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #010079

0014 0000930000-E SP   37 LF  300.00 11100.00 343.00 12691.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#010079

0015 0000930000-E SP   36 LF  300.00 10800.00 353.00 12708.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#010079

0016 0000930000-E SP   52 LF  1200.00 62400.00 2360.00 122720.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #010079

0017 0000930000-E SP   52 LF  1200.00 62400.00 2455.00 127660.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #2
STRUCTURE #010079

0018 0000930000-E SP   130 LF  2000.00 260000.00 1900.00 247000.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #010079

0019 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #010079

0020 0000915000-N SP   2 EA  35000.00 70000.00 24500.00 49000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #010081

0021 0000915000-N SP   1 EA  30000.00 30000.00   GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #010081
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0022 0000930000-E SP   30 LF  300.00 9000.00 461.00 13830.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#010081

0023 0000930000-E SP   45 LF  300.00 13500.00 385.00 17325.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#010081

0024 0000930000-E SP   57 LF  1200.00 68400.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #010081

0025 0000930000-E SP   100 LF  2000.00 200000.00 2935.00 293500.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #010081

0026 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #010081

0027 0000915000-N SP   2 EA  35000.00 70000.00 27000.00 54000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #480282

0028 0000915000-N SP   2 EA  30000.00 60000.00 32500.00 65000.00  GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #480282

0029 0000930000-E SP   19 LF  350.00 6650.00 594.00 11286.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#480282

0030 0000930000-E SP   24 LF  300.00 7200.00 558.00 13392.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#480282

0031 0000930000-E SP   34 LF  2000.00 68000.00 1755.00 59670.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #480282

0032 0000930000-E SP   34 LF  2000.00 68000.00 1755.00 59670.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #2
STRUCTURE #480282

0033 0000930000-E SP   190 LF  2000.00 380000.00 2800.00 532000.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #480282

0034 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #480282

 

    TOTAL 4967000.00 TOTAL 5595683.16  CONTRACT TOTAL

 

    SUB-TOTAL 4967000.00 SUB-TOTAL 5595683.16  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4364855.00   R.E. BURNS & SONS CO., INC.

     2  4422365.00   DELLINGER, INC.

     3  4801539.00   EASTERN STRUCTURES LLC

  **  4  4967000.00   APPLE TUCK & ASSOCIATES, INC.

       ** BOND EXECUTED IMPROPERLY

       ** INCORRECT DATE

  **  5  5595683.16   E.S. WAGNER COMPANY, LLC - SOUTH CA
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       ** PROPOSAL FORM ALTERED

       ** REASSEMBLED NEEDED DOCUMENTS AND STAPLED

       
** DENOTES IRREGULAR BID


